



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 759

Dated 20/12/21

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Rajesh Kumar  
S/o Shri Sant Ram Villge Girga Chinar  
PO: Bhujond Tehsil Nohra Nahan Sirmour HP

**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
2/MCD/2021-22	Bajthana Baddu Nala ✓	Goela ✓	68 ✓	462945 ✓	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 760

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Virender Pundir  
S/o Shri Chet Ram Village Gatlog  
PO Bhajond Tehsil Nohra Dhar Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
3/MCD/2021-22	Banota Ka Choa ✓	Patta Nali ✓	50 ✓	340958 ✓	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 761

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Dinesh Singh ✓  
S/o Shri Randeep Singh VPO Saria Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
4/MCD/2021-22	Chamoya Nala ✓	Chammo ✓	70 ✓	476162 ✓	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 762

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Virender Pundir  
S/o Shri Chet Ram Village Gatlog  
PO Bhajond Tehsil Nohra Dhar Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
5/MCD/2021-22	Kahani Nala	Nalka	70	474421	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 763

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Rajesh Kumar ✓  
S/o Shri Sant Ram Villge Girga Chinar  
PO: Bhujond Tehsil Nohra Nahan Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
6/MCD/2021-22	Goela ✓	Goela ✓	70 ✓	476338 ✓	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 764

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Karanjit Singh ✓  
S/o Jivan Singh Village Gawahi  
PO Kuffer Kaira, Norharadhar HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
7/MCD/2021-22	Panji Nala ✓	Kotbeja ✓	70 ✓	475021 ✓	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 765

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Rajesh Kumar ✓  
S/o Shri Sant Ram Villge Girga Chinar  
PO: Bhujond Tehsil Nohra Nahan Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
8/MCD/2021-22	Piple Ka Nala ✓	Badlag ✓	65 ✓	469738 ✓	80 days ✓

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 767

Dated 20-12-2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
10/MCD/2021-22	Doli Dolru Nala	Doli	70	480379	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 769

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :

Shri Karanjit Singh ✓  
S/o Jivan Singh Village Gawahi ✓  
PO Kuffer Kaira, Norharadhar HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
12/MCD/2021-22	Sai Nala ✓	Charog ✓	64 ✓	434982 ✓	80 days ✓

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 770

Dated 20-12-21

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Manoj Kumar  
S/o Shr Kirpa Ram Vill: Seola,  
PO: Jukhala, Tehsil Sadar, Bilaspur

**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
13/MCD/2021-22	Badokhari Nala	Badokhari	50	342413	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*

*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 772

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Manoj Kumar ✓  
S/o Shr Kirpa Ram Vill: Seola,  
PO: Jukhala, Tehsil Sadar, Bilaspur


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
15/MCD/2021-22	Chaskar Nala	Manlogkalana	50	340958	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 773

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :

Shri Puran Chand  
S/o Late Shri Madho Ram Village Dharin ✓  
PO Dhwala Tehsil Kandaghat Solan HP

**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
16/MCD/2021-22	Jandu Nala ✓	Diggal ✓	72 ✓	489558 ✓	80 days ✓

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 775

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Kewal Ram  
S/o Shri Layak Ram Village Padli  
PO: Chhausha, Tehsil Kandaghat Solan HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
18/MCD/2021-22	Nagali Ka Hole	Mahi	50	341305	80 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 776

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Kewal Ram ✓  
S/o Shri Layak Ram Village Padli  
PO: Chhausha, Tehsil Kandaghat Solan HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
19/MCD/2021-22	Satabru Ka Nala ✓	Mahi ✓	60 ✓	423677 ✓	80 days ✓

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 178

Dated 20/12/2021

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Rajesh Kumar ✓  
S/o Shri Sant Ram Villge Girga Chinar  
PO: Bhujond Tehsil Nohra Nahan Sirmour HP


**Subject: Construction Masonry Check Dams under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
21/MCD/2021-22	Shilli Nala ✓	Sari ✓	65 ✓	441655	80 days ✓

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)