



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1017

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-01 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
1/CWS/CC C- 2022-23	Patta Nali	Kantha, Kunana & Majer	cum	200	<b>1199400.00</b>	120 Days
			cum	50		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
15:26:43 -08'00'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1018

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO: Bhujond Tehsil Nohra Nahan Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-02 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
2/CWS/CC C- 2022-23	Kotbeha	Banoi, Patharu, Panji & N Jamli Nala	cum	250	<b>1915915.00</b>	120 Days
			cum	110		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
15:27:51 -0800  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1019

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-03 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
3/CWS/CC C-	Chamia	Chamia & Katal Nala	cum	50	<b>450705.00</b>	120 Days
			Cum	30		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
15:29:15 -08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1020

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO: Bhujond Tehsil Nohra Nahan Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-04 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
4/CWS/CC C-2022-23	Nahari	Odda Nala	cum	30	<b>729235.00</b>	120 Days
			cum	20		
	BugarKaneta	Rampur Nala	cum	50		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
15:35:22 -08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1021

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO: Bhujond Tehsil Nohra Nahan Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-05 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
5/CCC/202 2-23	Badlag Chandi	Kharsi, Chauni Belwal Chandi Nala	Cum	80	<b>1054080.00</b>	120 Days
			Cum	40		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 15:34:42 -0800

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1022

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Netar Singh S/o Shri Sher Singh  
Village Dhadhog , PO: Pratha, Tehsil and District Solan

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-06 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
6/CWS/CC C- 2022-23	Nari Kalana	Neri, Kamlog & Oddar Jangria Nala	cum	200	<b>1282490.00</b>	120 Days
			Cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 15:33:58  
98700



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1023

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-07 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
7/CCC/2022-23	Chamo	Nakyar, Gadyar, Chamo, Karol & Sanana Nala	Cum	110	<b>966240.00</b>	120 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 15:32:42  
+08'00'





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1024

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-08 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
8/CWS/CC C- 2022-23	Jangeshu	Chandyarni, Tharugarh, Bountra, Thiro & Chana	Cum	120	<b>1423671.00</b>	120 Days
			Cum	110		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 15:32:08  
+05'30'





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1025

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-09dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
9/CWS/20 22-23	Kaba Kalan Banasar	Halda & Bodo Khareen	Cum	80	<b>606000.00</b>	120 Days
			Cum	80		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
15:31:21 +05'00'



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328547-CW-RFQ/DMP/1026

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Dharampur.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-10dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
10/CWS/C CC/2022- 23	Pratha	Pratha	Cum	50	<b>739845.00</b>	120 Days
	Naryani	Karyaua / Katal Nala	Cum	30		
			Cum	50		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR  
Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 15:30:36 +08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)