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INTEGRATED DEVELOPMENT PROJECT (IDP) v;ﬂ:t',;.«
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212
Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com
No.DPO-SOLAN- 328549-CW-RFQ/KGT/1058 Dated 04/02/2023
From: District Project Officer
Integrated Development Project (IDP)
Solan HP
To: Ajay Kumar S/o Shri Shaket Ram
Village Salai PO: Janerghat Solan HP
Subject . Construction of (Soil Conservation Works) Crate Wire check barriers and CC
Check barriers in APO Unit Kandaghat
Dear Sir,
This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-01 dated 16.01.2023 for
thefollowingJobhas been found lowest in rates. The procurement committee has approved the
rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.
Job No. | Name of GP | Name of Area / Gram | Unit | Qty Amount in Rs Period of
Panchyat Completion
1/CWS/C | Skori Skori cum 200 1368305.00 120 Days
CC/2022- | Bhajani Bhajani/Kaned Nala Cum 70
23

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP
Solan. o

SANJEEV 20ty
KUMAR e
District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)
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INTEGRATED DEVELOPMENT PROJECT (IDP) mm?;'m
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1059 Dated 04/02/2023
From: District Project Officer
Integrated Development Project (IDP)
Solan HP
To: Subhash Sharma S/o Shri Ram
VPO Shoghi Shimla HP
Subject : Construction of (Soil Conservation Works) Crate Wire check barriers

and CC Check barriers in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-02dated 16.01.2023 for
the followingJob has been found lowest in rates. The procurement committee has approved
the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.

Job No. | Name of GP | Name of Area / Gram | Unit | Qty Amount in Rs Period of
Panchyat Completion

2/DSS/C Nagali Kinnori, Kano Ka Nala & | cum 200 1124917.00 120 Days

WS/2022- | Jhetne Ka Nala

23 Hinner Kurgal Ka nala Cum 200

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP
Solan igitally signe

SANJEEV glieianme
KUMAR o
District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)
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INTEGRATED DEVELOPMENT PROJECT (IDP) mm?;'m
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1060 Dated 04/02/2023
From: District Project Officer

Integrated Development Project (IDP)

Solan HP
To: Youginder S/o Shri Hari Krishan

VPO Jhaja Solan HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers
and CC Check barriers in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-03dated 16.01.2023 for
the followingJob has been found lowest in rates. The procurement committee has approved
the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.

Job No. | Name of | Name of Area / Gram | Unit | Qty Amount in Rs Period of

GP Panchyat Completion
3/CWS/C | Dhangeel Dhangeel/Chob/Bhuria | Cum 200 1503910.00 120 Days
CC/2022- Jakhed and Sewla Nala Cum 100

23

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff

(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP

Solan iaitally si
SANJEEV So s
Date: 2023.02.06
SR jecsotieer
Integrated Development Project,
Solan, Distt. Solan (H.P.)

e



e,
H.P. Forest Department f \%” :i
INTEGRATED DEVELOPMENT PROJECT [IDP] L
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For '
Source Sustainabifity And Climate Resifient Rgin-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1061 Dated 04/02/2023
From: District Project Officer
Integrated Development Project (IDP)
Solan HP
To: Gopal S/o Shri Hari Krishan
VPO Jhaja Solan HP
Subject : Construction of (Soil Conservation Works) Crate Wire check barriers

and CC Check barriers in APO Unit Kandaghat .

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-04dated 16.01.2023 for
the followinglob has been found lowest in rates. The procurement committee has approved
the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT,

JobNo. | Name of GP | Name of Area /[ Unit Qty Amount in Rs Period of

Gram Panchyat Completion
4/CWS/C | Jhaja Jhaja, Dhebi, Kodo cum 200 | 1281625.00 120 Days
CC/2022- Chabri & Kathla Nala

23

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APQ). Therefore, you are requested to sign the agreement on cr before 10 February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Drafl or duly pledged fixed deposit receipts in favour of District Project Officer TDP
Solan

e
District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)
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INTEGRATED DEVELOPMENT PROJECT (IDP) m}m
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1062 Dated 04/02/2023
From: District Project Officer

Integrated Development Project (IDP)

Solan HP
To: Surinder Singh VPO Dharo Ki Dhar Solan HP

Subject :  Construction of (Soil Conservation Works) Crate Wire check barriers
and CC Check barriers in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-05dated 16.01.2023 for
the followingJob has been found lowest in rates. The procurement committee has approved
the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.

Job No. | Name of GP | Name of Area /| Unit Qty Amount in Rs Period of
Gram Panchyat Completion
5/CWS/C | Mahi Plaech, Tharamura cum 200 1635812.00 120 Days
CC/2022- Dhedgharat, Satabru
23 Nala
Kabakalan | Halda Cum 100

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP
Solan o

SANJEEV St
%ngéﬁjegg%ﬁiég;gé

Integrated Development Project,
Solan, Distt. Solan (H.P.)
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H.P. Forest Department ,‘{;734
INTEGRATED DEVELOPMENT PROJECT (IDP) m}m
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1063 Dated 04/02/2023
From: District Project Officer

Integrated Development Project (IDP)

Solan HP
To: Vijay Thakur S/o Shri Joginder Singh

Village Seri Galanag Solan HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers
and CC Check barriers in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-06dated 16.01.2023 for
the followingJob has been found lowest in rates. The procurement committee has approved
the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.

Job No. | Name of GP | Name of Area /| Unit Qty Amount in Rs Period of
Gram Panchyat Completion

6/CWS/C | Top Ki Behar | Sheel Nala, ReruKa | Cum 50 625575.00 120 Days

CC/2022- Bandh

23 Seri Malon Cum 50

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February,
2023alongwith performance security as mentioned in NITin the shape of accounts payee
Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP
Solan o

SANJEEV Sosiinesy
Date: 2023.02.06
Disirit Project SHcer

Integrated Development Project,
Solan, Distt. Solan (H.P.)

e



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Chimate Resifient Rain-fed Agriculture
Tank Road, Solan-173212
Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 328549-CW-RFQ/KGT/1064 Dated 04/02/2023
From: District Project Officer _

Integrated Development Project (IDP)

Solan HP
To: Dinesh Singh S/o Shri Randeep Singh

VPO Saria Solan HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers
and CC Check barriers in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for
Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-07dated 16.01.2023 for
the followingJob has been found lowest in rates. The procurement committee has approved

the rates which have been accepted by the undersigned for the contract as per the terms and
conditions in the NIT.

JobNo. | Name of GP | Name of Area /[ Unit Qty Amount in Rs Period of

Gram Panchyat Completion
7/CCC/202| Dangri Nolti & Khobar Gara | Cum 100 870500.00 120 Days
2-23 Nala

The above mentioned work is hereby awarded to you for the execution as per
terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff
(FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February,

* 2023alongwith performance security as mentioned in NITin the shape of accounts payee

Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP

Digfrict gro je%fﬁcer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)

Solan





