



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1034

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-01 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
1/CWS/C CC/2022- 23	Matuli	Matuli, Tunsu&BhangalaNalaCh yar	cum	50	<b>1065983.00</b>	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 15:41:33  
+05'00'

SANJEEV KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1035

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Lalit Kumar S/o Shri Prem Lal  
Village Karot PO: Dobha, Tehsil Sadar District Bilaspur

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-02 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
2/CWS/C CC/2022- 23	Diggall	JanduDharmanaKaryadu &DiggallNala	cum	130	1365974.00	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06 15:44:04  
+08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1036

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Manoj Kumar  
S/o Shr Kirpa Ram Vill: Seola,  
PO: Jukhala, Tehsil Sadar, Bilaspur

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-03 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
3/CWS/C CC/2022- 23	Manlogkalana	Chaskar&Changer	cum	50	1064198.00	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 16:11:41  
+08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1037

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-04 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
4/CWS/C CC/2022- 23	Badhokhari	TyamuDatla&Ghatdochi	cum	130	1418068.00	120 Days
			Cum	50		
	Chhyachi	Pondi,Mamla&Badmal	Cum	130		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06 15:44:47  
+08'00'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1038

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-05 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
5/CWS/C CC/2022- 23	Ramshehar	Barota, Dhalmu, LonhaDhoni, RewalsarSimni, Duhar, Ner&SaprayanNala	Cum	130	1382140.00	120 Days
			cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR  
Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:08:23 +05'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1039

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Vikas Chand S/o Shri Thakur Dass  
Village Jaghed, PO: Kattal, Tehsil Ramshehar Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-06 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
6/CWS/C CC/2022- 23	Behari	Tansog, Barog, Nal, GhaluBehari&BaniBako nta	Cum	130	1353634.00	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 16:10:43  
+08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1040

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Karanjit Singh S/o Jivan Singh  
Village Gawahi PO Kuffer Kaira, Norharadhar HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-07 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
7/CWS/C CC/2022- 23	Doli Dharmana	Suna, Badkhoa, Dolru, Badyakh and Doli Dharmana, Kayar & Bhatl og	Cum	130	1372530.00	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06 16:09:58  
+05'00'



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328214-CW-RFQ/RMS/1041

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Ashok Kumar  
VPO Kofar Kayara, Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/DLT/Works-08 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
8/CWS/C CC/2022- 23	Chamdar	ManlogKhurd, Jaged, Changer & Chamdar	Cum	130	1371532.00	120 Days
			Cum	100		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 16:09:14  
+08'00'