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H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212
Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No. DPO-SOLAN-328552-CW-RFQ /KGT/ Dated 04/02/2023
From: District Project Officer

Integrated Development Project (IDP)

Solan HP
To:

Shri Gopal

S/o Shri Hari Krishan VPO Jhaja Solan HP

Subject . Construction of Primary Water Harvesting Storage Structure in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations
(RFQ) vide this office No. DPO IDP SLN/PWHS/Works-01 dated 16.01.2023 for the following Job has
been found lowest in rates. The procurement committee has approved the rates which have been
accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No. | Name of GP | Name of Area / Gram | Unit | Qty Amount in Rs Period of

Panchyat Completion
1/PWHS/ | Dhangeel Dhangeel/Bhuria Cum 96 1525610.00 130 Days
2022-23 | Jhaja Kathla Nala Cum 32

The above mentioned work is hereby awarded to you for the execution as per terms &
conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO).
Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith
performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged
fixed deposit receipts in favour of District Project Officer IDP Solan
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District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)



. 2,
H.P. Forest Department '3 &;;:'
INTEGRATED DEVELOPMENT PROJECT (IDP) b
Q:OT e sl d
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212
Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com
No. DPO-SOLAN-328552-CW-RFQ /KGT/ Dated 04/02/2023
From: District Project Officer
Integrated Development Project (IDP)
Solan HP
To:
Shri Ashish Sharma
S/o Late Shri Gopal Chand
Village Jadhana, PO: Dhari, Tehsil and Distt Shimla
Subject . Construction of Primary Water Harvesting Storage Structure in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations
(RFQ) vide this office No. DPO IDP SLN/PWHS/Works-02 dated 16.01.2023 for the following Job has
been found lowest in rates. The procurement committee has approved the rates which have been
accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No. | Name of GP | Name of Area / Gram | Unit | Qty Amount in Rs Period of

Panchyat Completion
2/PWHS/ | Mahi Hathoo Ka Nala Cum 32 745870.00 130 Days
2022-23 | Padag Dadog Cum 32

The above mentioned work is hereby awarded to you for the execution as per terms &
conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO).
Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith
performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged
fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV it
KUMAR 62314 0800
District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)
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Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212
Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No. DPO-SOLAN-328552-CW-RFQ /KGT/ Dated 04/02/2023
From: District Project Officer

Integrated Development Project (IDP)

Solan HP
To:

Shri Vijay Thakur

S/o Shri Joginder Singh Village Seri Galanag Solan HP
Subject . Construction of Primary Water Harvesting Storage Structure in APO Unit Kandaghat

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations
(RFQ) vide this office No. DPO IDP SLN/PWHS/Works-03 dated 16.01.2023 for the following Job has
been found lowest in rates. The procurement committee has approved the rates which have been
accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No. | Name of GP | Name of Area / Gram | Unit | Qty Amount in Rs Period of

Panchyat Completion
3/PWHS/ | Seri Galanag/Malon Nala Cum 32 795820.00 130 Days
2022-23 | Dangri Khobar Nala Cum 32

The above mentioned work is hereby awarded to you for the execution as per terms &
conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO).
Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith
performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged
fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  SEvioman
KUMAR 625510800
District Project Officer,

Integrated Development Project,
Solan, Distt. Solan (H.P.)



