



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Pump-Pipe/1/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 07/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Karanjit Singh
S/o Jivan Singh Village Gawahi
PO Kuffer Kaira, Norharadhar HP


Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. RMS/Laying of Pipe and Pumps/01/2022 dated 19.09.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of APO Unit	Name of Gram Panchyat	Name of Place	Amount	Period of Completion	
RMS/ Pipe and Pumps/ /01/ 2022	Ramshehar	Ramshehar	Place	Length of Pipe	9,19,685.00	180 days
		Behari	Rewalsar	300		
		Doli	Nal	500		
		Manlogkalana	Badkhoha	300		
		Manlogkalana	Chaskar-I	300		
		Badkohari	Chaskar-II	500		
		Gharsi	Tyamu	500		
			Chawni	400		
			Bugrat			
			Hiddam	600		
			Total	3400		


The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE pipes, and (Motor 3 H.P Pump type CORA4C/23 single Phase)} and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Endst No. As above

Dated 7/10/22

Copy is forwarded to Shri Madan Lal, APO Ramshehar for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS_4984-2016 (with IS mark) for HDPE pipes, and (Motor 3 H.P Pump type CORA4C/23 single Phase) before supply the material to this office.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Pump-Pipe/2/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 07/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Virender Pundir
S/o Shri Chet Ram Village Gatlog
PO Bhajond Tehsil Nohra Dhar Sirmour HP

Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats


Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DMP/Laying of Pipe and Pumps/02/2022 dated 19.09.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of APO Unit	Name of Gram Panchyat	Name of Place		Amount	Period of Completion
DMP/ Pipe and Pumps/ /02/ 2022	Dharpur	Badlog	Place	Length of Pipe	6,85,785	180 days
			Badlog	300		
			Kharsi	400		
			Chandi	300		
			Banjani	400		
			Kiran	500		
			Total	1900		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE pipes,


and (Motor 3 H.P Pump type CORA4C/23 single Phase)} and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Endst No. As above

Dated 2/10/22

Copy is forwarded to Shri Purshotam Singh, APO Dharampur for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS_4984-2016 (with IS mark) for HDPE pipes, and (Motor 3 H.P Pump type CORA4C/23 single Phase) before supply the material to this office.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank, Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/ Pipe/3/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 07/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Ashok Kumar
VPO Kofar Kayara, Sub Tehsil Nohra Dhar Sirmour HP

Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. RMS/Laying of Pipe/01/2022 dated 19.09.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Name of APO Unit	Name of Gram Panchyat	Name of Place	Length of Pipe (mtr.)	Approximate value of Works (Rs.)	Period of Completion
HDPE Pipe 01/2022	Ramshehar	Charog	Kayardu	50	716105.00	180 days
		Behari	Bankonta	60		
		Chamdar	Nanoa	50		
		Chamdar	Gaged	500		
		Badokhari	Tyamu	500		
		Diggal	Dharmana	50		
		Matuli	Waha Nala	500		
		Badokhari	Kawach Khad	50		
		Ramshehar	Barota	150		
		Doli	Badkhoa Suna	150		
		Doli	Gaged	50		
		Chamdar	Jaged	300		
		Chamdar	Jaged	200		
		Chhyachi	Pondi	400		
		Ramshehar	Baddu	50		
		Doli	Suna	50		
		Doli	Suna I	150		

Manlogkalana	Changer	100
Matuli	Matuli	100
Matuli	Matuli	100
Dhakriyana	Katal Bangoa	500
Gharsi	Gharsi Brahamna	500
Nalka	Rili Manjli	600
Total		5160

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE Pipes, to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan



District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Dated 7/10/22

Endst No. As above

Copy is forwarded to Shri Madan Lal, APO Ramshehar for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS_4984-2016 (with IS mark) for HDPE Pipes, before supply the material to this office.



District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/ Pipe/4/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 07/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shri Ashok Kumar
VPO Kofar Kayara, Sub Tehsil Nohra Dhar Sirmour HP

Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes in different Gram Panchyats


Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. KGT/Laying of Pipe/02/2022 19.09.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Name of APO Unit	Name of Gram Panchyat	Name of Place	Length of Pipe (mtr.)	Approximate value of Works (Rs.)	Period of Completion
HDPE Pipe 02/2022	Kandaghat	Seri	Shilly	200	316080.00	180 days
		Sakori	Chela	400		
		Hinner	Chagaun	400		
		Nagai	Kanodi	300		
		Dangeel	Jakhed (Chamlu)	100		
		Dangeel	Garinga / Bohira	100		
		Jhaja	Chabri Nala	350		
		Bhajani	Khalli	200		
		Top ki Ber	Manlog	300		
		Total				

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE Pipes, to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or


before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Endst No. As above

Dated 7/10/22

Copy is forwarded to Shri Purshotam Singh, APO Kandaghat for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS 4984-2016 (with IS mark) for HDPE Pipes before supply the material to this office.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/ Pump/Pipe/7/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 13/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Ashok Kumar
VPO Kofar Kayara, Sub Tehsil Nohra Dhar Sirmour HP

Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE/Pipes and fixing of Pumps in different Panchyats and different locations

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. KGT/Laying of Pipe/07/2022 01.10.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Name of APO Unit	Name of Gram Panchyat	Name of Place	Length of Pipe (mtr.)	Approximate value of Works (Rs.)	Period of Completion
KGT/ Pipe and Pumps/ /07/ 2022	Kandaghat	Dangari	Dol Doyam	400	495251.00	180 days
		Sakori	Purjarli	400		
		Sakori	Duno	550		
		Seri	Changer	650		
		Total				

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE pipes, and (Motor 3 H.P Pump type CORA4C/23 single Phase)} and to the satisfaction of Project Staff


(FEQ/APO). Therefore, you are requested to sign the agreement on or before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Endst No. As above

Dated 7/10/22

Copy is forwarded to Shri Purshotam Singh, APO Kandaghat for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS_4984-2016 (with IS mark) for HDPE pipes, and (Motor 3 H.P Pump type CORA4C/23 single Phase) before supply the material to this office.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/ Pipe/5/2022 IN-DPO, SOLAN-312516-CW-RFQ Dated 07/10/2022

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Mohinder Singh S/o Shri Amar Singh
Village Chaintho, PO Pratha, Tehsil Kasuali


Subject: Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DMP/Laying of Pipe/03/2022 dated 19.09.2022 for the following Jobs been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Name of APO Unit	Name of Gram Panchyat	Name of Place	Length of Pipe (mtr.)	Approximate value of Works (Rs.)	Period of Completion
HDPE Pipe 03/2022	Dharampur	Chammo	Chaddo	600	12,75150.00	180 days
		Chammo	Sanana	300		
		Jangeshu	Baunta	50		
		Patta Nali	Bidhi	900		
		Badhlog	Maneshi	300		
		Pratha	Upperli Chaintho	300		
		Bughar Kaneta	Rampur	600		
		Nari Kalana	Dadog	600		
		Bugar Kaneta	Deeb	700		
		Badhlog	Chwani Bhelwal	1400		
		Pratha	Nabo	700		
		Chammo	Nahol	1150		
		Pratha	Chantho	700		
		Kaba Kalana	Bodo	800		
		Total				


The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT {e.g. confirming to IS_4984-2016 (with IS mark) for HDPE Pipes, to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 14 October, 2022 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Dated 7/10/22

Endst No. As above

Copy is forwarded to Shri Purshotam Singh, APO Dharampur for information and necessary action. He, himself or through his representative is requested to inspect the above material as per terms / condition in the NIT and submit inspection note alongwith certificate from the firm supplying the material to the said contractor regarding quality (i.e. confirming to IS_4984-2016 (with IS mark) for HDPE Pipes, before supply the material to this office.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)