



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
**DPO Hamirpur (HP)**  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 672

Dated: 15/07/23

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Gurbachan Singh  
S/o Sukh Ram PO Jhanjhyani  
District Hamirpur (H.P)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No. 01/BSR/2023-24** for CUTTING/REMOVAL/DISPOSAL OF LANTANA BY (CUT ROOT METHOD) AREA INFESTED 75% TO 100% IN -112 Raili =6 Hac in GP Raili under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 582 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
**District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)**

Endst No 673 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
**District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)**

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 670

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Sunil Dutt  
S/o Sh. Rulia Ram  
Vill. Mandiani PO Mansai  
Teh. Nadaun Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-2/BSR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN UPF 19 DHANGOTA C1 =8 HAC GP BHAIL** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 584 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

*Sd/-*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 671 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*Sanjay*  
15.7.23  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*ALL*  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 668

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Sunil Kumar  
S/O Kishori Lal Vill. Ramera  
P.O JaureAmb Teh. Barsar Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for Job No-3/BSR/CUTTING/REMOVAL/  
**DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED  
75% TO 100% IN P-16 DHAR SIDH C4D= 7 HAC IN GP KALWAL** under APO Barsar  
have been found lowest as compared to others and accepted accordingly vide letter No 586 dated  
11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per  
terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the  
consultation of APO Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 669 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and  
necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 666

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Gurbachan Singh  
S/o Sukh Ram PO Jhanjhyani  
District Hamirpur (H.P)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-4/BSR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN P-14 RAILI C2D = 5 HAC IN GP RAILI** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 588 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
**District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)**

Endst No 687 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
**District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)**

  
15/7/23



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 664

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Subash Chand  
S/o Amar Chand Vill. Charrian Di Dhar  
P.O Boru Teh. Tauni Devi Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-5/BSR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 50% TO 75% IN P-16 DHAR SIDH C5A= 10 HAC IN GP KALWAL** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 590 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 665 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 662

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Desh Raj  
S/o Sh. Shakti Chand Vill. Kuriah  
Kalan PO Nara Teh. Barsar Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for Job No-6/BSR/CUTTING/REMOVAL/  
**DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED  
50% TO 75% IN P-16 DHAR SIDH C4A= 10 HAC IN GP KALWAL** under APO Barsar  
have been found lowest as compared to others and accepted accordingly vide letter No 592 dated  
11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per  
terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the  
consultation of APO Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 663 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and  
necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 678

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Parteek Thakur  
S/o Raghubir Singh Vill. Kakrohal  
P.O Bharen Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-7/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN DPF BADHAR=9 HAC IN GP SAHANWIN** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 594 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 679 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 676

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Sourabh Pathania  
S/o Sh. Ram Chand Pathania  
VPO Bassi Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-8/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT LAND BUMANA =4 HAC IN GP SAHANWIN** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 616 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 677 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 674

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Surinder Kumar  
S/o Sh. Ram Saran  
VPO Behdala Teh. & Distt. Una (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-9/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT. LAND BADHAR(KAPOTI)=9 HAC IN GP SAHANWIN** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 598 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 675 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 684

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Ajay Kumar  
S/o Jeet Ram Village Baileg  
P.O Jijwin Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-10/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN DPF BADHAR=9 HAC IN GP TAAL** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 596 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 685 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 682

Dated: 15/07/2023

From

District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh  
S/o Kartar Singh Vill. Palpal  
P.O Nagorta Gazian Teh. Bhoranj  
Distt. Hamirpur (H.P)


Subject: -

**Work Order for Lantana Eradication for the Year 2023-24.**

Sir,



Rates quoted by you for **Job No-11/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT LAND DEYOT=9 HAC IN GP TAAL** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 600 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 683 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project, O/C  
Hamirpur (H.P.)  




H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 680

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Daler Singh  
S/o Sh Kartar Singh Vill Palpal  
PO Nagrota Tehsil Bhoranj Distt Hamirpur

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-12/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT LAND AMROH=9 HAC IN GP AMROH** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 602 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 681 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
197



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 690

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Surinder Kumar  
S/o Sh. Ram Saran VPO Behdala  
Teh. & Distt. Una (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for Job No-13/HMR/CUTTING/REMOVAL/  
**DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED  
75% TO 100% IN DPF BADHAR=9 HAC IN GP MEHAL** under APO Hamirpur have been  
found lowest as compared to others and accepted accordingly vide letter No 604 dated  
11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per  
terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the  
consultation of APO <sup>Hamirpur</sup> Barsal.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 691 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and  
necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 688

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Ranbir Singh  
S/o Kartar Singh Vill. Palpal  
P.O Nagorta Gazian Teh. Bhoranj  
Distt. Hamirpur (H.P)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-14/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT LAND MEHAL=9 HAC IN GP MEHAL** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 606 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 689 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 686

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh  
S/o Sh Kartar Singh Vill Palpal  
PO Nagrota Tehsil Bhoranj Distt Hamirpur.

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-15/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN DPF TRILOKPUR=9 HAC IN GP BADEHAR** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 608 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsai.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 687 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 694

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Sourabh Pathania  
S/o Sh. Ram Chand Pathania  
VPO Bassi Teh. Bhoranj Distt. Hamirpur

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-16/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN UPF AMROH= 9 HAC IN GP AMROH** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 610 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> ~~Barsar~~.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 695 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)







H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 692

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Hem Raj  
S/o Munshi Ram Vill. Darbiar  
P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,


Rates quoted by you for **Job No-17/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 75% TO 100% IN GOVT LAND DEYOT =9 HAC IN GP TAAL** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 612 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsaf.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 693 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

  
15/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 696

Dated: 15/07/2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj  
S/o Munshi Ram Vill. Darbiar  
P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for Lantana Eradication for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-18/HMR/CUTTING/REMOVAL/ DISPOSAL OF LANTANA BY (CUT ROOT STOCK METHOD) AREA INFESTED 50% TO 75% IN DPF BADHAR=10 HAC IN GP MEHAL** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 614 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO <sup>Hamirpur</sup> Barsar.

*Sd/*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 697 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

*Sd/*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*15/7/23*  
*15/7*