



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 740

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sourabh Pathania
S/o Ram Chand Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for Job No-1/HMR/CONSTRUCTION OF FENCING WORK IN PLANTATION AREA UPF Chokar & Chakroa (Enrichment Plantation 400) = 8 Hac GP Aghar under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 491 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 741 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 738

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sourabh Pathania
S/o Ram Chand Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,

Rates quoted by you for **Job No-2/HMR/FENCING WORK IN PLANTATION AREA DPF P-5 Humal (Enrichment Plantation 400) = 6 Hac GP Aghar** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 493 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Sd/
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 739 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sd/
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

15.7.23
15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 636

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Surinder Kumar
S/o Ram Saran VPO Bhadala
Distt. Una (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-3/HMR/FENCING WORK IN PLANTATION AREA DPF Trilokpur (Enrichment Plantation 400) = 7 Hac GP Badehar** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 495 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 637 dated 15/07/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 634

Dated: 15/07/23

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Surinder Kumar
S/o Ram Saran VPO Bhadala
Distt. Una (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,



Rates quoted by you for **Job No-4/HMR/FENCING WORK IN DPF Trilokpur (Enrichment Plantation 400) = 3 Hac GP Garsar** under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 497 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 635 dated 15/07/23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)




H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 732

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Hari Pal
S/o Daulat Ram PO Lower Basal
Distt. Una (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-5/BSR/FENCING WORK IN P-14 Raili c2b (Enrichment Plantation 400) = 6 Hac GP Bara Gran** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 499 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 733 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 730

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Hem Raj
S/o Munshi Ram PO Himmer
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-6/BSR/FENCING WORK IN P-14 Raili c2b (Enrichment Plantation 400) = 4 Hac GP Bara Gran** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 501 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 731 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7/23



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 746

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Hari Pal
S/o Daulat Ram PO Lower Basal
Distt. Una (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-7/BSR/FENCING WORK IN P-14 Raili e1d (Enrichment Plantation 400) = 5 Hac GP Bara Gran** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 503 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 747 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 744

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Daljeet Singh
S/o Karam Chand
PO Jijwin Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-8/BSR/FENCING WORK IN P-14 Raili c5c (Enrichment Plantation 400) = 8 Hac GP Raili** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 505 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 745 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 742

Dated: 15/07/23

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sunil Dutt
S/o Sh. Rulia Ram Vill. Mandiani
P.O. Mansai Teh. Nadaun Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,

Rates quoted by you for **Job No-9/BSR/FENCING WORK IN P-14 Raili c5c (Enrichment Plantation 400) = 7 Hac GP Raili** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 507 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Sd/
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 743 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

August 15.7.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 750

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Ranveer Singh
S/o Kartar Singh VPO Paplah
Distt Hamirpur

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for Job No-10/BSR/FENCING WORK IN P-14 Raili c2c (Enrichment Plantation 400) = 7 Hac GP Bara Gran under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 509 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 751 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 748

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh
S/o Karam Chand PO Jijwin
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-11/BSR/FENCING WORK IN P-14 Raili c2c (Enrichment Plantation 400) = 5 Hac GP Bara Gran** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 511 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 749 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 758

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh
S/o Karam Chand PO Jijwin
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-12/BSR/FENCING WORK IN P-14 Raili c2a (Enrichment Plantation 400) = 5 Hac GP Ghor Dhabiri** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 513 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 759 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 756

Dated: 15/07/23

From

District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh.Daler Singh
S/o Kartar Singh Vill Palpal
PO Nagrota Tehsil Bhoranj Distt Hamirpur

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-13/BSR/FENCING WORK IN P-16 Dhar Sidh c4b (Enrichment Plantation 400) = 8 Hac GP Kalwal** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 515 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 757 dated 15/07/23

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 754

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Hem Raj
S/o Munshi Ram PO Himmer
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-14/BSR/FENCING WORK IN P-16 Dhar Sidh c4b (Enrichment Plantation 400) = 5 Hac GP Kalwal** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 517 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 755 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 752

Dated: 15/07/2023

From

District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sunil Kumar
S/o Kishori Lal PO Jaure Amb
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,

Rates quoted by you for **Job No-15/BSR/FENCING WORK IN P-36 Dhar Kangar c4c (Enrichment Plantation 400) = 8 Hac GP Jaure Amb** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 529 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Sd/-
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 753 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

15.7.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

15/7



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 760

Dated: 15/07/2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Sunil Kumar
S/o Kishori Lal PO Jaure Amb
Distt. Hamirpur (H.P.)

Subject: - Work Order for Fencing in Plantation Area for the Year 2023-24.

Sir,


Rates quoted by you for **Job No-16/BSR/FENCING WORK IN DPF V Satrukha c1d (Enrichment Plantation 400) = 8 Hac GP Barsar** under APO Barsar have been found lowest as compared to others and accepted accordingly vide letter No 521 dated 11/07/2023 Necessary agreement has been signed by you on dated 14/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 761 dated 15/07/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)


15/7