



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1019

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP


To: Sh. Ranveer Singh  
S/o Kartar Singh VPO Paplah  
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.

Sir,


Rates quoted by you for Job No-01/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN P XI RP c1c & c2c Nallah - 1, Nallah-II, Nallah-III = 5 Hac GP Tippar,UPF -19 Dhangota c1 Nallah - 1, Nallah-II, Nallah-III = 5 Hac GP Bhail,P-15 Kalwal c3 & c3c Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 5 Hac GPKalwal, Fagoti Nallah Karnera Nallah - 1, Nallah-II (Plantations 1100) = 2 Hac GPRaili,DPF P XI Sathwin c3 Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 6 Hac GP Sathwin,U -109 near Thana Nallah - 1, Nallah-II = 2 Hac GP Jajri DPF P-14 Raili Chowki Nallah - 1, Nallah-II (Plantations 1100) = 2 Hac GP Bara Gran P-14 Raili c2a Main Nallah - 1, Nallah-II (Plantations 1100) = 2 Hac GP Ghor DabiriTOTAL= 29 Ha.(Enrichment Plantation 1100) have been found lowest as compared to others and accepted accordingly vide letter No 875 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 1020 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1021

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP


To:  
Sh. Desh Raj  
S/o Sh. Shakti Chand Vill. Kuriah Kalan  
PO. Nara Teh. Barsar Distt. Hamirpur (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-02/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN Pathliyar Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 3 Hac GPPathliyar, Nain & Jhajayani Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 7 Hac GPJhajayani, Chambeh & Sugalbala Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 3 Hac GPGiara Gran, Satrukha & Barsarbala Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 3 Hac GP Barsar, Neri, Ropabala Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 5 Hac GPJaure Amb, Gayota Brahmna & Gayaota Rajputanbala Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 5 Hac GPNanawan, Khazian, Nadol, Nursery bala Nallah - 1, Nallah-II, Nallah-III (Plantations 1100) = 5 Hac GP Garli TOTAL = 31 Ha. (Enrichment Plantation 1100) have been found lowest as compared to others and accepted accordingly vide letter No 877 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)


O/C

Endst No 1022 dated 31-7-23 A

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,023

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh  
S/o Kartar Singh Vill. Palpal  
P.O Nagorta Gazian Teh. Bhoranj Distt. Hamirpur (H.P)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-03/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN U-20 Thana = 5 Hac GPBhail, UPF -19 Dhangota c3 = 5 Hac GP Bhail, UPF 21 Bhail c1 = 15 Hac GPBhail, U-112 Raili (Re-afforestation 800) = 5 Hac GPRaili, P-19 Kharal c1c (Re-afforestation 800) = 5 Hac GPDhangota, P-19 Kharal c1d (Re-afforestation 800) = 5 Hac GP Dhangota TOTAL= 40 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 879 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

*Sd/*  
District Project Officer,  
Integrated Development Project, o/c  
Hamirpur (H.P.)

Endst No 1,024 dated 31-7-2023 (A)

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*Fangals*  
*31/7/23*  
District Project Officer,  
Integrated Development Project, o/c  
Hamirpur (H.P.)

*31/7* *A*



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1025

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh  
S/o Kartar Singh Vill. Palpal  
P.O Nagorta Gazian Teh. Bhoranj Distt. Hamirpur (H.P)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**


Sir,

Rates quoted by you for Job No-04/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN P XI RP c4a = 5 ha. GP Tippar, P XI RP c1c Tippar = 12 Hac GP Tippar, P-16 Dhar Sidh c5b = 5 Hac GPKalwal, P-16 Dhar Sidh c5c = 5 Hac GP Kalwal, U-113 Nalwal = 10 Hac GPKalwal TOTAL= 37 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 881 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)


*o/c*

Endst No 1,026 dated 31-7-23 

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*o/c*

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1027

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP


To:  
Sh. Ajay Kumar  
S/o Jeet Ram Village Baileg  
P.O Jijwin Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for 05/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN P-11 Sathwin c2 = 12 Hac GP Sathwin, P-11 Sathwin c3 = 10 Hac GP Sathwin, DPF P-13 Bara c4 = 6 Hac GP Sathwin TOTAL= 28 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 883 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)


o/c

Endst No 1,028 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

o/c

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,029

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Hari Pal  
S/o Sh. Daulat Ram  
Vill. Lower Basal Teh. & Distt. Una (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-06/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN UP Jhajayani c1= 10 Hac GP Jhajayani, UP Jhajayani c2 = 10 Hac GP Jhajayani, U-177 Bhevar & Saheli Uparli, Saheli Bulhi = 13 Hac GP Karsai, 4. U - 176 Raian = 10 Hac GP Nanawan TOTAL= 43 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 885 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)


O/C

Endst No 1,030 dated 31, 7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,031

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To: Sh. Gurvachan Singh  
S/o Sukh Ram Vill. Masalana Khurad  
P.O Jhanjiani Teh. Barsar Distt. Hamirpur (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-07/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN DPF V Satrukha c1a = 10 Hac GP Barsar , UPF Maslana Kalan c1 = 13 Hac GP GairaGrian , UPF Chambeh c3 = 7 Hac GP Giara Gran TOTAL= 30 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 887 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

*Sd/-*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

Endst No 1,032 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*31/7/23*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

*31/7*



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,033

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Subash Chand  
S/o Amar Chand Vill. Charrian Di Dhar  
P.O Boru Teh. Tauni Devi Distt. Hamirpur (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**


Sir,

Rates quoted by you for Job No-08/BSR/2023-24/3<sup>rd</sup> Year MAINTENANCE OF PLANTATION IN UP Pathliyar c2 = 14 Hac GP Pathliyar, UP Pathliyar c2 & c1 = 13 Hac GP Pathliyar TOTAL= 27 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 889 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)


O/C

Endst No 1,034 dated 31-7-2023 

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

  
31/7





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1035

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To: Sh. Ajay Kumar  
S/o Jeet Ram Village Baileg P.O Jijwin  
Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-09/BSR/2023-24/3<sup>rd</sup> Year MAINTENANCE OF PLANTATION IN U -135 Khazian c1 (Nadol) = 15 Hac GP Garli, P-8 Samtana c3c = 15 Hac GP Samtana, P-8 Samtana c1 = 15 Hac GP Samtana TOTAL=45 Ha. (Enrichment Plantation 800) have been found lowest as compared to others and accepted accordingly vide letter No 891 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/c

Endst No 1036 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/c

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1037

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Daler Singh  
S/o Kartar Singh Vill Palpal  
PO Nagrota Tehsil Bhoranj Distt Hamirpur

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**


Sir,

Rates quoted by you for Job No-10/BSR/2023-24/ 3rd Year MAINTENANCE OF PLANTATION IN P XI RP c4a = 5 Hac GP Tippar, U-197 Ser Hardoo c1 & c2 = 8 Hac GPTippar, P XI RP c1a = 7 Hac GPTippar, U-111 Karnera = 5 Hac GP Raili, P14 Raili c4d = 5 Hac GP Jajri, P14 Raili c5a = 5 Hac GP Jajri, P-15 Kalwal c3 = 5 Hac GP Kalwal, P-16 Dhar Sidh c4b = 5 Hac GP Kalwal TOTAL=45 Ha. (Enrichment Plantation 400) have been found lowest as compared to others and accepted accordingly vide letter No 893 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

Endst No 1038 dated 31-7-2023 

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1039

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:  
Sh. Daler Singh  
S/o Kartar Singh Vill Palpal  
PO Nagrota Tehsil Bhoranj Distt Hamirpur

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-11/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN P-16 Dhar Sidh c4b =10 Hac GP Kalwal, U-110 Fagoti =10 Hac GP Raili, U-102 Sathwin c1 =10 Hac GP Sathwin TOTAL= 30 Ha.(Enrichment Plantation 400) have been found lowest as compared to others and accepted accordingly vide letter No 895 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

*SAI*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

Endst No 1040 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*31/7/23*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

*31/7*



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)  
Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1041

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP


To:  
Sh. Daler Singh  
S/o Kartar Singh Vill Palpal  
PO Nagrota Tehsil Bhoranj Distt Hamirpur

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-12/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN P-14 Raili c1d = 5 Hac GP Bara Gran , P-14 Raili c2b = 5 Hac GP Ghor Daviri, UPF-19 Dhangota c1 =14 Hac GP Bhail ,UPF 19 Dhangota c5 =6 Hac GP Bhail, P-19 Khara c1a =10 Hac GP Dhangota TOTAL=40 Ha. (Enrichment Plantation 400) have been found lowest as compared to others and accepted accordingly vide letter No 897 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

Endst No 1042 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

O/C

  
31/7



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,043

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To: Sh. Suresh Kumar  
S/o Narianu Ram  
VPO Loharli Distt. Hamirpur.

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-13/BSR/2023-24/3<sup>rd</sup> Year MAINTENANCE OF PLANTATION IN UP Pathliyar c1 = 20 Hac GP Pathliyar , DPF I Tethu c1b = 15 Hac GP Jhajayani TOTAL= 35 Ha. (Enrichment Plantation 400) have been found lowest as compared to others and accepted accordingly vide letter No 899 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

*91*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*o/c*

Endst No 1,044 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*August 31.7.23*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*o/c*

*31/7*



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 1,045

Dated: 31-7-2023

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Suresh Kumar  
S/o Narianu Ram  
VPO Loharli Distt. Hamirpur.

**Subject: - Work Order for 3<sup>rd</sup> year Maintenance of Plantation for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-14/BSR/2023-24/3rd Year MAINTENANCE OF PLANTATION IN DPF V Satrukha c1a= 10 Hac GP Barsar, U-175 Nohal = 10 Hac GP Nanawan, U-104 Nuhan c1= 5 Hac GP Jamli, U-105 Jangli = 5 Hac GP Jamli TOTAL=30 Ha. (Enrichment Plantation 400) have been found lowest as compared to others and accepted accordingly vide letter No 901 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

*Syl*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

Endst No 1,046 dated 31-7-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*August 31/7/23*  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*O/C*

*31/7*