



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1,078
From

Dated: 01-8-2023

District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Suresh Kumar
S/o Sh. Narainu Ram VPO Loharli
Teshil Barsar Distt. Hamirpur

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-01/BSR/2023-24/2nd Year MAINTENANCE OF LANTANA IN Cleared area (cut root stock method) 25% to 50% in U-110 Fagoti = 10 Hac GP Raili, Cleared area (cut root stock method) 25% to 50% in UPF 19- Dhangota c1 = 10 Hac in GP Bhail TOTAL= 20 Ha. have been found lowest as compared to others and accepted accordingly vide letter No 903 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1,079 dated 01-8-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Fagoti 1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Ⓟ



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1,080

Dated: 01-8-2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP


To:
Sh. Suresh Kumar
S/o Sh. Narainu Ram VPO Loharli
Teshil Barsar Distt. Hamirpur

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-02/BSR/2023-24/2nd Year MAINTENANCE OF LANTANA IN Cleared area (cut root stock method) 50% to 75% in P-19 Kharal c2b = 5 Hac in GP Dhangota, Cleared area (cut root stock method) 50% to 75% in P-19 Kharal c2d = 7 Hac in GP Dhangota, Cleared area (cut root stock method) 50% to 75% in P-19 Kharal c2a = 2 Hac in GP Dhangota TOTAL= 14 Ha. have been found lowest as compared to others and accepted accordingly vide letter No 905 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1,081 dated 01-8-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1,082

Dated: 01-8-2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To: Sh. Ranveer Singh
S/o Kartar Singh VPO Paplah
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-03/BSR/2023-24/2nd Year MAINTENANCE OF LANTANA IN Cleared area (cut root stock method) 50% to 75% in U-112 Raili = 8 Hac in GP Raili, Cleared area (cut root stock method) 50% to 75% in P-14 Raili c2d = 7 Hac in GP Raili, Cleared area (cut root stock method) 50% to 75% in P-16 Dhar Sidh c4b = 10 Hac in GP Kalwal TOTAL= 25 Ha have been found lowest as compared to others and accepted accordingly vide letter No 907 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Jangit 1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1,083 dated 01-8-2023 *@*

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Jangit 1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

@



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1,084

Dated: 01-8-2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To: Sh. Ranveer Singh
S/o Kartar Singh VPO Paplah
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-04/BSR/2023-24/2nd Year MAINTENANCE OF LANTANA IN Cleared area (cut root stock method) 75% to 100% in P-14 Raili c2d = 9 Hac in GP Raili, Cleared area (cut root stock method) 75% to 100% in P-19 Kharal c2c = 5 Hac in GP Dhangota, Cleared area (cut root stock method) 75% to 100% in P-11 Sathwin c3 = 3 Hac in GP Sathwin, Cleared area (cut root stock method) 75% to 100% in P-11 Sathwin c2 = 4 Hac in GP Sathwin, Cleared area (cut root stock method) 75% to 100% in UPF Tippur U-200 = 6 Hac in GP Tippur TOTAL= 27 Ha. have been found lowest as compared to others and accepted accordingly vide letter No 909 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Jangta
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1,085 dated 01-8-2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Jangta
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Ⓟ



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1086

Dated: 1, 8-2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Sunil Dutt
S/o Sh Rulia Ram VPO Mansai
Tehsil Nadaun District Hamirpur.

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-05/HMR/2023-24/2nd Year MAINTENANCE OF LANTANA Cleared area (cut root stock method) 50% to 75% IN DPF Badiyana =6 hact GP Manvi TOTAL= 6 Ha have been found lowest as compared to others and accepted accordingly vide letter No 911 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

[Signature]
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1087 dated 01-8-2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

[Signature]
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1,688

Dated: 01-8-2023

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To: Sh. Sunil Dutt
S/o Sh Rulia Ram VPO Mansai
Tehsil Nadaun District Hamirpur.

Subject: - Work Order for 2nd year Maintenance of Lantana for the Year 2023-24.

Sir,

Rates quoted by you for Job No-06/HMR/2023-24/2nd Year MAINTENANCE OF LANTANA Cleared area (cut root stock method) 75% to 100% IN DPF Trilokpur (5 +3) =8 hact in GP Badehar TOTAL= 8 Ha have been found lowest as compared to others and accepted accordingly vide letter No 913 dated 26/07/2023 Necessary agreement has been signed by you on dated 28/07/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of the concerned APO.

Jangra
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1,089 dated 01-8-2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra
1.8.23
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Ⓟ