



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 946

Dated: 31/08/2023

To

Shri Deepak Kumar  
R/O Chiya Mimyana PO Kansar  
Teh. Dadahu Distt. Sirmaur (HP)

Dear Sirs,

This is to notify you that quotation dated 25-08-2023 for the maintenance of plantation 2<sup>nd</sup> year Enrich-DLT Job No P-3/Maint./2<sup>nd</sup> yr /23-24 for the year 2023-24 for the contract price of Rupees 288858/-(Two Lakh Eighty eight Thousand eight Hundred fifty eight) only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.



**Schedule of quantity for Maintenance of Pit 2nd year Enrich-DLT under APO**

**Paonta Job No P-3/Maint 2nd Yr /22-23**

	M Kartarpur		M Kartarpur		Total	Rate	Amount
	Malgi C-25		Malgi C-14 &18				
	Enrich 10	DLT 5	Enrich 10	DLT 5			
1.Re-digging of pits size 45x4 5x45 cms.	800	1100	800	1100	3800	15	57000
2.Filling of pits 45x45x45cms	800	1100	800	1100	3800	8.5	32300
3.Planting of plants raised in P/Bags	800	1100	800	1100	3800	6.5	24700
4.Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1.5Km. by manual labour	800	1100	800	1100	3800	7.39	42123
Suply of fence post	25	20	25	20	90	265	23850
Prep of fence post & digging of holes	25	20	25	20	90	28	2520
Fixing of fenbce post	25	20	25	20	90	20	1800
Repair of b wire	550	665	550	665	2430	5.5	13365
Cost of P. Pags plants	800	1100	800	1100	3800	24	91200
<b>Total</b>							<b>288858</b>



DPO (IDP)

Sirmour at Nahan



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 948

Dated: 31/08/2023

To


Shri Naresh Kumar  
R/O Kanti Mashwa  
Teh.Kamarao Distt. Sirmaur (HP)

Dear Sirs,

This is to notify you that quotation dated 25-08-2023 for the maintenance of plantation 2<sup>nd</sup> year Re Aff-DLT Job No P-4/Maint./2<sup>nd</sup> yr /23-24 for the year 2023-24 for the contract price of Rupees 399285/- (Three Lakh ninety nine Thousand Two Hundred eighty five only, is hereby accepted by us.


You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


  
District Project Officer (IDP)  
Sirmour at Nahan.



**Schedule of quantity for Maintenance of Plt 2nd year Re Aff-DLT under APO Paonta**

**Job No P-4/Maint 2nd Yr /22-23**

	M Kartarpur		K Mashwa		K Mashwa		Total	Rate	Amount
	Malgi C-15		Dhab Piplic-5 i		Dhab Piplic-5 ii				
	Re aff 7	DLT 3	Re aff 7	DLT 3	Re aff 7	DLT 3			
1.Re-digging of pits size 45x4 5x45 cms.	1120	660	1120	660	1120	660	5340	15	80100
2.Filling of pits 45x45x45cms	1120	660	1120	660	1120	660	5340	8	42720
3.Planting of plants raised in P/Bags	1120	660	1120	660	1120	660	5340	7	37380
4.Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1 Km. by manual labour	1120	660	1120	660	1120	660	5340	8	42720
Suply of fence post	40	20	40	20	40	20	180	230	41400
Prep of fence post & digging of holes	40	20	40	20	40	20	180	16	2880
Fixing of fence post	40	20	40	20	40	20	180	24.5	4410
Repair of b wire	605	445	605	445	605	445	3150	4.5	14175
Cost of P. Pags plants	1120	660	1120	660	1120	660	5340	25	133500
<b>Total</b>									<b>399285</b>

  
**DPO (IDP)**  
**Sirmour at Nahan**