



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
**District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.**  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 954

Dated: 31/08/2023

To

Shri Yogesh kumar  
R/O kodewala PO Haripur khol  
Teh. Nahan Distt. Sirmaur (HP)

Subject:- Maintenance of Plt award of Work thereof (Job No N-5/Maint./3<sup>rd</sup> Yr /DLT /23-24)  
Dear Sir,

This is to notify you that quotation dated 25-08-2023 for execution of the maintenance of plantation 3<sup>rd</sup> year DLT Job No N-5/Maint./3<sup>rd</sup> Yr /DLT /23-24 for the year 2023-24 for the contract price of Rupees 307063/-(Three Lakh Seven Thousand and sixty three only), is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

District Project Officer (IDP).  
Sirmaur at Nahan


Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.

**Schedule of quantity for Maintenance of plantation under APO**  
**Nahan Job No N-5 / Maint./23-24**

Sr.No	Particulars of work	Unit	Qty	Approved Rate	Amount
1.	Re-digging of pits size 45x4 5x45 cms.	NO.	3890	13.50	52515.00
2.	Filling of pits 45x45x45cms	NO.	3890	7.00	27230.00
3.	Planting of plants raised in P/Bags	NO.	3890	6.50	25285.00
4.	Carriage of plants in polythene bags from Pilhori Nursery to road side lead 100Mtr by manual labour uphill side.	NO./KM	1240	4.00	496.00
5.	Carriage of plants in p/bags from pilhori road side to plantation area road side by mechanical transport including loading/unloading.	TRIP	2	4000.00	8000.00
6.	Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1 Km by manual labour.	NO/KM	3890	12.40	48236.00
7.	Supply of fence post.	NO.	137	250.00	34250.00
8.	Prep. Of fence post and digging of holes.	NO.	137	25.00	3425.00
9.	Fixing of fence post.	NO.	137	20.00	2740.00
10.	Repair of B/wire.	Rmtrs..	6061	5.50	33336.00
11.	Supply of P/Bags plants .	NO.	2650	27.00	71550.00
					<b>307063.00</b>



DPO (IDP)  
Sirmour at Nahan



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 952

Dated: 31/08/2023

To


Shri Khushal kumar  
R/O Ambwala PO Sainwala  
Teh. Nahan Distt. Sirmaur (HP)

Subject:- Maintenance of Plt award of Work thereof (Job No N-6/Maint./3<sup>rd</sup> Yr /DLT /23-24)  
Dear Sir,

This is to notify you that quotation dated 25-08-2023 for execution of the maintenance of plantation 3<sup>rd</sup> year DLT Job No N-6/Maint./3<sup>rd</sup> Yr /DLT /23-24 for the year 2023-24 for the contract price of Rupees 37798/- (Thirty Seven Thousand seven Hundred ninety eight) only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_


Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

  
District Project Officer (IDP)  
Sirmour at Nahan.

Schedule of quantity for Maintenance of plantation under APO

Nahan Job No N-6 / Maint./23-24

Sr.No	Particulars of work	Unit	Qty	Approved Rate	Amount
1.	Re-digging of pits size 45x4 5x45 cms.	NO.	400	15.00	6000.00
2.	Filling of pits 45x45x45cms	NO.	400	9.00	3600.00
3.	Planting of plants raised in P/Bags	NO.	400	10.00	4000.00
6.	Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1 Km by manual labour.	NO/KM	400	10.00	4000.00
7.	Supply of fence post.	NO.	30	210.00	6300.00
8.	Prep. Of fence post and digging of holes.	NO.	30	21.17	635.00
9.	Fixing of fence post.	NO.	30	18.70	561.00
10.	Repair of B/wire.	Rmtrs..	581	4.19	2434.00
11.	Supply of P/Bags plants .	NO.	400	25.67	10268.00
					<b>37798.00</b>



DPO(IDP)

Sirmour at Nahan



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 950

Dated: 31/08/2023

To

Shri Khushal kumar  
R/O Ambwala PO Sainwala  
Teh. Nahan Distt. Sirmaur (HP)

Subject:- Maintenance of Plt award of Work thereof (Job No N-7/Maint./3<sup>rd</sup> Yr /DLT /23-24)  
Dear Sir,

This is to notify you that quotation dated 25-08-2023 for execution of the maintenance of plantation 3<sup>rd</sup> year DLT Job No N-7/Maint./3<sup>rd</sup> Yr /DLT /23-24 for the year 2023-24 for the contract price of Rupees 121834/- (One Lakh twenty one Thousand eight hundred thirty four) only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)  
Sirmaur at Nahan.



**Schedule of quantity for Maintenance of plantation under APO**

**Nahan Job No N-7 / Maint./23-24**

Sr.No	Particulars of work	Unit	Qty	Approved Rate	Amount
1.	Re-digging of pits size 45x4 5x45 cms.	NO.	1570	15.00	23550.00
2.	Filling of pits 45x45x45cms	NO.	1570	9.00	14130.00
3.	Planting of plants raised in P/Bags	NO.	1570	10.00	15700.00
4.	Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1 Km by manual labour.	NO/KM	1570	7.63	11979.00
5.	Supply of fence post.	NO.	52	210.00	10920.00
6.	Prep. Of fence post and digging of holes.	NO.	52	21.17	1101.00
7.	Fixing of fence post.	NO.	52	18.70	972.00
8.	Repair of B/wire.	Rmtrs..	759	4.19	3180.00
9.	Supply of P/Bags plants .	NO.	1570	25.67	40302.00
				<b>Total</b>	<b>121834.00</b>

  
DPO(HDP)

Sirmour at Nahan