



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 940

Dated: 31/08/2023

To

Shri Vijay Singh  
R/O Paggar PO Rajpur  
Teh. Paonta Sahib Distt. Sirmaur (HP)

Dear Sirs,

This is to notify you that quotation dated 25-08-2023 for execution of the maintenance of plantation 3<sup>rd</sup> year Re aff-DLT Job No P-5/Maint./3<sup>rd</sup> yr /23-24 for the year 2023-24 for the contract price of Rupees 324930/- (Three Lakh Twenty four Thousand Nine Hundred thirty only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_


Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.



**Schedule of quantity for Maintenance of Plt 3rd year Re Aff-DLT under APO Paonta Job No P-  
5/Maint 3rd Yr /22-23**


	Chhecheti		Chhecheti		Gorkhu Wala		Malgi		Total	Rate	Amount
	RF Chhecheti		RF Sara Sarta		RF Danda		RF Sara Dhatiyat				
	Re aff 15	DLT 2	Re aff 5	DLT 2	Re aff 15	DLT 1	RE aff 10	DLT 3			
Re-digging of pits size 45x4 5x45 cms.	1200	220	400	220	1200	110	800	0	4150	12	49800
Filling of pits 45x45x45cms	1200	220	400	220	1200	110	800	0	4150	9	37350
Planting of plants raised in P/Bags	1200	220	400	220	1200	110	800	0	4150	9	37350
Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 1.15 Km. by manual labour	1200	220	400	220	1200	110	800	0	4150	8	38180
Suply of fence post	55	0	0	0	55	0	30	0	140	250	35000
Prep of fence post & digging of holes	55	0	0	0	55	0	30	0	140	23	3220
Fixing of fence post	55	0	0	0	55	0	30	0	140	16	2240
Repair of b wire	745	630	985	550	745	315	540	0	4510	4	18040
Cost of P. Pags plants	1200	220	400	220	1200	110	800	0	4150	25	103750
									<b>Total</b>		<b>324930</b>

  
 DRD (IDP)  
 Sirmour at Nahan





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 942

Dated: 31/08/2023

To

Shri Atma Ram  
R/O Chereu PO Timbi  
Teh.Kamaraoo Distt. Sirmaur (HP)

Dear Sirs,

This is to notify you that quotation dated 25-08-2023 for the maintenance of plantation 3<sup>rd</sup> year Re Aff-DLT Job No P-6/Maint./3<sup>rd</sup> yr /23-24 for the year 2023-24 for the contract price of Rupees 182598/-(One Lakh eighty two Thousand five Hundred ninety eight only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/\_\_\_\_\_ Dated, Nahan the/\_\_\_\_\_

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)  
Sirmour at Nahan.



**Schedule of quantity for Maintenance of Plt 3rd year Re Aff-DLT under APO**

**Paonta Job No P-6/Maint 3rd Yr /22-23**

	M/Kartar Pur		Chandani		Total	Rate	Amount
	Malgi C-23		Chandani (Kathur) II				
	Re aff 10	DLT 3	Re aff 11	DLT 3			
Re-digging of pits size 45x4 5x45 cms	800	330	880	330	2340	13	30420
Filling of pits 45x45x45cms	800	330	880	330	2340	8	18720
Planting of plants raised in P/Bags	800	330	880	330	2340	7	16380
Carriage of plants from pit. Road side to plantation area pit to pit avg. lead 1 Km. by manual labour	800	330	880	330	2340	9	21060
Supply of fence post	35	15	30	15	95	240	22800
Prep of fence post & digging of holes	35	15	30	15	95	27.5	2612.5
Fixing of fence post	35	15	30	15	95	21	1995
Repair of b wire	590	95	795	205	1685	6	10110
Cost of P. Page plants	800	330	880	330	2340	25	58500
					<b>Total</b>		<b>182597.5</b>
					<b>Or say</b>		<b>182598</b>

  
**DPQ (HDP)**  
 Sirmour at Nahan





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 944

Dated: 31-8-23

To

Shri Naresh Kumar  
R/O Kanti Mashwa  
Teh.Kamaraoo Distt. Sirmaur (HP)

Dear Sirs,

This is to notify you that quotation dated 25-08-2023 for the maintenance of plantation 3<sup>rd</sup> year Enrich-DLT Job No P-7/Maint./3<sup>rd</sup> yr /23-24 for the year 2023-24 for the contract price of Rupees 65198/- ( Sixty five Thousand one Hundred ninety eight only, is hereby accepted by us.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 945 Dated, Nahan the/ \_\_\_\_\_

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)  
Sirmour at Nahan.



**Schedule of quantity for Maintenance of Plt 3rd year Enrich-DLT under APO**

**Paonta Job No P-7/Maint 3rd Yr /22-23**

	RF Rajban		Total	Rate	Amount
	Enrich 15	DLT 1			
Re-digging of pits size 45x4 5x45 cms.	600	110	710	15	10650
Filling of pits 45x45x45cms	600	110	710	8	5680
Planting of plants raised in P/Bags	600	110	710	7.5	5325
Carriage of plants from plt. Road side to plantation area pit to pit avg. lead 0.750 Km. by manual labour	600	110	710	5	2662.5
Suply of fence post	60	0	60	240	14400
Prep of fence post & digging of holes	60	0	60	28	1680
Fixing of fenbce post	60	0	60	20	1200
Repair of b wire	575	400	975	6	5850
Cost of P. Pags plants	600	110	710	25	17750
<b>Total</b>					<b>65197.5</b>
<b>Or Say</b>					<b>65198</b>

  
DPO (IDP)  
Sirmour at Nahan