



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Sh Kartar Singh
Vill Palpal PO Nagrota
Tehsil Bhoranj Distt Hamirpur

Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.

Sir,

Rates quoted by you for **Job No. 01/HMR/2023-24** for the C/O CC Check Barriers in UPF Amroh Nallah GP Amroh under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1760 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

[Signature] 21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1862-63 dated 21.9.2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature] 21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Ajay Kumar S/O Shri Jeet Ram
R/o Baleg PO Jijwin Distt HMR

Subject: - **Work Order for the C/o CC Check barrier for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No. 02/HMR/2023-24** for the C/O CC Check Barriers in DPF Trilokpur Nallah GP Badehar under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1762 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

Jeet Ram 21.9.23
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1864-65 dated 21.9.23 *Jeet Ram*

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jeet Ram 21.9.23
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Sh Kartar Singh
Vill Palpal PO Nagrota
Tehsil Bhoranj Distt Hamirpur

Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.

Sir,

Rates quoted by you for Job No. 03/HMR/2023-24 for the C/O CC Check Barriers in Bhalwani Nallah GP Bhalwani under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1764 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,
Jangit 21.9.23
District Project Officer,
Integrated Development Project, *ok*
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1866-67 dated 21.9.23 *ok*

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jangit 21.9.23
District Project Officer, *ok*
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Ajay Kumar S/O Shri Jeet Ram
R/o Baleg PO Jijwin Distt HMR

Subject: - **Work Order for the C/o CC Check barrier for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No. 04/HMR/2023-24** for the C/O CC Check Barriers in Bhadroli Nallah GP Manvi under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1766 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

Jeet Ram 21.9.23
District Project Officer,
Integrated Development Project, O/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1868-69 dated 21.9.23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jeet Ram 21.9.23
District Project Officer,
Integrated Development Project, O/c
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una

Subject: - **Work Order for the C/o CC Check barrier for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No. 05/HMR/2023-24** for the C/O CC Check Barriers in Bhadrola Nallah GP Manvi under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1768 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

[Signature] 21.9.23
District Project Officer,
Integrated Development Project, C/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1870-74 dated 21.9.23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature] 21.9.23
District Project Officer,
Integrated Development Project, C/c
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - **Work Order for the C/o CC Check barrier for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No. 06/HMR/2023-24** for the C/O CC Check Barriers in Badhar Nallah GP Taal under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1770 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

Daljeet Singh
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c

Endst No 1872-73 dated 21-9-23

o/c

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una

Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.

Sir,

Rates quoted by you for Job No. 07/HMR/2023-24 for the C/O CC Check Barriers in Govt. Land Kapoti Nallah GP Sahanwin under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1772 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

[Signature]
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1874-75 dated 21.9.23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.

Sir,

Rates quoted by you for **Job No. 08/HMR/2023-24** for the C/O CC Check Barriers in Jhandi wala nallah GP Aghar under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1774 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

[Signature] 21.9.23
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1876-77 dated 21.9.23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature] 21.9.23
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.

Sir,

Rates quoted by you for **Job No. 09/HMR/2023-24** for the C/O CC Check Barriers in Govt. Land Deyot GP Taal under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1776 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

[Signature]
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1878-79 dated 21.9.23

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - **Work Order for the C/o CC Check barrier for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No. 10/HMR/2023-24** for the C/o CC Check Barriers in UPF Amroh Nallah Amroh under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1778 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,

Daljeet Singh 21.9.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 1880-81 dated 21.9.2023 *AS*

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh 21.9.23
District Project Officer, o/c
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)
AS



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. _____

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - Work Order for the C/o CC Check barrier for the Year 2023-24.


Sir,

Rates quoted by you for **Job No. 11/HMR/2023-24** for the C/o CC Check Barriers in Bhadroli Nallah GP Manvi under APO Hamirpur have been found lowest as compared to others and accepted accordingly vide letter No 1780 dated 11/09/2023 Necessary agreement has been signed by you on dated 21/09/2023


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur

Yours faithfully,


21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) o/c

Endst No 1882-83 dated 21-9-23 

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


21.9.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) o/c

