

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP) —

Contract title:	Construction of Primary Storage structure	372655-CW-RFQ
	Construction of sump well	368101-CW-RFQ
	Construction of CC Dam	374869-CW-RFQ
	Construction of kuhal	377406-CW-RFQ
	Construction of Secondary Structure	374880-CW-RFQ
	Construction of Roof Rain Tank (Ghumarwin)	377184-CW-RFQ
	Construction of Roof Rain Tank (Berthin)	377186-CW-RFQ

Date: 21.11.2023

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Name of Work	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	241/2023-24	Primary storage tank	Construction of Primary Storage tank at place Dholag (near land of Sh. Amar Nath) in GP Dudian APO Berthin	282640	45 Days From the execution of Contract Agreement
2	242/2023-24		Construction of Primary Storage tank at place Dholag (near land of Sh. Sukh Ram) in GP Dudian APO Berthin	317641	
3	243/2023-24		Construction of Primary Storage structure at place Luharwin (Near land of Sh Dalel Singh) GP Luharwin APO Ghumarwin	134572	
4	244/2023		Construction of Primary structure (pipe line 100 mm) at place Rahul khad GP Barota APO Ghumarwin	80780	
5	245/2023		Construction of Primary structure at place Balhi (Dangal ke pass) in GP Kot APO Ghumarwin	144843	
6	246/2023		Construction of Primary Storage tank at place Ropa (near land of Sh. Samsher Singh) in GP Taron APO Ghumarwin	282640	
7	247/2023		Construction of Primary structure at place Ropa (Near land of Sh. Kashmiri)	31486	

8	248/2023		Renovation of existing Primary Structure at place Nichali Dakhut in GP Dangar APO Ghumarwin	135297
9	249/2023		Renovation of existing Primary Structure at place Kot ward no 6 in GP Kot APO Ghumarwin	213383
10	250/2023	Sump well	Construction of Sump well primary Structure at place Kot (Near land of Sh. Hem raj) GP Kot APO Ghumarwin	338774
11	251/2023	CC Dam	Construction of CC cheak Dam at place Maryani in GP Padyalag APO Ghumarwin	99224
12	252/2023		Construction of primary structure CC cheak Dam at place Karnall nalla (Rao choe) in GP Dabla APO Ghumarwin	73247
13	253/2023		Construction of CC Dam primary structure at place Patta Ranot (Near land of sh. Ashneel Kumar) in GP Pantehra APO Ghumarwin	78993
14	254/2023	Kuhai	Kuhai at place Luharwin in GP Luharwin under APO Ghumarwin(linked with cc dam)	358748
15	255/2023		Kuhai at place Karnallu nalla in GP Dabla under APO Ghumarwin	62619
16	256/2023		Construction of Kuhai at place Bachretu village in GP Koserian APO Berthin	238103
17	257/2023	secondary storage structure	Construction of Linkage Tank at place Dholag (Near house of Sh. Amar Nath)in GP Dudian APO Berthin(linked with Primary storage tank)	224925
18	258/2023		Construction of secondary Structure (Linkage Tank at place Luharwin (near house of Sh. Dalel Singh) in GP Luharwin APO Ghumarwin (linkage with Primary Storage Structure Luharwin)	447039
19	259/2023		Construction of secondary Structure (Linkage Tank at place in GP Batrota APO Ghumarwin (linkage with Primary Storage Structure Rauhal Khad)	449767
20	260/2023		Construction of secondary Structure (Linkage Tank at place Balhi(Near land of Sh. Besriya Ram) in GP Kot APO Ghumarwin (linkage with Primary Storage Structure Balhi)	448754
21	261/2023		Construction of secondary Structure (Linkage Tank at place (Near land of Sh. Kashmiri Lal) in GP Karloti APO Ghumarwin(linkage with Primary storage structure Ropari)	449303
22	262/2023		Construction of Secondary structure (LinkageTank)at place (Near house of Sh. Hem Raj) GP Kot APO Ghumarwin (inkage with Sump well)	354128
23	263/2023		Construction of Secondary structure (LinkageTank)at place Duhak (Near Land of Sh. Vishaw Nath) in GP Sunhani APO Berthin(Linkage with Makowal)	352821
24	264/2023		Construction of Linkage Tank (secondary)at place Bharoli Kallan(near house of Sh. Sunil Kumar) in GP Bharoli Kallan APO Berthin (linkage with makowal bharoli Kallan)	447039
25	265/2023		Construction of Secondary structure (LinkageTank)at placeLurhani (Near Land of Sh. Jagat Ram) in GP Chhat APO Ghumarwin (Linkage with Makowal GP Chhat)	274011
26	266/2023		Construction of Linkage tank at place Maryani in GP Padyalag APO Ghumarwin(linkage with CC cheak dam maryani)	332882

45 Days From the execution of Contract Agreement

27	267/2023		Construction of Linkage tank at place Rao (Near land of Smt. Sandesh Kumari) in GP Dabla APO Ghumarwin(linkage with CC cheak dam Karnall nalla Rao choe)	332733	
28	268/2023		Construction of Secondary structure (LinkageTank)at place bharari (Near Land of Sh. Deep Ram) in GP Kothi APO Ghumarwin (Linkage with CC Dam Pandoh nalla GP Kothi)	274011	
29	269/2023		Construction of Linkage Tank (secondary)at place Ched(near house of Sh. Dev Raj Sharma) in GP kotlu Brahmna APO Ghumarwin (linkage with cc dam ched)	447039	
30	270/2023		Construction of secondary Structure (Linkage Tank at place Bapper choe ward no 7 in GP Barota APO Ghumarwin(linkage with CC dam Bapper)	449303	
31	271/2023		Construction of Linkage Tank at place Nichali Dakhut ward no 8 (Near house of Sh. Amar Nath) in GP Dangar APO Ghumarwin (Linkage with Primary Structure well)	306735	
32	272/2023		Construction of Linkage Tank Primary to secondary at place Kot in GP kot APO Gumarwin (linkage with well Kot)	445739	
33	273/2023		Construction of Linkage Tank at place Bachretu in GP Koserian APO Berthin (Linkage with Kuhal Bachretu)	353381	
34	274/2023	Roof Rain community tank	Construction of Roof Rain Community tank at place Chhat (Near house of Sh.Babbar Singh) GP Chhat APO Ghumarwin	439332	
35	275/2023		Construction of Roof Rain Community tank at place Dedehra ward no 5 (Near house of Sh. Yog Raj) GP Pantehra APO Ghumarwin	439332	
36	276/2023		Construction of Roof Rain Community tank at place Hambot (Near house of Sh. Girdhari Lal) GP Hambot APO Ghumarwin	439332	
37	277/2023		Construction of Roof Rain Community tank at place Patta (Near house of Smt. Santosh) GP Dangar APO Ghumarwin	439332	
38	278/2023		Construction of Roof Rain Community tank at place Balhi (Near house of Sh. Hem Raj) GP Kot APO Ghumarwin	439332	
39	279/2023		Construction of Roof Rain Community tank at place Kot (Near house of Sh. Manoj Kumar) GP Kot APO Ghumarwin	439332	
40	280/2023		Construction of Roof Rain Community tank at place Chandoh (Near house of Smt Nisha Devi) GP Dadhol APO Ghumarwin	439332	
41	281/2023		Construction of Roof Rain Community tank at place Palsoti (Near house of Sh. Ashwani Kumar) GP Dabla APO Ghumarwin	460733	
42	282/2023		Construction of Roof Rain Community tank at place Chhandoh (Near house of Sh.Surender Kumar) GP Dadhol APO Ghumarwin	458777	
43	283/2023		Construction of Roof Rain Community tank at place Chokhana (Near house of Smt. Kusum Lata) GP Dangar APO Ghumarwin	453841	
44	284/2023		Construction of Roof Rain Community tank at place Chanjuru (Near house of Sh. Chaman Lal) GP Pantehra APO Ghumarwin	454746	
45	285/2023		Construction of Roof Rain Community tank at place Dudian (Near house of Sh. Nand Lal) GP Dudian APO Berthin	460733	
46	286/2023		Construction of Roof Rain Community tank at place Balseena(Near house of Sh. Rajesh) GP Balseena APO	439332	

47	287/2023	Construction of Roof Rain Community tank at place Fagog (Near house of Sh Rakesh) GP Baloh APO Berthin	439332
48	288/2023	Construction of Roof rain Tank at place vill Ladeh (Near house of Sh. Damoder Dass) in GP Dudian APO Berthin	282640
49	289/2023	Construction of Roof Rain Community tank at place Nagroan (Near house of Sh.Bakshi Ram) GP Rohal APO Berthin	439332
50	290/2023	Construction of Roof Rain Community tank at place Balhi Mareta (Near house of Smt Surendra Kumari) GP Jejwin APO Berthin	439332
51	291/2023	Construction of Roof Rain Community tank at place Dudian (Near house of Sh. Surjeet Kumar) GP Dudian APO Berthin	467353
52	292/2023	Construction of Roof Rain Community tank at place Dokru (Near house of Smt. Lazo Devi) GP Rohal APO Berthin	439332
53	293/2023	Construction of Roof Rain Community tank at place Tihari (Near house of Sh. Kushal kumar S/o Jeet ram) GP Berthin APO Berthin	439332

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;
- iv. Technical Specifications;
- v. Instructions to Bidders;
- vi. Qualification Information
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and

x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 05.12.2023 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 05.12.2023 at 11:30 AM.

<u>Description</u> As mentioned in Page No. 1			
<u>Date of publication</u>			Date 21.11.2023
<u>EMD:</u>			
<u>SR. NO.</u>	<u>PR NO</u>	<u>EST. COST</u>	<u>EMD</u>
1	241/2023-24	282640	10000/-
2	242/2023-24	317641	10000/-

Rs 10000/- (Rupees TEN THOUSAND only)of each job through demand draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender

3	243/2023-24	134572	10000/-
4	244/2023	80780	10000/-
5	245/2023	144843	10000/-
6	246/2023	282640	10000/-
7	247/2023	31486	10000/-
8	248/2023	135297	10000/-
9	249/2023	213383	10000/-
10	250/2023	338774	10000/-
11	251/2023	99224	10000/
12	252/2023	73247	10000/
13	253/2023	78993	10000/
14	254/2023	358748	10000/
15	255/2023	62619	10000/
16	256/2023	238103	10000/
17	257/2023	224925	10000/
18	258/2023	447039	10000/
19	259/2023	449767	10000/
20	260/2023	448754	10000/
21	261/2023	449303	10000/
22	262/2023	354128	10000/
23	263/2023	352821	10000/
24	264/2023	447039	10000/
25	265/2023	274011	10000/
26	266/2023	332882	10000/
27	267/2023	332733	10000/
28	268/2023	274011	10000/
29	269/2023	447039	10000/
30	270/2023	449303	10000/
31	271/2023	306735	10000/

document is non-transferable.

32	272/2023	445739	10000/	
33	273/2023	353381	10000/	
34	274/2023	439332	10000/-	
35	275/2023	439332	10000/	
36	276/2023	439332	10000/	
37	277/2023	439332	10000/	
38	278/2023	439332	10000/	
39	279/2023	439332	10000/	
40	280/2023	439332	10000/	
41	281/2023	460733	10000/	
42	282/2023	458777	10000/	
43	283/2023	453841	10000/	
44	284/2023	454746	10000/	
45	285/2023	460733	10000/	
46	286/2023	439332	10000/	
47	287/2023	439332	10000/	
48	288/2023	282640	10000/	
49	289/2023	439332	10000/	
50	290/2023	439332	10000/	
51	291/2023	467353	10000/	
52	292/2023	439332	10000/	
53	293/2023	439332	10000/	
<u>Bid Submission Start Date</u>				21.11.2023
<u>Last Date for Submission of Bid</u>				05.12.2023 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>				05.12.2023 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>				05.12.2023 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>				Will be notified after finalization of technical scrutiny and intimated in due

course of time.

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from this Office as well as O/o APO Berthin and Ghumarwin on any working day during the office hours w.e.f. 21.11.2023 at 10.00 hours to 04.12.2023 up to 17:00 Hours.*

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 3378-8500 Dated, Bilaspur at Lakhanpur, the/ 21-11-23

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. Both APO's under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website www.hpdp.org

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com