



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 2379

Dated: 17/11/2023

From: District Project Officer,  
Integrated Dev. Project,  
Hamirpur, District Hamirpur.

To: Sh. Hem Raj  
S/o Munshi Ram Vill. Darbiar  
P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - **Work Order for Raising of Modern Nursery U -97 Paplol Brahamna for the Year 2023-24.**

Sir,

Rates quoted by you for 1/BSR/2023-24/ Raising of Moderan Nursery U -97 Paplol Brahamna Beat, Block & Range Bijhari upto March, 2024 under APO Unit Barsar have been found lowest as compared to others and accepted accordingly vide letter No 2257 dated 25/10/2023 Necessary agreement has been signed by you on dated 10/11/2023.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2380 dated 17/11/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 2377

Dated: 17/11/2023

From: District Project Officer,  
Integrated Dev. Project,  
Hamirpur, District Hamirpur.

To: Desh Raj  
S/O Shri Shakti Chand  
R/O Kuriah Kalan Tehsil Barsar Distt. Hamirpur (HP)

Subject: - Work Order for Raising of Khazian Nursery in GP Garli for the Year 2023-24.

Sir,

Rates quoted by you for Job No- 2/BSR/2023-24/ Raising of Khazian Nursery in GP Garli Cluster – II upto March, 2024 under APO Unit Barsar have been found lowest as compared to others and accepted accordingly vide letter No 2261 dated 25/10/2023 Necessary agreement has been signed by you on dated 10/11/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

*[Signature]*  
17.11.23  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2378 dated 17/11/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

*[Signature]*  
17.11.23  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 2375

Dated: 17/11/2023

From: District Project Officer,  
Integrated Dev. Project,  
Hamirpur, District Hamirpur.

To: Surinder Kumar  
S/o Sh. Ram Saran  
VPO Behdala Tehsil & Distt Una


Subject: - Work Order for Raising of Kalwal Nursery in GP Kalwal for the Year 2023-24.

Sir,

Rates quoted by you for Job No-3/BSR/2023-24 Raising of Kalwal Nursery in GP Kalwal Cluster – I upto March, 2024 under APO Unit Barsar have been found lowest as compared to others and accepted accordingly vide letter No 2259 dated 25/10/2023 Necessary agreement has been signed by you on dated 09/11/2023.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2376 dated 17/11/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur, Distt. Hamirpur (H.P.)