



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2694

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sunil Dutt S/o Rulia Ram
Vill. Mandiani Po Mansai
Teh. Nadaun Distt. Hamirpur (H.P)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-1/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WHS TO WATER STORAGE TANK IN VILL. KARNERA GP RAILI under APO Unit Barsar have been found lowest as compared to others and accepted accordingly vide letter No 2611 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Fangate
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2695 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Fangate
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2696

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-2/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM CC GRAVITY CHECK DAM TO WATER STORAGE TANK IN VILL JAJRI(BALRA) GP JAJRI have been found lowest as compared to others and accepted accordingly vide letter No 2613 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2697 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2698

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Sunil Dutt S/o Rulia Ram
Vill. Mandiani Po Mansai Teh. Nadaun
Distt. Hamirpur (H.P)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-3/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL KHALOT GP SATHWIN** have been found lowest as compared to others and accepted accordingly vide letter No 2615 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Singh
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c

Endst No 2699 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Singh
18/12/23-
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2700

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Sourabh Pathania
S/o Sh. Ram Chand Pathania VPO Bassi
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-4/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL CHOWKI GP BARA GRAN** have been found lowest as compared to others and accepted accordingly vide letter No 2617 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully

[Signature]
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2701 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2702

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Sunil Dutt S/o Rulia Ram
Vill. Mandiani Po Mansai Teh. Nadaun
Distt. Hamirpur (H.P)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-5/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL DHABIRI GP GHOR DHABIRI have been found lowest as compared to others and accepted accordingly vide letter No 2619 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Fauzeta
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2703 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Fauzeta
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2704

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Parteek Thakur S/o Raghubir Singh
Vill. Kakrohal P.O Bharen Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-6/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM CC CHECK DAM TO WATER STORAGE TANK IN VILL BALH NALOCHA GP KALWAL have been found lowest as compared to others and accepted accordingly vide letter No 2621 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Jangit
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2705 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Jangit
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

Dated: 18/12/2023

No. 2706

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Desh Raj S/o Shakti Chand
Vill. Kuriah Kalan PO Nara Teh. Barsar
Distt. Hamirpur (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for
the Year 2023-24.

Sir,
Rates quoted by you for Job No-7/BSR/2023-24/PROVIDING & LAYING GI PIPE
LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL, SATRUKHA TO WATER
STORAGE TANK IN VILL BARSAR GP BARSAR have been found lowest as compared to others
and accepted accordingly vide letter No 2623 dated 13/12/2023 Necessary agreement has been
signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and
conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of
APO Barsar

Yours faithfully

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2707 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2708

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Desh Raj S/o Shakti Chand
Vill. Kuriah Kalan PO Nara Teh. Barsar
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-8/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL, PATHLIYAR/SATRUKHA TO WATER STORAGE TANK (LIFT)IN VILL PATHLIYAR GP PATHLIYAR have been found lowest as compared to others and accepted accordingly vide letter No 2625 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2709 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2710

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Gurvachan Singh S/o Sukh Ram
Vill. Masalana Khurad P.O Jhanjiani Teh. Barsar
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-9/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WHS, SATRUKHA TO WATER STORAGE TANK (LIFT) IN VILL SATRUKHA GP BARSAR have been found lowest as compared to others and accepted accordingly vide letter No 2627 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2711 dated 18/11/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

Dated: 18/12/2023

No. 2712

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Sunil Kumar S/O Kishori Lal
Vill. Ramera P.O JaureAmb Teh. Barsar
Distt. Hamirpur (H.P.)


Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for
the Year 2023-24.

Sir,

Rates quoted by you for Job No-10/BSR/2023-24/PROVIDING & LAYING GI PIPE
LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL, BHUTLAR/MANJRA TO
WATER STORAGE TANK (LIFT) IN VILL MANJRA GP PATHLIYAR have been found lowest
as compared to others and accepted accordingly vide letter No 2629 dated 13/12/2023 Necessary
agreement has been signed by you on dated 18/12/2023.


In view of above, you are requested to start and complete the work as per terms and
conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of
APO Barsar

Yours faithfully,


18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2713 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.


18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2714

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-11/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WHS TO WATER STORAGE TANK (LIFT) IN VILL SAMLEHRA GP JAURE AMB have been found lowest as compared to others and accepted accordingly vide letter No 2631 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18/12/23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2715 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2716

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Sunil Kumar S/O Kishori Lal
Vill. Ramera P.O JaureAmb Teh. Barsar
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-12/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL, CHATYAR NALLH TO WATER STORAGE TANK IN VILL CHATYAR GP BARA GRAN have been found lowest as compared to others and accepted accordingly vide letter No 2633 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2717 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2718

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-13/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM CC CHECK BARRIER/MAKOWAL, THANDI BOURI WALA NALLAH TO WATER STORAGE TANK IN VILL. UPPER TIPPER GP TIPPER have been found lowest as compared to others and accepted accordingly vide letter No 2635 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2719 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2720

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-14/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM POND TO WATER STORAGE TANK IN VILL. JABLI GP DHANGOTA have been found lowest as compared to others and accepted accordingly vide letter No 2637 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2721 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2722

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer
Teh. Touni Devi Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-15/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM NATURAL SOURCE TO WATER STORAGE TANK IN VILL. MASLANA GP GIARA GRAN have been found lowest as compared to others and accepted accordingly vide letter No 2639 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Faujety
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2723 dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Faujety
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2724

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-16/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK(GRAVITY) IN VILL. PATHLIYAR GP PATHLIYAR have been found lowest as compared to others and accepted accordingly vide letter No 2641 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) o/c

Endst No 2725 dated 18/12/2023 *[Signature]*

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2726

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi
Distt. Hamirpur (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-17/BSR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK(GRAVITY) IN VILL. DHARAMSHALA GP BHAIL have been found lowest as compared to others and accepted accordingly vide letter No 2643 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar

Yours faithfully,

Signature
18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2726 (a) dated 18/12/2023

Copy to Assistant Project Office, IDP Barsar for information and necessary action.

Signature
18.12.23
District Project Officer, o/c
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)