



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2662

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-1/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. JHANDI GP AGHAR** have been found lowest as compared to others and accepted accordingly vide letter No 2563 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Signature
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2663 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Signature
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2664

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-2/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. CHAKROA GP AGHAR have been found lowest as compared to others and accepted accordingly vide letter No 2565 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Jangra
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2665 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jangra
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2666

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Sh Kartar Singh
Vill Palpal PO Nagrota Tehsil Bhoranj Distt Hamirpur

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-3/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. AMNED GP TAAL have been found lowest as compared to others and accepted accordingly vide letter No 2567 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18-12-23
District Project Officer,
Integrated Development Project, O/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2667 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18-12-23
District Project Officer,
Integrated Development Project, O/c
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2668

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-4/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEME FROM SUMP WELL TO WATER STORAGE TANK IN VILL. BADEHAR GP BADEHAR have been found lowest as compared to others and accepted accordingly vide letter No 2569 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2669 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2670

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Sh Kartar Singh
Vill Palpal PO Nagrota Tehsil Bhoranj Distt Hamirpur


Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-5/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. SAHANWIN GP SAHANWIN have been found lowest as compared to others and accepted accordingly vide letter No 2571 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2671 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2672

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-6/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. LADEHRA GP LUDAR MAHADEV have been found lowest as compared to others and accepted accordingly vide letter No 2573 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2673 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18-12-23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2674

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Sh Kartar Singh
Vill Palpal PO Nagrota Tehsil Bhoranj Distt Hamirpur

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-7/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. SUNGRWAR GP TIKKARI MINHASA have been found lowest as compared to others and accepted accordingly vide letter No 2575 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2675 dated 18/12/2023

ke

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2676

Dated: _____

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-8/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WELL TO WATER STORAGE TANK IN VILL. MANOH GP KAROHTA have been found lowest as compared to others and accepted accordingly vide letter No 2577 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Sujeets
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2677 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Sujeets
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2678

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR


Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-9/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAME FROM WELL TO WATER STORAGE TANK IN VILL. BADEHAR GP BADEHAR have been found lowest as compared to others and accepted accordingly vide letter No 2579 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2679 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


18.12.23-
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2680

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-10/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. & GP AMROH have been found lowest as compared to others and accepted accordingly vide letter No 2581 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
k

Endst No 2681 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
k



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2682

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-11/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM SUMP WELL TO WATER STORAGE TANK IN VILL. BHALWANI WARD NO. 5 GP BHALWANI have been found lowest as compared to others and accepted accordingly vide letter No 2583 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
to

Endst No 2683 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
to



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2684

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-12/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WELL TO WATER STORAGE TANK IN VILL. KAKROT WARD NO. 3 GP BHALWANI have been found lowest as compared to others and accepted accordingly vide letter No 2585 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18.12.23

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c
A

Endst No 2685 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18.12.23

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c
A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2686

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - **Work Order for Providing & Laying Gi Pipe Line For Lift Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-13/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR LIFT IRRIGATION SCHEAM FROM WELL TO WATER STORAGE TANK IN VILL. JAMLI GP MUNDKHAR have been found lowest as compared to others and accepted accordingly vide letter No 2587 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2687 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2688

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - **Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-14/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM CC GRAVITY CHECK DAM, JAMLI TO WATER STORAGE TANK IN VILL. JAMLI GP MUNDKHAR have been found lowest as compared to others and accepted accordingly vide letter No 2589 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Daljeet Singh
18.12.23

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c

Endst No 2689 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh
18.12.23

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c

K



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2690

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme for the Year 2023-24.

Sir,

Rates quoted by you for Job No-15/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM NATURAL SOURCE BADEHAR TO WATER STORAGE TANK IN VILL. BADEHAR GP BADEHAR have been found lowest as compared to others and accepted accordingly vide letter No 2591 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
k

Endst No 2691 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)
k



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2692

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - Work Order for Providing & Laying Gi Pipe Line For Gravity Irrigation Scheme
for the Year 2023-24.

Sir,

Rates quoted by you for Job No-16/HMR/2023-24/PROVIDING & LAYING GI PIPE LINE FOR GRAVITY IRRIGATION SCHEAM FROM CC GRAVITY CHECK DAM (PIPLA WALA NALLAH) TO WATER STORAGE TANK IN VILL. BADEHAR GP BADEHAR have been found lowest as compared to others and accepted accordingly vide letter No 2593 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Daljeet Singh
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2693 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)