



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

Dated: 18/12/2023

No. 2658

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Village Pond for the Year 2023-24.

Sir,

Rates quoted by you for Job No-1/HMR/2023-24/ C/O VILLAGE POND IN UPF AMORH GP AMROH have been found lowest as compared to others and accepted accordingly vide letter No 2595 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2659 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2656

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Teh. Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - **Work Order for C/o Village Pond for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-2/HMR/2023-24/ C/O VILLAGE POND IN GOVT. LAND AMROH GP AMROH** have been found lowest as compared to others and accepted accordingly vide letter No 2597 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

faujats
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c

Endst No 2651 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

faujats
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2660

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Village Pond for the Year 2023-24.

Sir,

Rates quoted by you for Job No-3/HMR/2023-24/ C/O VILLAGE POND IN GOVT. LAND AMROH GP AMROH have been found lowest as compared to others and accepted accordingly vide letter No 2599 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Signature
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2661 dated 18/12/2023

A

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Signature
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2646

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: - **Work Order for C/o Village Pond for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-4/HMR/2023-24/ C/O VILLAGE POND IN UPF AMROH GP AMROH have been found lowest as compared to others and accepted accordingly vide letter No 2601 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

fauqat
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2647 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

fauqat
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2654

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - **Work Order for C/o Village Pond for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-5/HMR/2023-24/ C/O VILLAGE POND IN DPF BADHAR GP MEHAL have been found lowest as compared to others and accepted accordingly vide letter No 2603 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Jeet Ram
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2655 dated 18/12/2023

to

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jeet Ram
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2652

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Teh. Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - **Work Order for C/o Village Pond for the Year 2023-24.**

Sir,

Rates quoted by you for **Job No-6/HMR/2023-24/ C/O VILLAGE POND IN DPF BADHAR GP MEHAL** have been found lowest as compared to others and accepted accordingly vide letter No 2605 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

fauzats
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 2653 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

fauzats
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2648

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Village Pond for the Year 2023-24.

Sir,

Rates quoted by you for Job No-7/HMR/2023-24/ C/O VILLAGE POND IN DPF TRILOKPUR GP BADEHAR have been found lowest as compared to others and accepted accordingly vide letter No 2607 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Auguste
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2649 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Auguste
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 2656

Dated: 18/12/2023

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Village Pond for the Year 2023-24.

Sir,

Rates quoted by you for Job No-8/HMR/2023-24/ C/O VILLAGE POND IN DPF TRILOKPUR GP GARSAR have been found lowest as compared to others and accepted accordingly vide letter No 2609 dated 13/12/2023 Necessary agreement has been signed by you on dated 18/12/2023.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Jeet Ram
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 2657 dated 18/12/2023

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jeet Ram
18.12.23
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)