



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3239

Dated: 11-1-24

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To:
Sh. Hem Raj
S/o Munshi Ram Vill. Darbiar
P.O Himmer Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-01/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Jamli GP Mundkhar C-I have been found lowest as compared to others and accepted accordingly vide letter No 3112 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Fauzeta 11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3240 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Fauzeta 11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3241

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To:
Sh. Daler Singh
S/o Kartar Singh Vill. Palpal P.O
Teh. Nagorta Gazian Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-02/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Reedi Bheval GP Karohta C-I have been found lowest as compared to others and accepted accordingly vide letter No 3114 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Faujetti
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3242 dated 11-1-2024

Copy to Assistant Project Office. IDP Hamirpur for information and necessary action.

Faujetti
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3243

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Hem Raj
S/o Munshi Ram Vill, Darbiar P.O Himmer
Teh, Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-03/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Manoh GP Karohta C-I have been found lowest as compared to others and accepted accordingly vide letter No 3116 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Faujdar
11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3244 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Faujdar
11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3245

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To:
Sh. Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-04/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Manoh GP Karohta C-I have been found lowest as compared to others and accepted accordingly vide letter No 3118 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Daljeet Singh
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3246 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3247

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, Distt Hamirpur.

To: Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-05/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Manoh GP Karohta C-I have been found lowest as compared to others and accepted accordingly vide letter No 3120 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
11-1-24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3248 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
11-1-24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3249

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Teh. Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-06/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kakrot GP Bhalwani C-I have been found lowest as compared to others and accepted accordingly vide letter No 3122 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Fangest
11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.) A

Endst No 3250 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Fangest
11.1.24
District Project Officer, o/c
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3251

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Teh. Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-07/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kakrot GP Bhalwani C-I have been found lowest as compared to others and accepted accordingly vide letter No 3124 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Fangate
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3252 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Fangate
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3253

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-08/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Samkari GP Bhalwani C-I have been found lowest as compared to others and accepted accordingly vide letter No 3126 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Daljeet Singh
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c

Endst No 3254 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Daljeet Singh
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3255

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-09/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Samkari GP Bhalwani C-I have been found lowest as compared to others and accepted accordingly vide letter No 3128 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Faujdar
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3256 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Faujdar
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3257

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Daljeet Singh S/o Shri Karam Chand
Village Jijwin Tehsil Bhoranj Distt. HMR


Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.


Sir,

Rates quoted by you for Job No-10/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Samkari GP Bhalwani C-I have been found lowest as compared to others and accepted accordingly vide letter No 3130 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.) o/c

Endst No 3258 dated 11-1-2024 

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.) 



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3259

Dated: 11-1-24

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-11/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Lag GP Manvi C-I have been found lowest as compared to others and accepted accordingly vide letter No 3132 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3260 dated 11-1-2024 *[Signature]*

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
11.1.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3261

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ranveer Singh S/o Kartar Singh
VPO Paplah Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-12/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Lag GP Manvi C-I have been found lowest as compared to others and accepted accordingly vide letter No 3134 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Sangeta
11.1.24
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3262 dated 11-1-2024 H

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Sangeta
11.1.24
District Project Officer,
Integrated Development Project, O/C
Hamirpur, Distt. Hamirpur (H.P.)
A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3264

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-13/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Manvi GP Manvi C-I have been found lowest as compared to others and accepted accordingly vide letter No 3136 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Jeet Ram
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3265 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Jeet Ram
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3265

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-14/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Lag GP Manvi C-I have been found lowest as compared to others and accepted accordingly vide letter No 3138 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

Fauzets
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3267 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

Fauzets
11.1.24
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3268

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj Distt. Hamirpur (H.P.)


Subject: - **Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.**


Sir,

Rates quoted by you for Job No-15/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kot Raserva GP Paplah C-I have been found lowest as compared to others and accepted accordingly vide letter No 3140 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3269 dated 11-1-2024 

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


District Project Officer,
Integrated Development Project, o/c
Hamirpur, Distt. Hamirpur (H.P.)





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3270

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una


Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-16/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kot Raserva GP Paph C-I have been found lowest as compared to others and accepted accordingly vide letter No 3142 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C

Endst No 3271 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3272

Dated: 11-1-2024

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Surinder Kumar S/o Sh. Ram Saran
VPO Behdala Tehsil & Distt Una

Subject: - **Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.**

Sir,

Rates quoted by you for Job No-17/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kharigan GP Paplah C-I have been found lowest as compared to others and accepted accordingly vide letter No 3144 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,

[Signature]
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c

Endst No 3273 dated 11-1-2024

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.

[Signature]
District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 3274

Dated: 11-1-24

From: District Project Officer,
Integrated Dev. Project,
Hamirpur, District Hamirpur.

To: Sh. Ajay Kumar S/o Jeet Ram
Village Baileg P.O Jijwin Teh. Bhoranj
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o RRWHS C-I under APO Hamirpur for the Year 2023-24.

Sir,

Rates quoted by you for Job No-18/HMR/2023-24/Construction of Roof Rain Water Harvesting Structure community at vill. Kakrol GP Garsar C-I have been found lowest as compared to others and accepted accordingly vide letter No 3145 dated 09/01/2024 Necessary agreement has been signed by you on dated 11/01/2024.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Yours faithfully,


District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)

Endst No 3275 dated 11-1-24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action.


District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)