



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 4147

Dated: 14-3-2024

To

Shri Vishal Kumar
R/O Devka Purla
Distt. Sirmaur (HP)

Subject: - Construction of Dry Stone Check Barriers in Katal Ka Khalaa in G.P. Madhana Job No N-357/DSCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for execution of Construction of Dry Stone Check Barriers in Katal Ka Khalaa in G.P. Madhana Job No N-357/DSCB/2023-24 for the year 2023-24 for the contract price of Rupees 155524/-(One Lakh Fifty five thousand Five hundred and twenty four only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agrrement,you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4148 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4145

Dated: 14-3-24

To

Shri Arun Kumar
R/O Nahan
Distt. Sirmaur (HP)

Subject: - Construction of Dry Stone Check Barriers in Cheriya khala in G.P. Dhagera Job No N-358/DSCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for execution of **Construction of Dry Stone Check Barriers in Cheriya khala in G.P. Dhagera Job No N-358/DSCB/2023-24** for the year 2023-24 for the contract price of Rupees **296666/- (Two Lakh Ninety six thousand Six hundred and Six Hundred and sixty six only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4146 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax - 01702-222473.
Email Id: dponhn@gmail.com

No. 4143

Dated: 14-3-2024

To

Shri Chaman Lal
R/O Kheri Chengan
Distt. Sirmour (HP)

Subject: - Construction of Dry Stone Check Barriers in Dhabudi Khala in G.P. Biria Job No N-359/DSCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for execution of Construction of Dry Stone Check Barriers in Dhabudi Khala in G.P. Biria Job No N-359/DSCB/2023-24 for the year 2023-24 for the contract price of Rupees 286657/- (Two Lakh Eighty Six thousand Six hundred and Six Hundred and Fifty seven only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP),
Sirmour at Nahan

Endst.No.DPO/NHN/ 4144 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP),
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 4141

Dated: 14-3-2024

To

Shri Vineet Chetri
R/O Ramkundi Nahan
Distt. Sirmour (HP)

Subject: - Construction of Dry Stone Check Barriers in Mudey Wali Dandi Khala in G.P. Parduni

Job No N-360/DSCB/2023-24

Dear Sir,

12-03-2024

This is to notify you that quotation dated 28-12-2023 for Construction of Dry Stone Check Barriers in Mudey Wali Dandi Khala in G.P. Parduni Job No N-360/DSCB/2023-24 for the year 2023-24 for the contract price of Rupees 232460/- (Two Lakh Thirty two thousand four hundred and sixty only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmour at Nahan

Endst.No.DPO/NHN/ 4142 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4139

Dated: 14/3/24

To

Shri Joginder Singh
R/O Rakhni
Distt. Sirmaur (HP)

Subject: - Construction of Dry Stone Check Barriers in Kathang Ka Khala in G.P. Nainatikker

Job No N-361/DSCB/2023-24

Dear Sir,

This is to notify you that quotation dated ¹²⁻⁰³⁻²⁰²⁴ 28-12-2023 for Construction of Dry Stone Check Barriers in Kathang Ka Khala in G.P. Nainatikker Job No N-361/DSCB/2023-24 for the year 2023-24 for the contract price of Rupees 155788/- (One Lakh Fifty Five Thousand Seven Hundred and eighty eight only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4140 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)