



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4155

Dated: 14-3-2024

To

Shri Mohd Shabir
R/O Nahan
Distt. Sirmour (HP)

Subject: - Construction of Foot Bridge over Nawra Khad in G.P. Bharog Baneri

Job No N-374/Foot Bridge/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Foot Bridge over Nawra Khad in G.P. Bharog Baneri Job No N-374/Foot Bridge/2023-24 for the year 2023-24 for the contract price of Rupees 475292/- (Four Lakh Seventy five thousand two hundred Ninety two only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmour at Nahan

Endst.No.DPO/NHN/ 4156 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4153

Dated: 14-3-2024

To

Shri Alamdeen
R/O Lohgarh
Distt. Sirmour (HP)

Subject: - Construction of Foot Bridge over Lamba Khala in G.P. Pilhori

Job No N-375/Foot Bridge/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Foot Bridge over Nawra Khad in G.P. Bharog Baneri Job No N-374/Foot Bridge/2023-24 for the year 2023-24 for the contract price of Rupees 475297/- (Four Lakh Seventy five thousand two hundred Ninety Seven only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP),
Sirmour at Nahan

Endst.No.DPO/NHN/ 4154 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP),
Sirmour at Nahan.