



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 4186

Email Id: dponhn@gmail.com

Dated: 14-3-24

To

Shri Chaman Lal
R/O Kheri Chengan
Distt. Sirmaur (HP)

Subject: - Establishment of linking b/w pri. Str to sec. str. At Jogiya Khala & Aam Pani Ka Khala in G.P.BirlaJob No N-387/Linking/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Establishment of linking b/w pri. Str to sec. str. At Jogiya Khala & Aam Pani Ka Khala in G.P.BirlaJob No N-387/Linking/2023-24** for the year 2023-24 for the contract price of Rupees **384094/- (three Lakh Eighty four thousand Ninety four only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4187 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4178

Dated: 14-3-2024

To

Shri Deepak Kumar
R/O Chiya Mimyana
Distt. Sirmaur (HP)

Subject: - Establishment of linking b/w pri. Str to sec. str. At cheriya khala, kayar khala, chamba khala & bendli khala in G.P.Dhagera Job No N-384/Linking/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Establishment of linking b/w pri. Str to sec. str. At cheriya khala, kayar khala, chamba khala & bendli khala in G.P.Dhagera Job No N-384/Linking/2023-24** for the year 2023-24 for the contract price of Rupees **254850/- (Two lakh Fifty Four thousand eight hundred fifty only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4179 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4180

Dated: 14-3-2024

To

Shri Vineet Chetri
R/O Ramkundi
Distt. Sirmaur (HP)

Subject: - Establishment of linking b/w pri. Str to sec. str. At Mudey wali Dandi Khala in G.P.Parduni Job No N-385/Linking/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Establishment of linking b/w pri. Str to sec. str. At Mudey wali Dandi Khala in G.P.Parduni Job No N-385/Linking/2023-24** for the year 2023-24 for the contract price of Rupees **182496/- (One lakh Eighty two thousand four hundred and ninety six only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4181 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 4182

Dated: 14-03-2024

To

Shri Chaman Lal
R/O Kheri Chengan
Distt. Sirmaur (HP)

Subject: - Establishment of linking b/w pri. Str to sec. str. At Dhabudi Khala & Pump House Wala Khala in G.P.Birla Job No N-386/Linking/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Establishment of linking b/w pri. Str to sec. str. At Dhabudi Khala & Pump House Wala Khala in G.P.Birla Job No N-386/Linking/2023-24** for the year 2023-24 for the contract price of Rupees **316560/- (Three Lakh sixteen thousand five hundred sixty only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4183 Dated, Nahan the/ 14-03-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4184

Dated: 14-3-24

To

Shri Yogesh Kumar
R/O Kodewala
Distt. Sirmaur (HP)

Subject: - Establishment of linking b/w pri. Str to sec. str. At Kalahri Khala in G.P.Bharog Baneri
Job No N-387/Linking/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Establishment of linking b/w pri. Str to sec. str. At Kalahri Khala in G.P.Bharog Baneri Job No N-387/Linking/2023-24 for the year 2023-24 for the contract price of Rupees 207578/- (Two Lakh seven thousand five hundred Seventy eight only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4185 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.

