



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1992

Dated: 2-12-23

To

Shri Mohan Lal  
R/O Tirmali, P.O. Dadahu  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Kharkari (katli) in GP Madhana Job No. N-166/Linking/2023-24. for the year 2023-24 for the contract price of Rupees 59098/- (Fifty nine thousand and ninety eight only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement


You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1993 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide. Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

  
District Project Officer (IDP)  
Sirmaur at Nahan. *etc*





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1994

Dated: 2-12-23

To

Shri Taj Mohd  
R/O Misserwala , P.O. Misserwala  
Teh. Poanta Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Bhagtawala in GP Mattar Job No. N-167/Linking/2023-24 for the year 2023-24 for the contract price of Rupees **41400/- (Forty one thousand four hundred only)**, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement  
You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1995 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. *OTC*





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1996

Dated: 2-12-23

To

Shri Arun kumar  
R/O Nahan , P.O. Nahan  
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Dhagera sheel in GP Dhagera **Job No. N-168/Linking/2023-24.** for the year 2023-24 for the contract price of Rupees **22989/- (Twenty two thousand nine hundred and eighty nine only)**, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1997 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. *o/e*



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1998

Dated: 2-12-23

To

Shri Arun kumar  
R/O Nahan , P.O. Nahan  
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Establish a linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Baneri near Geeta ram house in GP Bharog Baneri Job No. N-169/Linking/2023-24. for the year 2023-24 for the contract price of Rupees 23580/- (Twenty three thousand five hundred and eighty only), is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1999 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. 01C





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2000

Dated: 2-12-23

To

Shri Alamdeen  
R/O Lohgarh , P.O. Haripur Khol  
Teh. Poanta Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Gadda Basti in GP Pilhori Job No. N-170/Linking/2023-24 for the year 2023-24 for the contract price of Rupees **24293/-** (Twenty four thousand two hundred and ninety three only), is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2001 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. O/C





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2002

Dated: 2-12-23

To

Shri Mohan Lal  
R/O Tirmali, P.O. Dadahu  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the linking of primary water storage structure to secondary water storage structure with laying HDPE pipe at Vill. Tirmali (bagtd), Gular wala bagda & Tirmali in GP Birla Job No. N-171/Sec. Str. Tank/2023-24. for the year 2023-24 for the contract price of Rupees 170200/- (One Lakh seventy thousand two hundred only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2003 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. O/C







**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2004

Dated: 2-12-23

To

Shri Arun kumar  
R/O Nahan , P.O. Nahan  
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for linking b/w primary water storage structure to secondary water storage structure with laying HDPE pipe at Kainth wala Bagda in GP Naina Tikker Job No. N-172/Linking/2023-24 for the year 2023-24 for the contract price of Rupees 29474/- (Twenty nine thousand four hundred and seventy four only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2005 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. O/C