



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2155

Dated: 11-12-23

To

Shri Tapender Singh
R/O Ramkundi P.O. Nahan
Teh. Nahan Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for construction of Makowall Structure in Jawala Khala in GP Madhana Job No. N-161/Makwall /2023-24 for the year 2023-24 for the contract price of Rupees 377693/- (Three lakh Seventy Seven thousand Six hundred and ninety three only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2156 Dated, Nahan the/ 11-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP). o/c
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1986

Dated: 2-12-23

To

Shri Mohan Lal
R/O Tirmali, P.O. Dadahu
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of primary structure Intake at Ramuriya Khala in GP Dhagera Job No. N-163/Intake/2023-24. for the year 2023-24 for the contract price of Rupees 30800/- (Thirty thousand eight hundred only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period..

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1987 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. o/c





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1988

Dated: 2-12-23

To

Shri Kushal kumar
R/O Ambwala , P.O. Sainwala
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of primary intake structure in Kund in GP Bharog Baneri Job No. N-164/Intake/2023-24 for the year 2023-24 for the contract price of Rupees 160290/- (One lakh sixty thousand two hundred ninety only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1989 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide. Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1990

Dated: 2-12-23

To

Shri Mohan Lal
R/O Tirmali, P.O. Dadahu
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of primary intake structure in Madiyo pani, Bakshi & Khal ka pani in GP Birla Job No. N-165/Intake/2023-24 for the year 2023-24 for the contract price of Rupees 94085/- (Ninety four thousand eighty five only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement
You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1991 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. o/c