



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 1770

Dated: 29-11-23

To

Shri Rajesh Kumar
R/O Vill Ghirga PO Bhajond
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Dry stone check Barriers at Bayo Khala in G.P. Chokkar Job No **R-101/DSCD /23-24** for the year 2023-24 for the contract price of Rupees **2,07,787/- (Two Lakh Seven Thousand seven Hundred eighty seven)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1771 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP).
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1772

Dated: 29-11-23

To

Shri Jai Parkash
R/O Vill Garai PO Bhogdhar
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Dry stone check Barriers at Laham Khala in G.P. Bharari Job No R-102/DSCD /23-24 for the year 2023-24 for the contract price of Rupees 1,98,025/- (One Lakh Ninety eight Thousand twenty five) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP),
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1773 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1774

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Sangarah Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Dry stone check Barriers at Dhawan Khala in G.P. Sangana Job No **R-103/DSCD /23-24** for the year 2023-24 for the contract price of Rupees **2,07,536/- (Two Lakh Seven Thousand five hundred thirty six)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *yle*

Endst.No.DPO/NHN/ 1775 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. *yle*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1776

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Sangarah Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Dry stone check Barriers at Badish Khala in G.P. Gehal Job No **R-104/DSCD /23-24** for the year 2023-24 for the contract price of Rupees **2,07,536/- (Two Lakh Seven Thousand five hundred thirty six)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *Ole*

Endst.No.DPO/NHN/ 1777 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP).
Sirmaur at Nahan. *Ole*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1778

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Sangarah Distt. Sirmaur (HP)


Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Dry stone check Barriers at Ghageune Khala in G.P. Badhol Job No **R-105/DSCD /23-24** for the year 2023-24 for the contract price of Rupees **2,07,536/- (Two Lakh Seven Thousand five hundred thirty six)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.


You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.


District Project Officer (IDP)
Sirmaur at Nahan *o/c*

Endst.No.DPO/NHN/ 1779 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan. *o/c*