



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1780

Dated: 29-11-23

To

Shri Jagdish Kumar  
R/O Vill & PO Sangana  
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Bayong Tatwa/10Ha /23-24 in G.P. Badhol Job No R-140/C-T /23-24 for the year 2023-24 for the contract price of Rupees **1,87,100/- (One Lakh Eighty seven Thousand One hundred )** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan *O/c*

Endst.No.DPO/NHN/ 1781 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. *O/c*



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1782

Dated: 29-11-23

To

Shri Rajesh Kumar  
R/O Vill Ghirga PO Bhajond  
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Shilli Bhangadi/10Ha /23-24 in G.P. Chokkar Job No **R-140/C-T /23-24** for the year 2023-24 for the contract price of Rupees **1,87,060/- (One Lakh Eighty seven Thousand Sixty)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan o/c

Endst.No.DPO/NHN/ 1783 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. o/c



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1784

Dated: 29-11-23

To

Shri Jagdish Kumar  
R/O Vill & PO Sangana  
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Gehal/10Ha /23-24 in G.P. Gehal Job No **R-142/C-T /23-24** for the year 2023-24 for the contract price of Rupees **1,87,100/- (One Lakh Eighty seven Thousand One hundred )** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan O/C

Endst.No.DPO/NHN/ 1785 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. O/C



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1786

Dated: 29-11-23

To

Shri Jai Parkash  
R/O Vill Garai PO Bogdhar  
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Pipli/10Ha /23-24 in G.P. Bhutli Manal Job No **R-143/C-T /23-24** for the year 2023-24 for the contract price of Rupees **1,87,100/- (One Lakh Eighty seven Thousand fifty)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan o/c

Endst.No.DPO/NHN/ 1787 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. o/c



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1788

Dated: 29-11-23

To

Shri Jagdish Kumar  
R/O Vill & PO Sangana  
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Gatta Mandwach/14Ha /23-24 in G.P. Sangana Job No R-144/C-T /23-24 for the year 2023-24 for the contract price of Rupees 2,61,940/- (Two Lakh Sixty one Thousand Nine hundred fourty ) only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan o/c

Endst.No.DPO/NHN/ 1789 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. o/c



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1790

Dated: 29-11-23

To

Shri karanjeet Singh  
R/O Vill Gawahi PO Kuffer Kaira  
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of contour trenches out side the plantation area in RF Bharai/11Ha /23-24 in G.P. Bharai Job No **R-145/C-T /23-24** for the year 2023-24 for the contract price of Rupees **1,87,100/- (One Lakh Eighty seven Thousand One hundred )** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan O/C

Endst.No.DPO/NHN/ 1791 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. O/C