



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1918

Dated: 29-11-23

To

Shri Atma Ram
R/O Vill Chereu PO Timbi
Teh. Kamaroo Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linkinf of Primary structure to secondary structure with HDPE Pipe at upperi Buddi in GP Bhagani Job No P-150/Linking/23-24 for the year 2023-24 for the contract price of Rupees 4,60,693/- (Four Lakh sixty Thousand six hundred ninety three) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is mow converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1919 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1920

Dated: 29-11-23

To

Shri Dhanbir Singh
R/O Vill Bhajound PO Korga
Teh. Kamaroo Sahib Distt. Sirmaur (HP)

Dear Sir, -

This is to notify you that quotation dated 26-10-2023 for Linking of Primary structure to secondary structure with HDPE Pipe at Aryada in GP Kanti Mashwa Job No P-151/Linking/23-24 for the year 2023-24 for the contract price of **Rupees 3,38,187/- (Three Lakh thirty eight Thousand one hundred eighty seven)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1921 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1922

Dated: 29-11-23

To

Shri Jamsheed
R/O Vill & PO Misserwala
Teh. Paonta Distt. Sirmaur (HP)



Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary structure to secondary structure with HDPE Pipe at Dabra in GP Banet Haldwani Job No P-152/Linking/23-24 for the year 2023-24 for the contract price of **Rupees 2,15,590/- (Two Lakh fifteen Thousand five hundred ninety)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.



You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.


District Project Officer (IDP).
Sirmaur at Nahan 

Endst.No.DPO/NHN/ 1923 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan. 



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
 (Implemented by H.P. Natural Resource Management Society)
 District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
 Email Id: dponhn@gmail.com

No. 1924

Dated: 29-11-23

To

Shri Dhanbir Singh
 R/O Vill Bhajound PO Korga
 Teh. Kamaroo Sahib Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary structure to secondary structure with HDPE Pipe at Gundana in GP Katwar Job No P-153/Linking/23-24 for the year 2023-24 for the contract price of Rupees 2,43,586/- (Two Lakh forty Thousand five hundred eighty six) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
 Sirmaur at Nahan

Endst.No.DPO/NHN/ 1925 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
 Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponbn@gmail.com

No. 1926

Dated: 29-11-23

To

Shri Jamsheed
R/O Vill & PO Misserwala
Teh. Paonta Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary structure to secondary structure with GI (Medium Class) Pipe at Dagga wala Khala in GP Kotri Bias Job No P-154/Linking/23-24 for the year 2023-24 for the contract price of Rupees 3,67,599/- (Three Lakh Sixty Seven Thousand five hundred ninety nine) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1927 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.