



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2006

Dated: 2-12-23

To

Shri Chaman Lal  
R/O Kheri Chengan, P.O. Kangta Failag  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 the construction of secondary structure for the gravity scheme (MIS) at vill. Khakadi (Katli) in GP Madhana Job No. N-173/Sec. Str. /2023-24. for the year 2023-24 for the contract price of Rupees 392390/- ( Three Lakh ninety two thousand three hundred and ninety only), is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2007 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. O/C



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2008

Dated: 2-12-23

To

Shri Raman kumar  
R/O Chulli, P.O. Dadahu  
Teh. Dadahu Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of secondary structure tank for the gravity scheme (MIS) at vill. Sheel in GP Dhagera **Job No. N-174/Sec. Str. Tank/2023-24** for the year 2023-24 for the contract price of Rupees **372554/- (Three Lakh seventy two thousand five hundred and fifty four only)**, is hereby accepted by us.

Time stipulated for completion of work **30 days** from the date of agreement  
You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst No.DPO/NHN/ 2009 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. o/c

**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2010

Dated: 2-12-23

To

Shri Joginder Singh  
R/O Rakhni, P.O. Shambuwalla  
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of secondary tank for the gravity schene (MIS) at vill. Bharog baneri near geeta ram house in GP Bharog baneri Job No. N-175/Sec. Str. Tank/2023-24 for the year 2023-24 for the contract price of Rupees **373187/- (Three Lakh Seventy three thousand one hundred and eighty seven only)**, is hereby accepted by us.

Time stipulated for completion of work **30 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

No. DPO/NHN/ 2011 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. *MC*



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2012

Dated: 2-12-23

To

Shri Alamdeen  
R/O Lohgarh , P.O.Haripur khol  
Teh. Paonta Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of Secondary structure at vill. Gadda basti in GP Pilhori Job No. N-176/Sec-Str/2023-24 for the year 2023-24 for the contract price of Rupees **3,78,659/- (Three lac seventy eight thousand six hundred fifty nine only)**, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement  
You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2013 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. **OTC**



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2014

Dated: 2-12-23

To

Shri Arun Kumar  
R/O Nahan, P.O. Nahan  
Teh. Nahan Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of tank for the gravity schene (MIS) at Kainth wala bagda in GP Naina Tikker Job No. N-177/Sec. Str. Tank/2023-24. for the year 2023-24 for the contract price of Rupees 379596/- (Three Lakh Seventy nine thousand five hundred ninety six only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2015 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan. o/c



H.P. Forest Department

**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2016

Dated: 2-12-23

To

Shri Mohan Lal  
R/O Tirmali, P.O. Dadahu  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir

This is to notify you that quotation dated 26-10-2023 for the construction of secondary structure tank for the gravity scheme (MIS) at Bakshi Vill. Tirmali in GP Birla Job No. N-178/Sec. Str. /2023-24 for the year 2023-24 for the contract price of Rupees **389183/- (Three Lakh eighty nine thousand one hundred and eighty three only)**, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Enclst. DPO/NHN/ 2017 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. O/C





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2018

Dated: 2-12-23

To

Shri Chaman lal  
R/O Kheri Chengan , P.O. Kangta Failag  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of Secondary tank for the gravity scheme (MIS) at Gular wala bagda in GP Birla Job No. N-182/Sec. Str./2023-24 for the year 2023-24 for the contract price of Rupees 376493/- ( Three Lakh Seventy six thousand four hundred and ninety three only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst No. DPO/NHN/ 2019 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan. 076





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 2020

Dated: 2-12-23

To

Shri Deepak Kumar  
R/O Chiya Mimyana , P.O. Kansar  
Teh. Dadahu Distt. Sirmaur (HP).

Dear Sir,

This is to notify you that quotation dated 26-10-2023 2023 for the construction of secondary tank for the gravity schene (MIS) at vill. Tirmali in GP Birla Job No. N-183/Sec. Str. Tank/2023-24. For the year 2023-24 for the contract price of Rupees 377530/-(Three Lakh Seventy seven thousand five hundred and thirty only), is hereby accepted by us.

Time stipulated for completion of work ~~30 days~~ <sup>45 days</sup> from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 2021 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.

