



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1816

Dated: 29-11-23

To

Shri Ashok Kumar
R/O Vill & PO Kuffder Kaira
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Anu in GP Ser Tandulla. Job No R-199/Linking /23-24 for the year 2023-24 for the contract price of Rupees 3,75,626/- (Three Lakh seventy five Thousand six hundred twenty six) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1817 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1818

Dated: 29-11-23

To

Shri Ashok Kumar
R/O Vill & PO Kuffder Kaira
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Khurkan in GP Ser Tandulla. Job No R-200/Linking /23-24 for the year 2023-24 for the contract price of Rupees 2,34,250/- (Two Lakh thirty four Thousand two hundred fifty only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1819 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1820

Dated: 29-11-23

To

Shri Jai Parkash
R/O Vill Garai PO Bogdhar
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Kayartu in GP Bhaira. Job No R-201/Linking /23-24 for the year 2023-24 for the contract price of Rupees 1,74,848/- (One Lakh seventy four Thousand eight hundred forty eight only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *o/c*

Endst.No.DPO/NHN/ 1821 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and **N/action**. He is directed to provide/ Show site for subject cited work to the contractor and get the work **started/completed** with in stipulated period under intimation to this office. Please note that detail **of labour** engaged by the contractor duly verified by the work in charge, date of start /completion of **work, date of measurement** of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. *o/c*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1822

Dated: 29-11-23

To

Shri Rajesh Kumar
R/O Vill Ghirga PO Bhajond
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Faggu in GP Bohal Taliya. Job No R-202/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 86,516/- (Eighty six Thousand five hundred sixteen)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *etc*

Endst.No.DPO/NHN/ 1823 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. *etc*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1826

Dated: 29-11-23

To

Shri Rajesh Kumar
R/O Vill Ghirga PO Bhajond
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Sawana in GP Dahan. Job No R-204/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 3,01,918/- (Three Lakh one Thousand Nine hundred eighteen)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmour at Nahan *etc*

Endst.No.DPO/NHN/ 1827 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan *etc*





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1828

Dated: 29-11-23

To

Shri Kapil Dev
R/O Vill & PO Lana Cheta
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Cheodi in GP Lana Cheta. Job No R-205/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 2,93,405/- (Two Lakh Ninety three Thousand four hundred five)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *o/c*

Endst.No.DPO/NHN/ 1829 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. *o/c*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1830

Dated: 29-11-23

To

Shri Rajesh Kumar
R/O Vill Ghirga PO Bhajond
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Bandal in GP Chokkar. Job No R-206/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 2,95,876/- (Two Lakh Ninety five Thousand eight hundred seventy six)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *e/c*

Endst.No.DPO/NHN/ 1831 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. *e/c*





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1832

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Nohra Distt. Sirmour (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Panjah Natheri in GP Badhol. Job No R-207/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 3,54,993/- (Three Lakh fifty four Thousand nine hundred ninety three)** only, is hereby accepted by us..

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmour at Nahan o/c

Endst.No.DPO/NHN/ 1833 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1834

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Gehal in GP Gehall. Job No R-208/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 2,95,683/- (Two Lakh ninety five Thousand six hundred eighty three)** only, is hereby accepted by us..

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *o/c*

Endst.No.DPO/NHN/ 1835 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan *o/c*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1836

Dated: 29-11-23

To

Shri Jagdish Kumar
R/O Vill & PO Sangana
Teh. Nohra Distt. Sirmaur (HP)


Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Cheyado in GP Sanganal. Job No R-209/Linking /23-24 for the year 2023-24 for the contract price of **Rupees 2,95,810/- (Two Lakh ninety five Thousand eight hundred ten)** only, is hereby accepted by us..

Time stipulated for completion of work **45 days** from the date of Agreement.


You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.


District Project Officer (IDP),
Sirmaur at Nahan *O/C*

Endst.No.DPO/NHN/ 1837 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmaur at Nahan. *O/C*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1841

Dated: 29-11-23

To

Shri Nagender Singh
R/O Vill Sanmara PO Bogdhar
Teh. Nohra Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Bhalyana in GP Bhutli Manal. Job No R-210/Linking /23-24 for the year 2023-24 for the contract price of Rupees 2,34,425/- (Two Lakh thirty four Thousand four hundred twenty five) only, is hereby accepted by us..

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan g/c

Endst.No.DPO/NHN/ 1842 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. g/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1843

Dated: 29-11-23

To

Shri Rohit Thakur
R/O Vill & PO Bhujond
Teh. Nohradhar Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Bharadi in GP Ser Tandulla. Job No **R-211/Linking /23-24** for the year 2023-24 for the contract price of Rupees 3,20,909/- (**Three Lakh twenty Thousand nine hundred nine**) only, is hereby accepted by us..

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).
Sirmaur at Nahan *O/C*

Endst.No.DPO/NHN/ 1844 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. *O/C*





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 1845

Dated: 29-11-23

To

Shri Karanjeet Singh
R/O Vill Gawahi PO Kuffer Kaira
Teh. Nohradhar Distt. Sirmour (HP)


Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Linking of Primary str to Sec str with HDPE Pipe at Vill Bharadi in GP Bharadi. Job No R-213/Linking /23-24 for the year 2023-24 for the contract price of Rupees 2,34,550/- (Two Lakh thirty four Thousand five hundred fifty only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.


You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Rajgarh and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.


District Project Officer (IDP).
Sirmour at Nahan. *o/c*

Endst.No.DPO/NHN/ 1846 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan. *o/c*

