1.

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Biddin g Process)

Project: DISTRICT PROJECT OFFICER, IDP UNA

Contract title: Invitation REQ FOR The Constructions of
APO Una UNDER DPO IDP UNA

RFQ (STEP REF No) : IN-DPO, UNA-450362-CW-RFQ

Date: 07.10.2024

Applicable Procurement Guidelines/Regulations Date: April, 2018

Government of India has received/has a
Bank towards the cost of tl

eligible payments under the contract for which this request for quotations is issued.

District Project Officer,

foot bridges cum culvert for

pplied for/intends to apply for financing from the World
1e Project and intends to apply part of the proceeds of this credit to

Integrated Development Project, Una, HP invites item rate

quotations on behalf of Governor of HP (visit www.hpidp.org in tenders link) from the eligible
contractorsholding valid PAN, GST No &contractor who have experience of doing similar
nature work on standard W-5 bid Performa (Schedule of quantity), for execution of following
works as tabulated below, as:-

Sr. | Job No. Brief Description of the Works Approxima | Period
No. te value of | ofCompleti
Works (Rs.) | on
1 WiFoot Construction of  Footbridge cum culvert over 335600 | 60 days
Bridge/Una/ Bartoyechoe at village Satleta (from Jand of
92/2024-25 Gurbachan to Battansingh) , Ward.No.l, G.P-
Dhamandri (C-IT } APO Una during 2024-25 under
DPQ, IDP, Una during 2024-2025.
2 W/iFoot Construction of Footbridge cum culvert over local 363100 | 60 days
Bridge/Una/ Naliah near cow shed of Sunil kumar at village
93/2024-25 Jankour,Ward No.1, G.P-Jankowr (C-II ) APO
Unaunder DPO, IDP, Una during 2024-2025 .
3 W/Fool Construction of  Footbridge cum culvert over 294700 | 60 days
Bridge/Una/ TeuriNallah near house of Brij Mohan &Hari
94/ 2024-25 Mohan at village Teuri , Ward.No2, G.P-Teuri (C-
I1) APO Unaunder DPO, IDP, Una during 2024-2025 .
4 W/Foot Construction of  Footbridge cum culvert over 395500 | 60 days
Bridge/Una/ JhandewlaChoe at village Teuri .Ward.No.3, G.P-
95/ 2024-25 Teuri (C-Il } APO Una during 2024-25 under DPO,
IDP, Una during 2024-2025 .
5 W/Foot Construction of Footbridge cum culvert over Upper 304400 | 60 days
Bridge/Una/ NariNallah at village Nari, (to land of Kashmir
96/ 2024-25 Singh S/o Jagir Singh, Ward No.4, G.P-Nari (C-II )
APO Una during 2024-25 under DPO, IDP, Una
during 2024-20235 .
6 W/Foot Estimate for the Construction of Foot bridge cum 192500 | 60 days
Bridge/Una/ culvert over Local Nallah at village Arniala Lower
97/2024-25 (to land of Ram Parkash, Ravinder, Surjit Singh)
Ward No.6, G.P. Arniyala Lower C-I in APQ Una
under DPO IDP, Una during 2024-2025

This Procurement notice includes the following documents to facilitate preparation and submission of
quotations, criteria for qualification, evaluation, and for award of confract; and relevant forms to be filled by
the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The
Procurement notice including the various documents and forms to be filled etc.

i Layout Drawings of the works;

i,
iii,

Structural Details;
Detailed Bill of Quantities, with estimated rates and prices;
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iv. Technical Specifications;

V. Instructions to Bidders;

Vi, Qualification Information;

vil, Format for Submission of Quotation;

viii, Criteria for Evaluation and Award of Contract;

ix. Relevant Forms; and

X Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

- Quotations, both Techr'lical Part and Financial Part shall be submitted. offline on 23.10.2024 on or before
11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will
not be considered..

scription [ Date 07.10.2024
te of publication
07.10.2024
EMD:
SR. | Job No ' EST. ’ EMD FDR Pledged in favour of DPO
NO. COST IDP UNA 0P Ihe tender
1 W/Foot Bridge/Una/ 92/ 2024-25 335600 | 10000 document is non-transferable.
2 W/Foot Bridge/Una/ 93/ 2024-25 363100 | 10000
3 W/Foot Bridge/Una/ 94/ 2024-25 294700 | 10000
4 W/Foot Bridge/Una/ 95/ 2024-25 395500 | 10000
5 W/Foot Bridge/Una/ 96/ 2024-25 304400 | 10000
6 W/Foot Bridge/Una/ 97/ 2024-25 192500 | 10000
Bid Submission Start Date
- 07.10.2024
Last Date for Physical Submission of Bid and EMD 23.10.2024 up to 11:00 AM
Cost of tender W-5 Form & technical bids 22.10.2024
Date of opening of the Tech nical Bids Will be intimated Sseparately.
Ba‘ic of opening of Financial Bids

If the implementing agency’s office happens to be closed on the date of opening of the Quotations
as specified, the ‘Technical Part’ of the Quotations will be opened on the next working day at the
same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent
opening, following the evaluation of the Technical Parts of the Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be held liable
for any delays which are beyond its control.A Bidder requiring any clarification of the
RFQdocument may notify the Implementing agency offline or may visit the office of the
implementing agency at the address given below.

The standard quotation/bid form W-5(Schedule of Quantity) along with instructions to bidders
(Quotation Notice) can be obtained/ procured by the bidders for Rs. 350/- through E-Challan
GoHP payable under Receipt Head 0406 Forestry and Wildlife -01-800-18-other miscellaneous
receipts under DDO Code 0984 District Project Officer, IDP, Una and Treasury Code UNAOOQ.
The Standard W-5 Proforma can be obtained from the office of Concerned APO i.e APO Una/
APO Thanakalan on submitting E-Challan on any working day w. e. f. 07.10.2024 to 22.10.2024
up to 17:00 Hours. Bidders/ Contractors have applied for W-5 form with application addressed to
Concerned APO i.e APO Una/ APO Thanakalan on or before 21.10.2024 up to 05:00 PM, No
applications shall be entertained after 21.10.2024 up to 05:00 PM

1 and not more than two jobs will be awarded to a single contractor.

Only Separate Original FDRs for each Job are to be submitted with the bids, otherwise bid

will not be considered or rejected straightway.

Ve

Distriet Project Officer,
Integrated Development Project,

U&a, {}P A



Instructions to Bidders

SECTION - A
L Scope of Works
The District Project Officer, IDP, Una invites quotations for the construction of works as detailed in the
table given below:-
Sr. | Job No. Brief Description of the Works Approximate Period of
No. value of Works Completion
(Rs.) including
GST
1 W/Foot Construction of Footbridge cum culvert over Bartoye 335600 | 60 days
Bridge/Una/ choe at village Satleta (from land of Gurbachan to
92/2024-25 Battansingh) , Ward.No.1, G.P-Dhamandri (C-I1) APO
Una during 2024-25 under DPQ, IDP, Una during 2024-
2025,
2 W/Foot Construction of Footbridge cum culvert over local 363100 | 60 days
Bridge/Una/ Nallah near cow shed of Sunil kumar at village
93/ 2024-25 Jankour,Ward No.1, G.P-Jankour (C-II ) APO
Unaunder DPQ, IDP, Una during 2024-2025 .
3 W/Foot Construction  of Footbridge cum culvert over 294700 | 60 days
Bridge/Una/ TeuriNallah near house of Brij Mohan &Hari Mohan
94/2024-25 at village Teuri , Ward.No2, G.P-Teuri (C-IT } APO
Unaunder DPO, IDP, Una during 2024-2025
4 W/Foot Construction of  Footbridge cum culvert over 395500 | 60 days
Bridge/Una/ JhandewiaChoe at village Teuri ,Ward No.3, G.P-
95/2024-25 Teuri (C-Il } APO Una during 2024-25 under DPQ,
IDP, Una during 2024-2025 .
5 WiFoot Construction of Footbridge cum culvert over Upper 304400 | 60 days
Bridge/Una/ NariNallah at village Nari, (to land of Kashmir Singh
96/ 2024-25 S/o Jagir Singh, Ward.No.4, G.P-Nari (C-I1) APO Una
during 2024-25 under DPO, IDP, Una during 2024-2025 .
6 WiFoot Estimate for the Construction of Foot bridge cum 192500 | 60 days
Bridge/Una/ culvert ever Local Nailah at village Arnjala Lower (to
97/ 2024-25 land of Ram Parkash, Ravinder, Surjit Singh ) Ward
No.6, G.P. Arniyala Lower C-Iin APO Una under
DPO IDP, Una during 2024-2025

The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule
of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of
the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own
expense, for obtaining all relevant information that may be necessary for preparing the quotation,
The contractor will be responsible for the safety, health and environmental aspects at work place or section of the
work place for the contract period. He will be responsible for maintaining the Social distance between labor/worker
and provide them the required kit including Masks, Hand gloves etc. and wil] abide by the advisory being issued by
the Govt. regarding Novel Corona Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion date specified
above.
2. Qualification of the bidder
Qualification Information to be provided by the Bidder:The bidder shall provide
information on his qualification which shall include:-

(&) Total monetary value of works executed by him for each year of the last 3 years;

(5] List of works (similar to the works described in Para I) completed satisfactorily as a prime
contractor during the last 3 years, enclosing certificates from the respective Employers in support of
experience claimed along with the Employers’ contact numbers;

(c) Report on his financial standing, along with last 3 years’ financial statements/Profit and Loss
Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties
concerned, and disputed amount or award in each case(Give details of both completed and pending
cases). ‘




" The bidder shall provide qualification information at the time of submission_of quotation form on standard W-
3(Schedule of quantity), which shal] inciude ;-
Self Attested copv of his/her PAN card,
Self Attested copy of the Bank Aceount duly covered under RTGS/NEFT.
sell Attested of GST number .
Income Tax return for last two year must be attached. failing which the tenders are liable to be rejected
2.2, Qualification Criteria:to qualify for award of the contract the bidder:-

{a) Should have satisfactorily completed as a prime contractor at least one or more works of similar
nature. The value of the work/works should not be less than Rs. 80% in the last three two years;

(b) Should possess valid electrical license for executing building electrification works (in the event of
the works being sub-contracted, the sub-contractor should have the necessary license);

{c) Should possess required valid license for executing the water supply/sanitary works (in the event of

the works being sub-coniracted, the sub-contractor should have the necessary license);

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; (b) shall not
have conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two
options]; and (c) should not have been (1) temporarily suspended or debarred by the Woild Bank Group in
compliance with the Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (ii) blacklisted or
suspended by Central or any State Government Departments in India,

4, Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ document,
it will update its response together with any amendment to this document, on the notice board for information
of all Bidders. Bidders should check on the notice board, for any amendments to this RFQ document.

5. QuotationPrices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings
and technical specifications. Corrections, if any, in the quotation shall be carried out by editing the
information before offline submission of quotation,

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in
the total price.

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account.

) The rates should be quoted in Indian Rupees only,

d) All the Tools/ Equipment’s for the execution of work will be arranged by the contractor for which
1o extra payment can be claimed _

e) That, bidder shall bid /quote for each item of work as described in the schedule of quantities and

correction(s) made in the quoted rates in W-35, if any, shall be made by crossing out, duly attesting
the cutting(s) and neatly re-write the same.

0. Preparation of Quotations

6.1 The bidder is advised to visit the site of works at his own expense and obtain all information that may be
necessary for preparing the quotation.

6.2 Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating to
this quotation,

0.3 The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both Parts shall

be submitted offlinesimultaneously.
6.4 The Technical Part of Quotation shall comprise the following:

(a) Letter of Quotation — Technical Partas per Format given in Section B;

(&) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of Qualification
Information);

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering construction
works of similar nature in the last three financial years. [ITB Clause 2.1 (a)];

(d) Qualifications:
(iy  Qualification information and supporting documents relating to similar nature of works

executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of Qualification
Information);

(i)  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); and
(iif)  Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form;

(e Complete address and contact details of the Bidder having the following information:
Name of Firm
Address for conumunication
Telephone No(s): Office
Mobile No.
Facsimile (FAX) No.
Electronic Mail Identification (E-mail D)

4




)] The Technical Part of Quotation shall not include any financial informationrelated to the Quotation
price. Where material financial information related to the Quotation price is contained in the
Technical Part of Quotation, the Quotation shall be declared non-responsive.
6.5 The Financial Part of Quotation shall comprise the following:
{a) Letter of Quotation - Financial Part;

(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the rates
shall be entered.

6.6 Signing of Quotations: The name and position held by each person sighing the quotation and related
documents must be typed or printed below the signature.
6.7 Deadline for Submission of Quotations: Quotations must be submitted no later than the deadline for

submission of quotations viz. time 11:00 AM (hours) and date 23.10.2024. A Bidder may modify its
Quotation any number of times, before the deadline for submission of Quotations,
6.8Validity ofQuotation: Quotation shall remain valid for a period not less than 45 days after the deadiine date
specified for submission., The Rate(s) quoted by the successful bidder in his/her Bid document shall remain valid
upto __ 90 days; and in case, if for any reason the rates for procurement of works could not be approved before the
expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ enforced over an extended
period up to the date of approval of the Tenders/Bids invited by this office for the procurement of same during the
next Financial Year if both parties agreed to it
7. Quotation Submission:

{(a)  The Letter of Quotation — Technical Part, and Letter of Quotation ~ Financial Part shall be filled,
signed and scanned copies shall be submitted along with the PricedBill of Quantities that shall be
entered using the Forms available offline, without any alterations. All blank spaces shall be filled in
with the information requested. Copies of all other documents shall also be submitted.

(b)  All documents are required to be signed by the Bidder.

(¢)  That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

(d)  That, the bidder/contractor shalt furnish complete address and all other information in the relevant
space provided in W-5 and shall strike off whichever is not relevant.

(e)That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations,
quotation received after the last date & time for submission of quotations and quotations received
through Fax or E-mail shall not be entertained / considered,

{f)That, those bidder(s) who submit their quotations by post shall have to submit signed copy of quotation
notice, appending his/her signature, in the given box in Quotation notice, in token of accepting /
agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the
W-5 standard quotation Proforma(Schedule of Quantity). The bidders or their representatives who
wish to present in the quotation opening process shall sign the office copy of the quotation notice at
the time of opening quotations,

(g)That, the bidder shall seal the quotation in an envelope addressed to the ----(IDP) Office and the outside of
the envelope will also bear the following identification on the top of the envelope:-

Quotation for Narme of the Job/Contract/Work)

(h) Do not open before (time and date of quotation opening).

(i) That in case, the last day of tendering of quotations happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate notice or order
shall be issued

(J)That, in case of there is overlapping in schedule for submission of quotations on such deemed date
assumed for submission of quotations “on next working day” due to postponement of the date of
submission of quotations invited vide another notice issued separately, the revised time schedule for
submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice
board of this office.

(k)Bid/Tender documents including required EMD, should reach in this office before the expiry of the last
date and time fixed for submission of Tender /Rids

8. Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offline on the specified date and time. The Financial Parts of the Quotations shall

remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the

Quotations.

(a)  The Employer shall examine the technical part of the quotation to determine whether the quotation (a)
has been properly signed (Clause 6.6); (b) meets the eligibility criteria (Clause 3); (c) is substantially
responsive to the requirements of the RFQ document; and (d) meets the qualification criteria specified
in ITB Clause 2.

(b} Only Quotations that are both substantially responsive to the RFQ document, and meet all
Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at the second
offline opening.
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9.

10.

10.1

10.2

{(¢) ' Employer shall notify in writing those Ridders who have failed to meet the Qualification Criteria or
whose Quotations were considered non-responsive to the requirements in the RFQ document, advising
them that their Technical Part of Quotation failed to meet the requirements of the RFQ document; and
that their Financial Part of the Quotation shall not be opened.

{e} Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of Quotations
have been evaluated as substantially responsive and meeting the Qualification Criteria that their
Quotation has been evailuated as substantially responsive to the RFQ document Bidders should not
submit the financial bids/ format alongwith Technical part otherwise bid be termed as invalid/ non-
responsive.

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence
on the next working day with same time & schedule for which no separate notice or order shall be
issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who choose to attend
on the date and time and at the place specified in the letter of invitation. In case none of the bidders or
their representatives present at the time of opening of quotations the committee will open the
quotations at exact time fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with
cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into

. tender box, shall be considered by the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially
responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

() That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be
substantially responsive keeping in view the criteria as specified in clause 5&6 above,

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time.

(a}) The Employer shall examine and confirm that Letter of Quotation ~ Financial Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document.If any of these
documents or information is missing, the offer shall be rejected.

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the Quotations
will be further determined with respect to those RFQ conditions that were not examined in evaluation
of Technical Parts of Quotations.

(c) That, in case of tie on quoted rates among bidders, work order sha] be awarded to the bidder have
sufficient / more experience of similar nature of work.

(d) That the quotation / bid security deposited by the unsuccessful bidder shali be returned / refunded to
them after the evaluation of bids / quotation is over/complete

(e) - After compietion of the ‘opening and evaluation® process, the EMD of all other unsuccessful bidder
shall be returned to them under proper receipt on the Register. Whereas, the EMD of the successful
bidder(s) shall be converted in to ‘Performance Security’ or shall be retained by this office until the
required Performance Security as laid down in the following clauses, is deposited by the successful
bidder in the desired manner.

(f)  ‘That, information relating to evaluation of quotations and recommendations for the award of contract
shall not be disclosed to bidders or any other persons not officially concerned with the process until the
award to the successful bidder is announced.

(g) That submission of false information(s) and/or document(s) shall autematically lead to forfeiture of
security/earnest money to the Govt. and disqualification of such bidders without prejudice to criminal
proceedings against the bidder/contractor

Award of contract and Execution of Work
The Employer will award the contract to the bidder whose quotation has been determined to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria,
Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel
the bidding process and reject all quotations at any time prior to the award of contract.
The bidder whose quotation is accepted will be notified of the award of contract by the Employer prior to
expiration of the quotation validity period.
a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) have been
determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets
the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer .




b, Th.at, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior
to expiry of the quotation validity period.

in wri.ting and within agreed costs and nothing extra shall be payable on account of escalation of cost in

d. That, the successfu] bidder(s) shall be notified of award of work shall have to deposit required
performance security as per table below in the shape of Draft/TDR/FDR pledged in favour of District
Project Officer (IDP) at the time of signing the agreement,

e. That, the successful bidder(s} shall be notified of award of work shall have to deposit required additional
performance Security @ 5%. If the bid price offered by the lowest bidder is upto 10% below the amount
put to tender. No additional performance security is required if the bid price offered by the lowest bidder is
lower than 10% but put up 20 % of the amount put to the tender, then the additiona] performance security
shall be calculated @ 20% of the difference in the (a) project cost as per working estimate — 10% of project
cost as per working estimate and (b} the bid price offered by the lowest bidder. If the bid price offered by
the lowest bidder is lower than 20% of the amount put to the tender then the additional performance
security shall be calculated @ 30% of the difference in the (a) project cost as per working estimate — 10%
of project cost as per working estimate and (b) the bid price offered by the lowest bidder. The lowest
bidder has to deposit Additional performance security in the shape of draft/TDR/FDR pledged in favour of
under signed before award of work within five days

[ Value of the contract Amount of Amount of the"
the Earnest Performance
Money Security
| Up to Rs. 5.00 Jakh. Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. Rs.15,000/- Rs.30,000/-
10.00 lakh
Exceeds Rs, 10.00 lakh & up to Rs. Rs.30,000/- Rs.60,000/-
20.00 iakh
Exceeds Rs. 20.00 lakh & up to Rs. Rs.60,000/- Rs.2,50,000/-
30.00 Iakh ]
Above Rs. 50.00 [akh Rs.5,00,000/- | Rs.1 0,00,000/-

¢. That the bid security of the successful bidder is already with employer and the same may be converted
into performance security,

f. That, The contractor shall have fo start the awarded work within the 3 days of award of work to
him/them and shall have to complete the same within the stipulated period. And in case, the work is not

award of work.

h. In case the work is stopped /left in between, because of any region / circumstances no claim for the
partial work will be accepted

i. That, for insuring quality and specifications, besides carrying out the regular inspections by the project
officer/officials, it shall be the responsibility of the contractor to document the execution of works in the
desired manner as provided in the schedule of quantity and also, get the work inspected from competent

J- That, in case mandatory inspection as laid down vide condition (10.2-1.) above, has not been got
conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, the
contractor shall not be eligible to seek the payment of the work done.

k. That the Income Tax / GST as applicable will be deducted from the tota amount of the contract/ work.

|. That, under normal circumstance, no extension in working period will be granted and the decision of the
Employer in this regard shall be final.

@0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted
from the payment of the contractor, However, in case delay in completion of allotted work exceeds 30
days, Employer shall be authorized to penalize the contractor up to 10% of the total cost of the allotted
work. In case, the amount of recovery exceeds the dues of the bidder, we shall have the right to effect the
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recovery of the femaining outstanding amount from the contractor by way of recovery of Revenue arrears
or through other available means as per law of the land,

N. That, the employer shall be authorized to cancel the award of work and forfeit the performance security
to the Govt. under Tollowing circumstances:-

i) That, the contractor fals to start the work within stipulated period,

if) That, undue delay is being caused in execution of the awarded work due to slow pace of work.

iii) That, the contractor abandon the work at any stage,

o. That, If the contractor delays the start of work beyond the stipulated period or abandons the work in
between or project is convinced that due to undue slow pace of work, contractor will not be able to
complete the work within a stipulated period, the project staff will take over the execution of this work and
complete the remaining work at the risk and cost of the contractor.

p. That, no advance payment will be made to the bidder/contractor and payment shall be made only for the

4. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time

to time,

1. Tendering authority reserve the right to execute any part of work or whole work mentioned in tender and

the contractor shall not have any right to object to it.

8. No advance payment will be made to the contractor, However, Contractor shall be paid 80% of the work

done amount on running bills and 20% amount shall be paid after successfu] completion of the awarded

work

t. That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of

security/earnest money to the Govt, and cancellation of contract of such bidder without prejudice to

criminal proceedings against the bidder/contractor

u. All the sampling and testing are to be done by the contractor with the help of field staff of HPIDP as
per the prescribed CPWD or PWD. No extra cost will be given for the same,

V' Contractor has to submit transit pass in form ‘X’ or form ¢ W’ ag mandatorily required under the

provisions of HP Minor Minerals (Coneession) and Mineral (Prevention of illegal mining Transportation

1o payment will be made. The whole payment will be withheld.

W)  Procurement of the cement has to be carried out from HP Civil Supply by the contractor at their own. The
bill of the HP Civil Supply has to be attached with the final bill by the contractor and the payment will be |
made as per actual as compared to the total estimated market value of the cement in the detailed estimate, |
The differential amount to be deducted from the final bil] of the contractor accordingly.

11. Performance Security
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the DPO, IDP,
Unath

Employer for a period of one year,in which case the Employer may make the award to the next fowest
evaluated bidder or seek quotations afresh,

12. Period of Maintenance:
The “Period of Maintenance™ for the work is six months from the date of taking over possession or one ful]
monsoon season whichever occurs later, During the period of maintenance, the contractor will be
responsible for rectifying any defects in construction free of cost to the Employer. Or The contractor will
be responsible for rectifying any defects noticed free of cost, within 20 days of the date of intimation of
such defect by us. Any defects can be pointed after completion of 1% rainy season (upto 15% September) or
six months from the date of completion of work whichever is later

13. Supply of all construction materials including cement and steel as per the specifications (ISI certification

marked goods wherever available) shall be the responsibility of thecontractor,

14. Miscellaneous:
a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to abide
by/comply all other provisions of the labor laws, applicable in this regard and as may be notified by the
GOI/GHP from time to time.
b. The contractor/bidder shall give first preference to (he local Iabor of the concerned G, Ps.
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c. Notwithstanding the above, the Employer reserveg the right to aceept or reject any quotations and to
can.cel. the bidding process and reject alj quotations at any time prior to the award of conlract without
4851gning any reasons,

d. In_casc of any dispute. the Grievances ang redressal committee for contractor’s work will be the fingl
authority to decide the natter and the decision will be binding on both the harties.

eAll legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, will be settled
within the jurisdiction of the Judicial Court(s) at Una

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to the property

g. In case of breach of any condition of the Tender Notice for which no specific provisions have been
made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every such breach. However
before imposing such penalty, the Contractor wil] be given an opportunity for explaining his position. The
decision of the undersigned in this regard will be final and thereafter, no Correspondence/objection wil]
entertained,

Plastic waste should not be burned.

Construction waste should be disposed properly, away from the site, or ata collection centre, Construction
waste may also be re-purposed,

While conducting construction work on drainage lines, stones shal] 1ot be removed from water channels,
and will be sourced from appropriate places.

Original stream/ channel beds should not be disturbed,

While renovating bauris or wells, proper care will need to be taken to ensure original sources of water are
not disturbed.

Fencing of water impounding structures close to habitation is mandatory.,

While constructing primary water harvesting structures, stairs, famps, or any other feasible measures for
animals to easily access water will need to be provided.

In perennial streams with fish or other aquatic species, care should be taken to'ensure drainage line treatment

construction ahead, etc.), personal safety equipment for workers (hard hats, etc.) should be provided,

. Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not completed 14

years if age), bonded, and forced labour is prohibited. However, the age of employment for the project is 18§
years, and if any contractor employs a person under the age of 18 years, the contract wil] be terminated,
Contractors are expected to promiote the use of local labour.,

It is the duty of the contractor to pay equal remuneration to men and women for same work or work of a
similar nature.

To avoid work related accidents and injuries, the contractor will:

Periodically train working staff on workplace safety,

Provide protective masks, helmets, overalis and safety shoes, and safety goggles, as appropriate,
Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.
Ensure availability of a first aid box.

Provide employees with access to toilets and potable water,

Properly dispose of solid waste that is not being repurposed, at designated permitted sites allocated
by local authorities and cleaning funds and attach the receipt of waste from the relevant landfill
authority,

g Carry out all procedures to prevent leakage of generator oil into the site.

h. " Ensure that the head of the well is covered tightly.

i.  Provide secondary tank for oil and grease to avoid spills.

J- Provide ongoing health and safety supervision of worksites through use of relevant personnel,
Further to enforcing the compliance of environmental management, contractors will be responsible and
liable for safety of site equipment, labourers and daily workers attending to the construction site, and safety
of citizens for each work site, as mandatory measures.
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17. ltis mandatory for contractors to undergo training on labour management, applicable legal frameworks
while handling labourers, and environmental and social safeguards.

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) are being
renovated/ rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site
of religious significance, etc.) following activities need to be conducted:

a.  Contractors must undergo mandatory training on how to deal with sites that have cultural

~ significance and ensure there is supervision from their side for the management of such sites,

b.  All traditional sites or physical cultural resources (PCR) are to be restored to their original shape
after constructions (before picture are required to be taken to ensure that the site is not disturbed
after the intervention).

¢. ldentification of most appropriate time to undertake construction to minimise disturbance, e.g.
avoid any special prayers / festivals for constructing in the vicinity of the PCR or on its access
route,

Avoid keep power backup systems such as generators near the PCR.

€. Identify appropriate sits for waste storage and disposal of any waste generated by construction/
renovation/ rejuvenation,

f. Identify appropriate sites for material storage,

to be followed in case any artefacts or sites of cultural heritage are discovered by chance while undertaking
excavation during construction activities. The steps in case of chance finds to be followed are:
a. Immediately intimate project staff, who will begin the necessary chain of communication,
b.  Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by
the District Magistrate or Commissioner as the case might be and the Archaeological Department.

Read Over the terms & Conditions and Accepted
Name of Bidder.......................

Signature of Bidder..................

District Project Officer,

Integrated Development Project,

UnaDistt. Una, HP,

Telephone no:-01975-292077

E-mail; dpoidpuna@gmail.com [.
Endst. No__ 2106~ 1% /Dated, Una__ )~ |p~-n 024
Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.

2, Office Supdt. /Chairman tender opening committee for favour of information and necessary action as per bid
condition of the tender notice in true spirit and compliance

3. Both APO’s under DPO Una for favour of information & wide publicity in the concerned GP and for
informing eligible bidders,

4. Accountant for information and necessary action.

5. Notice Board. DPO office

6. Official Website of IDP i.e.hpidp.org

'

District Project Officer,
Integrated Development Project,

[@Dﬁl‘s/tt. Una, HP. H.P '
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