No. IDP/DPO/sml (F) 4/2020/ S

REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

E-Procurement Notice
(Two-Envelope with e-Procurement Bidding Process)

Dated: 04-07-2025

Project: Integrated Development Project (IDP) for Source Sustainability And
Climate Resilient Rain-fed Agriculture

Contract title: Construction of Drainage Line Treatment Structures

RFQ Nb: IN-DPO, SHIMLA—49SO77-CW-RFQ
Date: 04-07-2025

Applicable Procurement Guidelines/Re

November 2017 and August 2018.

1. Government of India has received/has ap
the World Bank towards the cost of the U
of the proceeds of this credit to eligible
request for quotations is issued. The Dist
Shimla at Shoghi invites quotations e

execution of the following works:

gulations Date: July 2016, revised in

plied for/intends to apply for financing from
S$ 100,000 Project and intends to apply part
payments under the contract for which this
rict Project Officer (Integrated Dev. Project)
lectronically from all eligible bidders for

Job No.

Name of Works

Estimated
cost (Rs.)

Period of
Completion

DLT/01/25-26

Cl/o Vegetative Check Barriers and Dry
Stone Check Barriers at Jeek Nala in GP-
Kuthar, under Sainj unit for the F.Y.
2025-26

4,51,750/-

60 Days

DLT/02/25-26

C/o Crate Wire Structure at Jeek Nala in
GP-Kuthar, under Sainj unit for the
F.Y.2025-26

3,83,900/-

60 Days j

DLT/03/25-26

Cl/o Vegetative Check Barriers and Dry
Stone Check Barriers at Chawai Nala in
GP-Tikker, under Sainj unit for the F.Y.
2025-26

4,62,500/-

60 Days

DLT/04/25-26

C/o Crate Wire Structure at Chawai Nala
in GP- Tikker, under Sainj unit for the
F.Y. 2025-26

3,90,000/-

60 Days

DLT/05/25-26

C/o Vegetative Check Barriers and Dry
Stone Check Barriers at Katyana-II Nala
in GP-Balghar, under Sainj unit for the
F.Y.2025-26

4,62,100/-

60 Days

DLT/06/25-26

C/o Crate Wire Structure at Katyana-II
Nala in GP-Balghar, under Sainj unit
for the F.Y. 2025-26

3,67,200/-

60 Days

DLT/O7/25—26

Cl/o Vegetative Check Barriers and Dry
Stone Check.Barriers at Chawai Nala in
GP-Dhamandri, under Sainj unit for the
F.Y.2025-26

4,45,900/-

60 Days

DLT/08/25-26

C/o Crate Wire Structure at Chawai Nala
in GP-Dhamandri, under Sainj unit for
the F.Y. 2025-26

3,90,000/-

60 Days

DLT/09/25-26

C/o Vegetative Check Barriers and Dry
Stone Check Barriers at Riyundru Nala
in GP-Dharech, under Sainj unit for the
F.Y. 2025-26

4,54,400/-

60 Days

DLT/10/25-26

C/o Crate Wire Structure at Riyundru
Nala in GP-Dharech, under Sainj unit
for the F.Y. 2025-26

3,83,900/-

60 Days
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DLT/11/25-26 Cl/o Vegetative Check Barriers and Dry | 4,80,300/- 60 Days

Stone Check Barriers at Bagda Nala in
GP-Balag, under Sainj unit for the F.Y.

2025-26

DLT/12/25-26 C/o Crate Wire Structure at Bagda Nala | 3,61,100/- 60 Days
in GP-Balag, under Sainj unit for the
F.Y.2025-26

DLT/13/25-26 C/o Vegetative Check Barriers and Dry | 4,58,700/- 60 Days

Stone Check Barriers at Sajna Nala in
GP-Deothi, under Sainj unit for the F.Y.

2025-26

DLT/14/25-26 C/o Crate Wire Structure at Sajna Nala in | 3,77,700/- 60 Days
GP-Deothi, under Sainj unit for the F.Y.
2025-26

DLT/15/25-26 Cl/o Vegetative Check Barriers and Dry | 4,64,200/- 60 Days

Stone Check Barriers at Chaloti Nala in
GP-Deothi, under Sainj unit for the F.Y.

2025-26

DLT/16/25-26 C/o Crate Wire Structure at Chaloti Nala | 3,71,600/- 60 Days
in GP-Deothi, under Sainj unit for the
F.Y.2025-26

DLT/17/25-26 | C/o Vegetative Check Barriers and Dry | 4,54,700/- 60 Days

Stone Check Barriers at Naranti Nala in
GP-Balghar, under Sainj unit for the

F.Y.2025-26

DLT/18/25-26 C/o Crate Wire Structure at Naranti Nala | 3,83,900/- 60 Days
in GP-Balghar, under Sainj unit for the
F.Y.2025-26

DLT/19/25-26 Cl/o Vegetative Check Barriers and Dry | 4,71,400/- 60 Days

Stone Check Barriers at Ali Dhar Nala in
GP-Deothi, under Sainj unit for the F.Y.
2025-26

DLT/20/25-26 Cl/o Crate Wire Structure at Ali Dhar | 3,48.800/- 60 Days

Nala in GP-Deothi, under Sainj unit for
the F.Y. 2025-26

This e-Procurement notice includes the following documents to facilitate preparation
and submission of quotations, criteria for qualification, evaluation, and for award of
contract; and relevant forms to be filled by the bidders. Implementing Agency has not
issued a separate RFQ document for this purchase. The e-Procurement notice
including the various documents and forms to be filled etc. can be downloaded free of
cost by logging on to the website https://www.hpidp.org/.The bidders would be
required to register in the website which is free of cost.

1.
1i.
ii.
1v.
V.
Vi.
Vii.
Viii.
1%
X.

Layout Drawings of the works;

Structural Details;

Detailed Bill of Quantities;

Technical Specifications;

Instructions to Bidders;

Qualification Information;

Format for Submission of Quotation;

Criteria for Evaluation and Award of Contract;
Relevant Forms; and

Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.

For submission of Quotation, the Bidder is required to have Digital Signature
Certificate (DSC) from one of the Certifying Authorities authorized by Government of

2



India for issuing DSC. Bidders can see the list of licensed CA’s from the link
(Www.cca.gov.in). Bidders who have not obtained the user ID and password for
participating in e-procurement in this Project, may obtain the same from the above

website.
Quotations, both

Technical Part and Financial Part shall

be submitted on

https://hptenders.gov.in/ on or before11:00 hours on 17-07-2025. Any quotation or

modifications to

quotation received outside €-procurement system will not be

considered. The electronic bidding system would not allow late submission of
quotations. The ‘Technical Part’ of the Quotations will be opened online on 17-07-
2025 at 12:30 hours, this can also be viewed by the bidders online. The electronic
summary of quotation opening of technical part will be generated and uploaded online.

mescription

Construction of Drainage Line Treatment
Structures

Date of publication

04-07-2025

EMD:

As applicable as per (clause 10.2), drawﬁ
in favour of DPO, [DP Shimla, payable at
Shimla.

Bid Submission Start Date

04-07-2025

Last Date for Submission of Bid

17-07-2025 at 11.00 hours

Last Date of Physical submission of
EMDY/ cost of tender & technical bids

17-07-2025 at 12.00 hours

Date of opening of the Technical Bids

| 17-07-2025 at 12.30 hours

Date of opening of Financial Bids

Will be notified after finalization of
 technical scrutiny and intimated in due
| course of time.

Cost of Tender Form

L

{ Rs. 500/- for each form (non refundable)

' (Nationalized Bank) in form of demand
draft payable at SBI Shimla or through e-
Challan to District Project Officer,
Integrated Development Project, Shimla
D.D.O. Code 980 Treasury Code : SML00
in the revenue Head 0070-60-800-17-

eprocurement of tender fee:

If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the
next working day at the same time. The Financial Parts of the Quotations shall remain
unopened in the e-procurement system, until the subsequent online opening, following
the evaluation of the Technical Parts of the Quotations.

Other details can be seen in the RF Q document. The implementing agency shall not be
held liable for any delays due to system failure beyond its control. A Bidder requiring
any clarification of the RFQ document may notify the Implementing agency online or
may visit the office of the implementing agency at the address given below.
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District Projéct Officer (IDP),
Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmal.com

www.hpidp.org




