(Single-Envelope with Offline Procurement Bidding Process)

Project

Contract title

RFQ No(Step Ref. No.):

Date

H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

Tor

Source Sustainabilfity And Climate Resifient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

Tel & Fax: - 01902-226627

ek ok ok

email- dpoidpkullu@gmail.com

REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

DISTRICT PROJECT OFFICER, IDP KULLU

RFQ FOR CONSTRUCTION OF SECONDARY & PRIMATY
STORATE TANK FOR MGI SCHEME UNDER APO IDP
UNIT SHAMSHI, NAGGAR AND BANJAR FOR THE YEAR

2025-26.
492085 & 492047

04-07-2025

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued. The District
Project Officer, Integrated Development Project Kullu invites quotations offline from
eligible registered contractors having experience of executing the work of similar nature on
standard W-5 Proforma (Schedule of quantity) for execution of the following works as tabulated

below as:-.

Sr. Job No.
No.

Brief Description
of the Works

Approximate
value of
Works (Rs.)

Cost of
Form-W-5
(Non-
refundable)

Period of
Completion

STEP Ref. No. 492085 & 492047 (Secondary & Primary Water Storage Structure)

1 5/BJR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Khotanal ward
No. -1 vill. Rambi GP Kalwari under APO Banjar
for the year 2025-26 (STEP REF. No. 492085)
(31°40°09” 77°22°25”) (31.40cum)

307000.00

(B) Construction of Primary Water Structure at
Sadrayan for MGI Khotanal ward No. -1 vill.
Rambi GP Kalwari under APO Banjar for the year
2025-26 (STEP REF. No. 492047).

(31040'18" 77022°20") (0.64cum)

18700.00

350

90 Days

2 6/BJR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Chardu ward
No. -1 vill. Rambi GP Kalwari under APO Banjar
for the year 2025-26 (STEP REF. No. 492085).
(31039°53” 77020'04”) (31.40cum)

341300.00

(B) Construction of Primary Water Structure at
Sadrayan for MGI Chardu ward No. -1 vill. Rambi
GP Kalwari under APO Banjar for the year 2025-26
(STEP REF. No. 492047) (31039's5s" 77021'59”)
(0.64cum)

18500.00

350

90 Days
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7/BJR

(A)  Construction of MGI Scheme (secondary
structure) of Water storage tank at Sharan from
Khsrigad to vill. Sharan GP Deutha under APO
Banjar for the year 2025-26 (STEP REF. No.
492085)

(31039°52"” 77020°55") (31.40 cum)

357100.00

(B) Construction of Primary Water Structure at
Kharigad for MGI at Sharan GP Deutha under APO
Banjar for the year 2025-26 (STEP REF. No.
492047) (31040°35” 77012'13") (0.64cum)

19400.00

350

90 Days

8/BJR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Kamshali from
Manyasi to vill. Kamshali GP Banogi under APO
Banjar for the year 2025-26 (STEP REF. No.
492085). (31045°42” 77020'05”)

294900.00

(B) Construction of Primary Water Structure at
Manyasi for MGI at Kamshali GP Banogi under
APO Banjar for the year 2025-26 (STEP REF. No.
492047) (31040°35” 77012°13")

19100.00

350

90 Days

9/BJR

Construction of MGI Scheme (secondary structure)
of Water storage tank at Niyahi from Sathnu Nalla
to vill. Niyahi GP Dhaugi under APO Banjar for

the year 2025-26 (STEP REF. No. 492085).
(31045°49.1" 77019°48.6")

497000.00

350

90 Days

10/SMS

Construction of MGI Scheme (secondary
structure) of Water storage tank at Tratan (Regda
Nallah) to site Damrogi at ward No. -05 GP
Garsa under APO Shamshi for the year 2025-26

(STEP REF. No. 492085). (31.835 N 77.236 E)
(27.47cum)

406500.00

350

90 Days

11/SMS

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Pedag Ward No.
05 GP Dunkhrigarh under APO Shamshi uni for the

year 2025-26 (STEP REF. No. 492085).
(31059°40” N _77002°08” E) (26.94cum)

391000.00

(B) Construction of Primary Water Structure at
Kungi Nalah for MGI at Pedag Ward No. 05 GP
Dunkhrigarh under APO Shamshi uni for the year
2025-26 (STEP REF. No. 492047) (31.996633 N
77.037898 E) (1.73cum)

52900.00

350

90 Days

12/SMS

Construction of MGI Scheme (secondary
structure) of Water storage tank -at Kanala in
ward No. -05. GP Bhallan-I under APO Shamshi

for the year 2025-26 (STEP REF. No. 492085).
(31.847 N 77.253 E) (27.47cum) (25.62cum)

329500.00

350

90 Days

13/SMS

Construction of MGI Scheme (secondary
structure) of Water storage tank at Khoda aage in
ward No. -04 GP Bhallan-I under APO Shamshi

for the year 2025-26 (STEP REF. No. 492085).
(31.826 N 77.252 E) (30.61cum)

290000.00

350

90 Days

10

14/SMS

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Lohandi ward
No. -4 GP Sachani under APO Shamshi for the

year 2025-26 (STEP REF. No. 492085). (31.803N
77.207) (35.71cum)

439500.00

(B) Construction of Primary Water Structure at
Lohandi (Kufri) ward No. -4 vill. Rambi GP
Sachani under APO Shamshi for the year 2025-26
(STEP REF. No. 492047)

24000.00

350

90 Days




[ 15/SMS |

(f\r) Construction of MGI Scheme (secondary
sp_ucture) of Water storage tank at Shankargarh
(Pipal ke pass) ward No. -1 GP Jia under APO

Shamshi for the year 2025-26 (STEP REF. No.
492085). (31.907 N 77.151) (35. 79cum)

383000.00

(B) Construction of Primary Water Structure at
Shan!s'argarh (Pipal ke pass) for MGl ward No. -1
GP Jia under APO Shamshi for the year 2025-26
(STEP REF. No. 492047) (31.907 N 77.148) (1.0cum)

24000.00

350

90 Days

12

16/SMS

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Shukabon,
Ward No. 01 GP Ratocha under APO Shamshi

for the year 2025-26 (STEP REF. No. 492085).
(31.126 N 77.181E) (25.90cum)

324500.00

(B) Construction of Primary Water Structure at
Mathughor for Shukabon, Ward  No. 01 GP
Ratocha under APO Shamshi for the year 2025-

26 (STEP REF. No. 492047) (31.926 N 77.181)
(1.0cum)

23000.00

350

90 Days

13

17/SMS

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Pani Nalah,
Ward No. 02 GP Ratocha under APO Shamshi

for the year 2025-26 (STEP REF. No. 492085).
(31.211 N 77.916 E) (27.13cum)

335000.00

(B) Construction of Primary Water Structure at
Chillchobru (Ujhi Nallah for Shukabon, Ward
No. 02 GP Ratocha under APO Shamshi for the

year 2025-26 (STEP REF. No. 492047) (31.916 N
77.21123) (1.0cum)

23900.00

350

90 Days

14

18/SMS

(A)Construction of MGI Scheme (secondary
structure) of Water storage tank at Shoran aage,
Village Tipri Ward No. 04 GP Danogi under
APO Shamshi for the year 2025-26 (STEP REF.
No. 492085). (31057247 77010’ 47") (——cum)

259000.00

(B) Construction of Primary Water Structure at
Gambru Nallah for MGI Shoran aage, Village
Tipri, Ward ~ No. 04 GP Danogi under APO
Shamshi for the year 2025-26 (STEP REF. No.
492047) (31057°23” 77010’ 36”) (——cum)

20000.00

350

90 Days

15

19/NGR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Kunag for
Village Balthah Ward No. 01 GP Hallan-1 under
APO Naggar unit for the year 2025-26 (STEP
REF. No. 492085). (32° 07’ 26" N 770 11'52")

291500.00

(B) Construction of Primary Water Structure at
Kunag Nallah for Kunag for Village Balthah
Ward No. 01 GP Hallan-l under APO Naggar
unit for the year 2025-26 (STEP REF. No.
492047) (320 07° 31" N 770 06°12”)

41500.00

350

90 Days

16

20/NGR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Thana Bagicha
near Art Gallery from Rumsu nallah GP Naggar
under APO Naggar unit for the year 2025-26
(STEP REF. No. 492085). (320 06" 53" N 770 10°21")

320000.00

(B) Construction of Primary Water Structure at
Rumsu for Thana Bagicha near Art Gallery from
Rumsu nallah GP Naggar under APO Naggar
unit for the year 2025-26 (STEP REF. No.

492047) (320 06’ 31" N 770 10'29")

40000.00

350

90 Days




17 | 21/NGR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Mansari from
Thaloni aage Ward No. 01 GP Soyal under APO
Naggar unit for the year 2025-26 (STEP REF.

No. 492085). (32009’ 05" N 770 10'37")

370500.00

(B) Construction of Primary Water Structure at
Thaloni aage Nallah for MGI Mansari from
Thaloni aage Ward No. 01 GP Soyal under APO
Naggar unifor the year 2025-26 (STEP REF. No.

492047) (32009’ 06” N 770 10" 45")

40000.00

350

90 Days

18 | 22/NGR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Mashala
Village Mashala Kuhal, Ward No. 06 GP Naggar
for the year 2025-26 (STEP REF. No. 492085).
(320 07' 06” N 770 09’ 15”)

271000.00

(B) Construction of Primary Water Structure at
Mahla for MGl Mashala Village Mashala Kubhal,
Ward No. 06 GP Naggar for the year 2025-26
(STEP REF. No. 492047) (320 07' 06" N 770 09" 15”)

40000.00

350

350

90 Days

90 Days

19 | 23/NGR

(A) Construction of MGI Scheme (secondary
structure) of Water storage tank at Kala Pathar
Ward No. 03 GP Karjan under APO Naggar unit
for the year 2025-26 (STEP REF. No. 492085).
(32.161132 N_77.19281 E) (31.02cum)

348500.00

(B) Construction of Primary Water Structure at
Dhipi Nalah for MGI Kala Pathar Ward No. 03
GP Karjan under APO Naggar unit for the year
2025-26(STEP REF. No. 492047). (32.161138 N

47500.00

90 Days

20 | 24/NGR

77.192273E) (1.0cum)
(A) Construction of MGI Scheme (secondary

structure) of Water storage tank at Koot Ward
No. 03 GP Naggar under APO Naggar unifor the
year 2025-26 (STEP REF. No. 492085).
(32.107524N 77.166288E) (31.02cum)

390500.00

(B) Construction of Primary Water Structure at
Nauntar Nalah for MGI Koot Ward No. 03 GP
Naggar under APO Naggar unifor the year 2025-
26 (STEP REF. No. 492047) (1.0cum)

24500.00

350

2, This Procurement notice includes the following documents' to facilitate preparation and
submission of quotations, criteria for qualification, evaluation, and for award of contract; and
relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ
document for this purchase. The Procurement notice including the various documents and forms

to be filled etc..
i. Layout Drawings of the works;

il. Structural Details;

iii. Detailed Bill of Quantities, with estimated rates and prices;

iv. Technical Specifications;
V. Instructions to Bidders;
Vi. Qualification Information;

Format for Submission of Quotation;

vil.

viii.  Criteria for Evaluation and Award of Contract;

iX. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the agreement for

this Contract.

e
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bidders (quotation notice) can be obtained/ procured by the bidders

dders from this office on any working day
durmg the office hours w.e. f. 21-08-2024 t03-09-2024 upto 5.00 PM MLW

L Quotations, both Technical Part and Financial Part shall be submitted offline on 04.09.2024 on
or before 11:00 AM. Any quotation or modifications to quotation received after last date of
quotation submission will not be considered. The ‘Technical Part’ of the Quotations will be
opened offline on 04.09.2024 at 11:30 AM.

Description Date
Date of publication
04-07-2025
EMD: Rs 10,000/~ (Rupees Ten Thousand only) of

each Job through demand

draft from a Nationalized Bank, drawn in
favour of District Project Officer, IDP
Kullu, payable at Kullu. The tender
document is non-transferable.

Bid Submission Start Date 05-07-2025 at 10:00 AM to
Last Date for Submission of Bid 18-07-2025 at 11:00 AM
Last Date of Physical submission of EMD/ cost | 18-07-2025 at 11:00 AM
of tender & technical bids

Date of opening of the Technical Bids 18-07-2025 at 11:30 AM
Date of opening of Financial Bids 18-07-2025 after opening of technical bid
6. If the implementing agency’s office happens to be closed on the date of opening of the

Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the next
working day at the same time. The Financial Parts of the Quotations shall remain unopened,
until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.

g & Other details can be seen in the RFQ document. The implementing agency shall not be held
liable for any delays which are beyond its control. A Bidder requiring any clarification of the
RFQ_document may notify the Implementing agency offline or may visit the office of the
implementing agency at the address given below.

(Purchaser)

Distric@;y’at Officer,

Integrawed Development Project
Forest Complex, Uppar Dhalpur Kullu
Distt. Kullu H.P. 175101.

Phone No. Office: 01902-226627



Instructions to Bidders

SECTION - A

L. Scope of Works

The District Project Officer, Integrated Development Project invites quotations for the
construction of works as detailed in the table given below :-

No

Sr. | Job No.

Brief Description
of the Works

Approximate

Period of

value of Completion

Works (Rs.)

STEP Ref. No. 492085 & 492047 {Secondary & Primary Water Storage Structure)

1 [ 5/BIR

(A) Construction of MGI Scheme (secondary structure) of Water storage
tank at Khotanal ward No. -1 vill. Rambi GP Kalwari under APO Banjar
for the year 2025-26 (STEP REF. No. 492085) (31'40'09" 7722257
| (31.40cum)

307000.00

(B) Construction of Primary Water Structure at Sadrayan for MGI Khotanal
ward No. -1 vill. Rambi GP Kalwari under APO Banjar for the year 2025-

26 (STEP REF. No. 492047). (31040° 18" 77022°20") (0.64cum)

18700.00

90 Days

2 6/BJR

(A) Construction of MGI Scheme (secondary structure) of Water storage
tank at Chardu ward No. -1 vill. Rambi GP Kalwari under APO Banjar for
the year 2025-26 (STEP REF. No. 492085). (31039°53” 77020°04”) (31.40cum)

341300.00

(B) Construction of Primary Water Structure at Sadrayan for MGI Chardu
ward No. -1 vill. Rambi GP Kalwari under APO Banjar for the year 2025-
26 (STEP REF. No. 492047) (31039's5” 77021 '59”) (0.64cum)

18500.00

90 Days

7/BJR

(A) Construction of MGI Scheme (secondary structure) of Water storage
tank at Sharan from Khsrigad to vill. Sharan GP Deutha under APO Banjar
for the year 2025-26 (STEP REF. No. 492085)

31039°52” 77020°55”) (31.40 cum)

357100.00

(B) Construction of Primary Water Structure at Kharigad for MGI at Sharan
GP Deutha under APO Banjar for the year 2025-26 (STEP REF. No.
492047) (31040°35” 77012°13”) (0.64cumy)

19400.00

90 Days

(A) Construction of MGI Scheme (secondary structure) of Water storage
tank at Kamshali from Manyasi to vill. Kamshali GP Banogi under APO
Banjar for the year 2025-26 (STEP REF. No. 492085). (31045427 77020°05")

294900.00

(B) Construction of Primary Water Structure at Manyasi for MGI at
Kamshali GP Banogi under APO Banjar for the year 2025-26 (STEP REF.
No. 492047) (31040°35” 77012°137)

19100.00

90 Days

9/BJR

8
|
I

Construction of MGI Scheme (secondary structure) of Water storage tank at
Niyahi from Sathnu Nalla to vill. Niyahi GP Dhaugi under APO Banjar for
the year 2025-26 (STEP REF. No. 492085). (31045'49.1” 77019°48.6”)

497000.00

90 Days

10/SMS

Construction of MGI Scheme (secondary structure) of Water storage
tank at Tratan (Regda Nallah) to site Damrogi at ward No. -05 GP
Garsa under APO Shamshi for the year 2025-26 (STEP REF. No.
492085). (31.835 N 77.236 E) (27.47cum)

406500.00

90 Days

(A) Construction of MGI Scheme (secondary structure) of Water storage
tank at Pedag Ward No. 05 GP Dunkhrigarh under APO Shamshi uni for the

year 2025-26 (STEP REF. No. 492085).
31059'40” N _77002°08” E) (26.04cum)

391000.00

/ 6
[7 11/SMS

(B) Construction of Primary Water Structure at Kungi Nalah for MGI at
Pedag Ward No. 05 GP Dunkhrigarh under APO Shamshi uni for the year
2025-26 (STEP REF. No. 492047) (31.996633 N 77.037898 E) (1.73cum)

52900.00

90 Days




8 [1SMS T

9 [ 13/sMs |

10 | 14/SMs |

Constryctj
on of
tank at K MGl Scheme (secondary structure

anala i
the year 205 6 (:ﬁd No. -05. GP Bhallan-1 under APO Shamshi for
28 B P REF. No. 492085). (31.847 N 77.253 E) (27.47cum)
Construction of MGI Scheme (secondary structure

tank at Khoda aage in ward No. -04 Gp Bhallan-I under APO Shamshi

for the vear X
ek & 2025-26 (STEP REF. No. 492085). (31626 N 77252 £y

|

) of Water storage | 329500.00

) of Water storage | 290000.00

90 Days

90 Days

(A)  Construction of MGI
storage tank at Lohandj ward No. -4 GP Sachani under APO Shamshi

for the year 2025-26 (STEP REF. No. 492085). (31.803N 77.207) (35. 7lcum)

Scheme (secondary structure) of Water | 439500.00

(B) Construction of Primary Water Structure at Lohandi (Kufri) ward

No. -4 vill. Rambi GP Sachani under APO Shamshi
i for th 2025-
26 (STEP REF. No, 492047) e s

24000.00

90 Days

11 | 15/SMS

storage tank at Shankargarh (Pipal ke pass) ward No. -1 GP Jia under

APO Shamshi for the year 2025-26 (STEP REF. No. 492085). (31.907 N
77.151) (35.79cum)

(A) Construction of MGI Scheme (secondary structure) of Water | 383000.00

(B) Construction of Primary Water Structure at Shankargarh (Pipal ke
pass) for MGI ward No. -1  GP Jia under APO Shamshi for the year
2025-26 (STEP REF. No. 492047) (31.907 N 77.148) (i.0cum)

24000.00

90 Days

12 | 16/SMS

(A) Construction of MGI Scheme (secondary structure) of Water
storage tank at Shukabon, Ward No. 01 GP Ratocha under APO

Shamshi for the year 2025-26 (STEP REF. No. 492085). (31.126 N 77.181E)
(25.90cum)

324500.00

(B)  Construction of Primary Water Structure at Mathughor for
Shukabon, Ward No. 01 GP Ratocha under APO Shamshi for the year
2025-26 (STEP REF. No. 492047) (31.926 N 77.181) (1.Ocum)

23000.00

90 Days

13 | 17/SMS

(A) Construction of MGI Scheme (secondary structure) of Water
storage tank at Pani Nalah, Ward No. 02 GP Ratocha under APO

Shamshi for the year 2025-26 (STEP REF. No. 492085). (31.211 N 77.916
E) (27.13cum)

335000.00

(B) Construction of Primary Water Structure at Chillchobru (Ujhi
Nallah for Shukabon, Ward No. 02 GP Ratocha under APO Shamshi
for the year 2025-26 (STEP REF. No. 492047) (31.916 N 77.21123) (1.0cum)

23900.00

90 Days

14 | 18/SMS

(A)Construction of MGI Scheme (secondary structure) of Water storage
tank at Shoran aage, Village Tipri Ward  No. 04 GP Danogi under
APO Shamshi for the year 2025-26 (STEP REF. No. 492085). (31057°24”

77010° 47”) (—-cum)

259000.00

(B) Construction of Primary Water Structure at Gambru Nallah for MGI
Shoran aage, Village Tipri, Ward  No. 04 GP Danogi under APO
Shamshi for the year 2025-26 (STEP REF. No. 492047) (31057:23” 77010’

36”) (——cum)

20000.00

90 Days

15 | 19/NGR

(A) Construction of MGI Scheme (secondary structure) of Water
storage tank at Kunag for Village Balthah Ward No. 01 GP Hallan-I
under APO Naggar unit for the year 2025-26 (STEP REF. No. 492085).

(32” 07’ 26” N 770 11'52”)

291500.00

90 Days |

(B) Construction of Primary Water Structure at Kunag Nallah for Kuna_g
for Village Balthah Ward No. 01 GP Hallan-1 under APO Naggar unit
for the year 2025-26 (STEP REF. No. 492047) (320 07’ 31" N 770 06°12")

41500.00

16 | 20/NGR

(A) Construction of MGI Scheme (secondary structure) of Water
storage tank at Thana Bagicha near Art Gallery from Rumsu nallah GP
Naggar under APO Naggar unit for the year 2025-26 (STEP REF. No.
492085). (320 96’ 53" N 770 10°21")

320000.00

(B) Construction of Primary Water Structure at Rumsu for Thana
Bagicha near Art Gallery from Rumsu nallah GP Naggar under APO

40000.00

Naggar unit for the year 2025-26 (STEP REF. No. 492047) (320 06’ 31" N

770 10°29")

90 Days




17 ] 2I/NGR | (A) Construction of MGI Scheme (secondary structure) of Water | 370500.00 % Days

storage tank at Mansari from Thaloni aage Ward No. 01 GP Soyal under
APO Naggar unit for the year 2025-26 (STEP REF. No. 492085). (320 09’
05" N 770 10'37")
(B) Construction of Primary Water Structure at Thaloni aage Nallah [ 40000.00
for MGI Mansari from Thaloni aage Ward No. 01 GP Soyal under APO
Naggar unifor the year 2025-26 (STEP REF. No. 492047) (32009’ 06" N 770
10’ 457)

18 [ 22/NGR | (A) Construction of MGI Scheme (secondary structure) of Water | 271000.00 90 Days
storage tank at Mashala Village Mashala Kuhal, Ward No. 06 GP
Naggar for the year 2025-26 (STEP REF. No. 492085). (320 07’ 06” N 770
09" 157)
(B) Construction of Primary Water Structure at Mahla for MGI | 40000.00
Mashala Village Mashala Kuhal, Ward No. 06 GP Naggar for the year
2025-26 (STEP REF. No. 492047) (320 07’ 06” N 770 09’ 15”) 7

19 | 23/NGR | (A) Construction of MGI Scheme (secondary structure) of Water [ 348500.00 | 90 Days
storage tank at Kala Pathar Ward No. 03 GP Karjan under APO Naggar
unit for the year 2025-26 (STEP REF. No. 49208S5). (32161132 N 77.19281
E) (31.02cum)
(B) Construction of Primary Water Structure at Dhipi Nalah for MGI | 47500.00
Kala Pathar Ward No. 03 GP Karjan under APO Naggar unit for the year ]
2025-26(STEP REF. No. 492047). (32.161138 N 77.192273E) (1.0cum)

20 | 24/NGR | (A) Construction of MGI Scheme (secondary structure) of Water storage | 390500.00 90 Days
tank at Koot Ward No. 03 GP Naggar under APO Naggar unifor the
year 2025-26 (STEP REF. No. 492085). (32.107524N 77.166288E ) (31.02cum)
(B) Construction of Primary Water Structure at Nauntar Nalah for MGI | 24500.00

[ Koot Ward No. 03 GP Naggar under APO Naggar unifor the year

2025-26 (STEP REF. No. 492047) (1.0cum)

The scope of work is as per the schedule of quantity attached / supplied with the
prescribed W-5, containing schedule of quantities. The details of works is tentative, which may
vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)
advised to visit the site of works, prior to bidding for said work at his own expense, for
obtaining all relevant information that may be necessary for preparing the quotation.

The contractor will be responsible for the safety, health and environmental
aspects at work place or section of the work place for the contract period. He will be responsible
for maintaining the Social distance between labor/worker and provide them the required kit
including Masks, Hand gloves etc. and will abide by the advisory being issued by the Govt.
regarding Novel Corona Virus Disease (COVID-19)

The successful bidder will be expected to complete the works by the intended completion date
specified above.
2. Qualification of the bidder
| 2.1.  Qualification Information to be provided by the Bidder: The bidder shall provide

information on his qualification which shall include:-

(a) Total monetary value of works executed by him .for each year of the last 3. years;

(b)  List of works (similar to the works described in Para 1) completed satisfactorily as a
prime contractor during the last 3 years, enclosing cert.lﬁcates from the respective
Employers in support of experience claimed along with the Employers’ contact

numbers; ? .
Report on his financial standing, along with last 3 years’ financial statements/Profit and

(c)

Loss Statements; and




(d)

The bi S i
o] 1((iidcr shall ‘ at_the time of submission of quotation form on
standard W-5(Schedule of quantity), which shall incl

Self Attested copy of his/her PAN card.

Self Attested copy of the Bank Account duly covered under RTGS/NEFT.
Self Attested of GST number

Detal b Sl .
etails of any litigation, during the last 3 years in which the bidder is involved, the

arti i
parties concerned, and disputed amount or award in each case_(Give details of both
completed and pending cases).

rovide qualification information

ude :-

Income Tax, CGST & SGST and other applicable Taxes clearance certificates for the preceding year

must be attached, failing which the tenders are liable to be rejected

2.2.  Qualification Criteria: to qualify for award of the contract the bidder:-

()

Should have satisfactorily completed as a prime contractor at least or more works of

similar nature. The value of the work/works should not be less than 80% in the last two
years;

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation;
(b) shall not have conflict of interest as defined in the Bank’s Procurement Regulations/
Guidelines [select one of the two options]; and (c) should not have been (i) temporarily
suspended or debarred by the World Bank Group in compliance with the Bank’s Anti-Corruption

Guidelines and its Sanctions Framework; or (ii) blacklisted or suspended by Central or any State
Government Departments in India.

4. Clarifications & Amendments: If the Employer receives any request for clarification of this
RFQ document, it will update its response together with any amendment to this document, on the

notice board for information of all Bidders. Bidders should check on the notice board, for any
amendments to this RFQ document.

| 5. Quotation Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities,
drawings and technical specifications. Corrections, if any, in the quotation shall be carried out
by editing the information before offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be
included in the total price.
b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall
not be subject to adjustment on any account.
c) The rates should be quoted in Indian Rupees only.
d) All the Tools/Equipments for the execution of work will be arranged by the contractor
for which no extra payment can be claimed
e) That, bidder shall bid /quote for each item of work as described in the schedule of
quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by
crossing out, duly attesting the cutting(s) and neatly re-write the same.
6. Preparation of Quotations
6.1 The bidder is advised to visit the site of works at his own expense and obtain all information

that may be necessary for preparing the quotation.



6.2

6.3

6.4

6.5

6.6

6.7

6.8

; idders on matters
Each bidder shall submit only one quotation. Bidders shall not contact other Bid

relating to this quotation
The quotation shall comprise two Parts, namely the Tec
Parts shall be submitted offline simultaneously.

hnical Part and the Financial Part. Both

The Technical Part of Quotation shall comprise the followil_:g: , _ .
(@) Letter of Quotation — Technical Part as per Format given in Section B; h 11 of
(b)  Authorization: Power of Attorney of signatory of Quotation (Paragraph l.1 o
Qualification Information); ) - A ;
(c) Annual Turnover: Confirmation showing Annual Turnover In civil engineering
construction works of similar nature in the last three financial years. [ITB Clause 2.1
(a@)];
(d)  Qualifications: . 18
(i) Qualification information and supporting documents relating to similar nature of
works executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of
Qualification Information);

(ii) Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information);
and

(iii) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information
Form;

(e) Complete address and contact details of the Bidder having the following information:
Name of Firm
Address for communication
Telephone No(s): Office
Mobile No.

Facsimile (FAX) No.
Electronic Mail Identification (E-mail ID)

(H) The Technical Part of Quotation shall not include any financial information_related to
the Quotation price. Where material financial information related to the Quotation price
is contained in the Technical Part of Quotation, the Quotation shall be declared non-
responsive, '

The Financial Part of Quotation shall comprise the following:

(a) Letter of Quotation - Financial Part;
(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein
the rates shall be entered.

Signing of Quotations: The name and position held by each person signing the quotation and
related documents must be typed or printed below the si gnature.

Deadline for Submission of Quotations: Quotations must be submitted no later than the
deadline for submission of quotations viz. time 11:00 AM and date 18/07/2025. A Bidder may
modify its Quotation any number of times, before the deadline for submission of Quotations.

Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the

deadline date specified for submission. The Rate(s) quoted by the successful bidder in his/her Bid document
shall remain valid upto 31.03.2026; and in case, if for any reason the rates for procurement of works could not
be approved before the expiry of the stipulated period, the above quoted rates shall be deemed to remain
valid/ enforced over an extended period up to the date of approval of the Tenders/Bids invited by this office
for the procurement of same during the next Financial Year if both parties agreed to it.




|

Quotation Submission:

a . ;
(a) ;lﬁzdLEttFF of Quotation — Technical Part, and Letter of Quotation — Financial Part shall be
» Signed and scanned copies shall be submitted along with the Priced_Bill of
Quantities that shall be entered using the Forms available offline, without any alterations.

All blank spaces shall be filled in with the information requested. Copies of all other
documents shall also be submiited.

(b)  All documents are required to be signed by the Bidder.

(¢)  That, each bidder shall submit only one quotation on standard W-5 proforma, for each
Work/Job.

(d)  That, the bidder/contractor shall furnish complete address and all other information in the
relevant space provided in W-5 and shall strike off whichever is not relevant.

(e) __That, the Quotations not received on given W-5 proforma, incomplete quotations,
Conditional quotations, quotation received after the last date & time for submission of
quotations and quotations received through Fax or E-mail shall not be entertained /
considered.

() _That, those bidder(s) who submit their quotations by post shall have to submit signed copy
of quotation notice, appending his/her signature, in the given box in Quotation notice, in
token of accepting / agreeing to the terms and conditions of the quotation notice and shall
submit/attach the same with the W-5 standard quotation Proforma (Schedule of Quantity).
The bidders or their representatives who wish to present in the quotation opening process
shall sign the office copy of the quotation notice at the time of opening quotations,

(g) _That, the bidder shall seal the quotation in an envelope addressed to the District Project
Officer, Integrated Development Project, Forest Complex Kullu Distt. Kullu and the

outside of the envelope will also bear the following identification on the top of the
envelope:-

Quotation for CONSTRUCTION OF SECONDARY AND PRIMARY STORAGE
TANK (Name of the Job/Contract/ Work)

(h) Do not open before 11:30 AM on 18/07/2025 (time and date of quotation opening).

(i) _That in case, the last day of tendering of quotations happens to be a holiday, the whole
process will commence on the next working day with same time & schedule for which no
separate notice or order shall be issued

(J) _That, in case of there is overlapping in schedule for submission of quotations on such
deemed date assumed for submission of quotations “on next working day” due to
postponement of the date of submission of quotations invited vide another notice issued
separately, the revised time schedule for submission of quotations shall be notified to the
bidders through the ‘notice’ pasted on the notice board of this office.

(k) _Bid/Tender documents including required EMD, should reach in this office before the
expiry of the last date and time fixed for submission of Tender /Bids

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the
Quotations will be opened offline on the specified date and time. The Financial Parts of the

Quotations shall remain unopened, until the subsequent opening, following the evaluation of the
Technical Parts of the Quotations.

(@) The Employer shall examine the technical part of the quotation to determine whether the
quotation (a) has been properly signed (Clause 6.6); (b) meets the eligibility criteria
(Clause 3); (c) is substantially responsive to the requirements of the RF

bt r Q document; and
(d) meets the qualification criteria specified in ITB Clause 2.



(b)  Only Quotations that are both substantially responsive |
Qualification Criteria shall qualify for opening of the Fi
the second offline opening. . lificatio

(¢) Employer shall nots“y ingwriting those Bidders who have fe‘uled to hmezt ll:”‘i*:egléils . 1h2
Criteria or whose Quotations were considered non-responsive to t.e reqL

o ; ical Part of Quotation failed to meet the
RFQ document, advising them that their Technlca‘ ; M
requirements of the RFQ document; and that their Financial Part of the Quota
be opened. _ .

(d) Simultaneously Employer shall notify in writing those Bidders whos'e Technical _If"arts. of
Quotations have been evaluated as substantially responsive and meeting the Qualification
Criteria that their Quotation has been evaluated as substantially responsive to the' RFQ
document and that their Financial Part of Quotation will be opened offline after scrutiny of
technical bids . .

(¢) Bidders should not submit the financial bids/ format along with Technical part otherwise
bid be termed as invalid/ non-responsive. ‘

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate
notice or order shall be issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of invitation. In
case none of the bidders or their representatives present at the time of opening of quotations
the committee will open the quotations at exact time fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However,
quotations with cutting/overwriting, duly attested by the bidder(s) before submission /
tendering of quotation into tender box, shall be considered by the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be
substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and
conditions of the Quotation.

() That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations
determined to be substantially responsive keeping in view the criteria as specified in clause
5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time.

(@) The Employer shall examine and confirm that Letter of Quotation — Financial Part and
Priced Bill of Quantities are in accordance with the requirements specified in the RFQ
document. If any of these documents or information is missing, the offer shall be rejected.

(b)  During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the
Quotations will be further determined with respect to those RFQ conditions that were not
examined in evaluation of Technical Parts of Quotations.

(c) That, in case of tie on quoted rates among bidders, work order shall be awarded to the
bidder have sufficient / more experience of similar nature of work.

(d) That the quotation / bid security deposited by the unsuccessful bidder shall be returned /
refunded to them after the evaluation of bids / quotation is over/complete

(e) After completion of the ‘opening and evaluation’ process, the EMD of all other
unsuccessful bidder shall be returned to them under proper receipt on the Register.
Whereas, the EMD of the successful bidder(s) shall be converted in to ‘Performance
Security’ or shall be retained by this office until the required Performance Security as laid
down in the following clauses, is deposited by the successful bidder in the desired manner.

to the RFQ document, and meet all -
nancial Parts of their Quotations at




10.

10.1

10.2

)

That, information relating to evaluation of quotations and recommendations for the award
Of: contract shall not be disclosed to bidders or any other persons not officially concerned
with the process until the award to the successful bidder is announced.

(8) That submission of false information(s) and/or document(s) shall automatically lead to
forfeiture of security/earnest money to the Govt. and disqualification of such bidders
without prejudice to criminal proceedings against the bidder/contractor

Award of contract and Execution of Work

The Employer will award the contract to the bidder whose quotation has been determined to be
substantially responsive and who has offered the lowest evaluated quotation price and who
meets the specified qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations
and to cancel the bidding process and reject all quotations at any time prior to the award of
contract.

The bidder whose quotation is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s)
have been determined to be substantially responsive and who has offered the lowest evaluated
quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of
his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the
Employer prior to expiry of the quotation validity period.

c. That the successful bidder(s) / contractors shall have to sign an agreement within 5 days of
acceptance of offer letter. The contractor / bidders shall have to complete the work within the
specified / allowed period in writing and within agreed costs and nothing extra shall be payable
on account of escalation of cost in material, labour etc. in the course of time, which may be due
to unforeseen reasons.

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit
required performance security as per table below in the shape of Draft/TDR/FDR pledged in
favour of District Project Officer (IDP) Kullu at the time of signing the agreement.

Value of the contract Amount of the Amount of the
Earnest Money | Performance Security
Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. 10.00 lakh | Rs.15,000/- Rs.30,000/-
Exceeds Rs. 10.00 lakh & up to Rs. 20.00 | Rs.30,000/- Rs.60,000/-
lakh
Exceeds Rs. 20.00 lakh & up to Rs. 50.00 | Rs.60,000/- Rs.2,50,000/-
lakh
Above Rs. 50.00 lakh Rs.5,00,000/- Rs.10,00,000/-

e. That the bid security of the successful bidder is already with employer and the sa

: ) me may be
converted into performance security,

f. That, The contractor shall have to start the awarded work within the 7 days of award of work
to him/them and shall have to complete the same within the stipulated period. And in case the



is li cancelled ‘
work is not started within stipulated period, the award of work is liable to be and |
[ feited.
S to execute and complete the work under the

i hall have
g. That, the Contractor / bidder s :
supervision and technical guidance of project staff of the concerned APO, IDP Unit. The work

has to be completed within days of award of work.

h. In case the work is stopped /left in between, because of any
for the partial work will be accepted

i. That, for insuring quality and specifications, besides carrying out th
the project officer/officials, it shall be the responsibility of the contractor to document the
execution of works in the desired manner as provided in the schedule of quantity and also., -get
the work inspected from competent authority of the project, by giving intimation in the writing
to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory
inspections, on achieving/during the different stages of execution of work.

j. That, in case mandatory inspection as laid down vide condition (10.2-i.) above, has not been
got conducted/done by the contractor from the APO’s concerned or other authorized officials
of the project, the contractor shall not be eligible to seek the payment of the work done.

k. That the Income Tax / GST as applicable will be deducted from the total amount of the
contract/ work.

I. That, under normal circumstance, no extension in working period will be granted and the

decision of the Employer in this regard shall be final.

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the

work within stipulated time and delays the execution work beyond stipulated period, a penalty

/ liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for

such delay and will be deducted from the payment of the contractor. However, in case delay in

completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the

contractor up to 10% of the total cost of the allotted work. In case, the amount of recovery

exceeds the dues of the bidder, we shall have the right to effect the recovery of the remaining

outstanding amount from the contractor by way of recovery of Revenue arrears or through

other available means as per law of the land.

n. That, the employer shall be authorized to cancel the award of work and forfeit the
performance security to the Govt. under following circumstances:-

i) That, the contractor fails to start the work within stipulated period.

ii) That, undue delay is being caused in execution of the awarded work due to slow pace of

region / circumstances no claim

e regular inspections by

work.

iii) That, the contractor abandon the work at any stage.

o. That, If the contractor delays the start of work beyond the stipulated period or abandons the
work in between or project is convinced that due to undue slow pace of work, contractor will
not be able to complete the work within a stipulated period, the project staff will take over the
execution of this work and complete the remaining work at the risk and cost of the contractor.
p. That, no advance payment will be made to the bidder/contractor and payment shall be made
only for the work executed of different stages by the contractor as per the detail bill prepared
after measurement of the work done by the authorized official of the project on spot and on
fulfillment of all other terms and conditions of the quotation notice/award of work and its
execution/completion to the satisfaction of the project,



q- The contractor/bidder shal| bear /pay all the applicable taxes and other charges as applicable
from time to time.

r. Tendering authority reserve the right to execute any part of work or whole work mentioned
in tender and the contractor shall not have any right to object to it.

S. No advance payment will be made to the contractor. However, Contractor shall be paid 80%
of the work done amount on running bills and 20% amount shall be paid after successful

completion of the awarded work
t. That submission of false information(s) and/or document(s) shall automatically lead to

forfeiture of security/earnest money to the Govt. and cancellation of contract of such bidder
without prejudice to criminal proceedings against the bidder/contractor

11. Performance Security )
Within 5 days of receiving letter of acceptance, the successful bidder shall deliver to the

District Project Officer, IDP Kullu the performance security (either a or a bank draft in
favour of the Employer) for an amount equivalent of as per clause 10.2 d of the contract price.
The Performance Security shall be valid till the expiry of the period of maintenance of the
work, specified in Clause 12.Failure of the successful Bidder to furnish performance security
andto sign the agreement within the period stipulated shall constitute sufficient grounds for
annulment of award and debarring the bidder from participation in bidding for works by the
Employer for a period of one year,in which case the Employer may make the award to the next
lowest evaluated bidder or seek quotations afresh.

12. Period of Maintenance:
The “Period of Maintenance” for the work is six months from the date of taking over

possession or one full monsoon season whichever occurs later. During the period of
maintenance, the contractor will be responsible for rectifying any defects in construction free
of cost to the Employer. Or The contractor will be responsible for rectifying any defects
noticed free of cost, within 20 days of the date of intimation of such defect by us. Any defects
can be pointed after completion of 1 rainy season (upto 15" September) or six months from
the date of completion of work whichever is later

13.  Supply of all construction materials including cement and steel as per the specifications (ISI
certification marked goods wherever available) shall be the responsibility of the contractor.

, 14. Miscellaneous:
a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to
abide by/comply all other provisions of the labor laws, applicable in this regard and as may be
notified by the GOI/GHP from time to time.
b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.
¢. Notwithstanding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior to the
award of contract without assigning any reasons.

V d r -

be the final authority to decide the matter and the decision will be bindin on both the part;
€s.




e. All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works,

will be settled within the jurisdiction of the Judicial Court(s) at Kullu o

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to
the property of the project, and shall be bound to pay for such loss/damage.

g. In case of breach of any condition of the Tender Notice for which no specific provisions
have been made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every
such breach. However before im-posing such penalty, the Contractor will be given an
opportunity for explaining his position. The decision of the undersigned in this regard will be
final and thereafter, no correspondence/objection will entertained.

h. The forfeiture of performance security for breach of ‘Terms and conditions’, or non

completion or not starting execution of allotted work within stipulated period, shall not

prejudice any other just and proper action against the Contractor.

15. Environmental and Social Guidelines :

1. To address immediate soil erosion risk arising from construction, soil conservation measures
(embankments, retaining structures, etc.) around the planned area will need to be conducted.

2. Plastic waste should not be burned.

3. Construction waste should be disposed properly, away from the site, or at a collection centre.
Construction waste may also be re-purposed. :

4. While conducting construction work on drainage lines, stones shall not be removed from water
channels, and will be sourced from appropriate places.

5. Original stream/ channel beds should not be disturbed.

6. While renovating bauris or wells, proper care will need to be taken to ensure original sources of
water are not disturbed.

7. Fencing of water impounding structures close to habitation is mandatory.

8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible
measures for animals to easily access water will need to be provided.

9. In perennial streams with fish or other aquatic species, care should be taken to ensure drainage
line treatment structures include measures to allow free movement of aquatic life.

10. Structures being built under IDP will need to factor in natural hazards and extreme weather
events (flash floods, etc.).

11. When construction activities require movement of heavy vehicles and equipment, proper work

safety measures for workers and people of the community should be followed — appropriate
signs (falling rocks, construction ahead, etc.), personal safety equipment for workers (hard hats,
etc.) should be provided.

12. Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not
completed 14 years if age), bonded, and forced labour is prohibited. However, the age of
employment for the project is 18 years, and if any contractor employs a person under the age of
18 years, the contract will be terminated.

_Contractors are expected to promote the use of local labour.

f—
L2

_It is the duty of the contractor to pay equal remuneration to men and women for same work or

F=S

work of a similar nature.



15.To i :
avoid work related accidents and injuries, the contractor will:

';1). Perio.dically train working staff on workplace safety.

. Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as
appropriate.

C.

Provide workers in high noise areas with earplugs or equipment to prevent auditory

damage.

Ensure availability of a first aid box.

Provide employees with access to toilets and potable water.

f. Properly dispose of solid waste that is not being repurposed, at designated permitted
sites allocated by local authorities and cleaning funds and attach the receipt of waste
from the relevant landfill authority.

g. Carry out all procedures to prevent leakage of generator oil into the site.

h. Ensure that the head of the well is covered tightly.

i Provide secondary tank for oil and grease to avoid spills.

j. Provide ongoing health and safety supervision of worksites through use of relevant
personnel.

16. Further to enforcing the compliance of environmental management, contractors will be
responsible and liable for safety of site equipment, labourers and daily workers attending to the
construction site, and safety of citizens for each work site, as mandatory measures.

17. It is mandatory for contractors to undergo training on labour management, applicable legal
frameworks while handling labourers, and environmental and social safeguards.

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals,
etc.) are being renovated/ rejuvenated, or construction is taking place at or near sites of cultural
significance (temples, site of religious significance, etc.) following activities need to be
conducted: i

a. Contractors must undergo mandatory training on how to deal with sites that have
cultural significance and ensure there is supervision from their side for the management
of such sites.

b. All traditional sites or physical cultural resources (PCR) are to be restored to their
original shape after constructions (before picture are required to be taken to ensure that
the site is not disturbed after the intervention).

¢. Identification of most appropriate time to undertake construction to minimise
disturbance, e.g. avoid any special prayers / festivals for constructing in the vicinity of
the PCR or on its access route.

d. Avoid keep power backup systems such as generators near the PCR.

Identify appropriate sits for waste storage and disposal of any waste generated by
construction/ renovation/ rejuvenation.

f Identify appropriate sites for material storage

19. Contractors are also required to be cognizant of any chance finds. The following chance find
procedures are to be followed in case any artefacts or sites of cultural heritage are discovered by

chance while undertaking excavation during construction activities. The steps in case of chance
finds to be followed are:



a. Immediately intimate project staff, who will begin the necessary whiain
communication.

b. _Stop all work and cordon off area and do not allow anybody access to the area, unless
cleared by the District Magistrate or Commissioner as the case might be and the
Archaeological Department.

Read over and accepted

Name of Bidder : Signature of Bidder

(Purchaser)

District Proje¢tOfficer(IDP),
Integrated Development Project Kullu

Endst.No No. IDP/A-1-6/Civil/RFQ/2025-26/_390 - 9/ Dated, Kullu the/ _0_‘17/_cf#2_c_(3”
Copy forwarded to the:-

1 Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action
please. N eygey

Z. APO IDP unit Shamshi & Banjarfavour of information and further n/action.

3 Chairman, tender opening committee for favour of information and necessary action as
per bid condition of in true spirit and compliance.

4. I.T. Section Incharge for favour of information and n/action. He is directed to upload the

same on Project Web site for wide publicity.

5 Notice Board for vide publicity.
District P%fﬁcer(lDP),

Integrated Development Project Kullu.



