

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project:

INTEGRATED DEVELOPMENT PROJECT, (IDP)

UNDER APO GHUMARWIN

Contract title:	C/O Crate wire structure	RFQ No: 491989-CW-RFQ
	Renovation of pond	RFQ No: 492005-CW-RFQ
	C/O of Pond	RFQ No: 491999-CW-RFQ
	C/O C C Water Harvesting Structure	RFQ No: 492015-CW-RFQ
	Renovation of well	RFQ No: 492005-CW-RFQ
	C/O Lift irrigation Scheme	RFQ No: 492022-CW-RFQ
	C/O Gravity irrigation Scheme	RFQ No: 492032-CW-RFQ
	C/o Foot Bridge	RFQ No: 491987-CW-RFQ
	C/O CC Check Barrier	RFQ No: 491990-CW-RFQ
	C/O Dry Stone Structure	RFQ No: 491977-CW-RFQ
	C/o Sump well	RFQ No: 492019-CW-RFQ
	C/o Storage Structure	RFQ No: 492248-CW-RFQ

Date: 08.07.2025.

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	Name of Activity	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	Cement concrete Check Barrier	69/25-26	Construction of CC check barrier at place Bramli (Near land of Sh. Bishan Dass) in GP Bam APO Ghumarwin	118037	45 days
2		70/25-26	Construction of CC check barrier at place Dehra ward no 6 in GP Hatwar APO Ghumarwin	156711	45 days
3		71/25-26	Construction of CC check barrier at place Bam in GP Bam APO Ghumarwin	200157	45 days
4		72/25-26	Construction of CC check barrier at place Lendi khad in GP Hatwar APO Ghumarwin	118037	45 days

5		73/25-26	Construction of CC check barrier at place Kot nalla in GP Kot APO Ghumarwin	233976	45 days
6		74/25-26	Construction of CC check barrier at place glai nalla in GP Ghumarwin APO Ghumarwin	118037	45 days
7	Cement concrete Check Barrier	75/25-26	Construction of Cement concrete check barrier at place Paplah in GP Paplah APO Ghumarwin	261231	45 days
8		76/25-26	Construction of Cement concrete check barrier at place Takrera in GP Ghumarwin APO Ghumarwin	174352	45 days
9		77/25-26	Construction of Cement concrete check barrier at place Ropari in GP Dangar APO Ghumarwin	174352	45 days
10		78/25-26	Construction of Cement concrete check barrier at place Seu Nalla in GP Seu APO Ghumarwin	261231	45 days
11		79/25-26	Construction of Cement concrete check barrier at place chhat in GP chhat APO Ghumarwin	261231	45 days
12		80/25-26	Construction of Cement concrete check barrier at place Panyala in GP Kothi APO Ghumarwin	435583	45 days
Total Cement concrete Check barrier				2512935	
13	Dry Stone Structure	81/25-26	Construction of Dry Stone Structure at place Bam choein GP Bam APO Ghumarwin (3.50mtrx2 no)	42197	45 days
14		82/25-26	Construction of Dry Stone Structure at place Paplah in GP Paplah APO Ghumarwin	182649	45 days
Total Dry Stone Structure				224846	
15	Crate wire Structure	83/25-26	Construction of crate wire structure at place Jarlu Nalla ward no 6 in GP Kotlu Brahmana APO Ghumarwin	115741	45 days
16		84/25-26	Construction of crate wire structure at place Drug Nalla in GP Bam APO Ghumarwin (20mtr)	106352	45 days
17		85/25-26	Construction of crate wire structure at place Galoh Nalla in GP Bam APO Ghumarwin (20mtr)	106352	45 days
18		86/25-26	Construction of crate wire structure at place Kothi Bharari in GP Kothi APO Ghumarwin (20mtr)	173024	45 days
19		87/25-26	Construction of crate wire structure at place Takreda Nalla in GP Ghumarwin APO Ghumarwin (6mtr x4 no)	231481	45 days
20		88/25-26	Construction of crate wire structureat/ Spur place Bame ka cho GP Bam Apo Ghumarwin (10mtrx1 no)	52495	45 days
Total Crate wire structure				785445	
21	Foot Bridge	89/25-26	Construction of Foot bridge at place Tyamlu (Samshan Ghat)in GP Dadhol APO Ghumarwin	343499	45 days
22		90/25-26	Construction of Foot bridge at place Mangloti (near land of Sh Suresh Kumar) in GP Dadhol APO Ghumarwin	402093	45 days
23		91/25-26	Construction of Foot bridge at place Bam chowk in GP Bam APO Ghumarwin	280152	45 days
Total Foot Bridge				1025744	
24	Pond	92/25-26	Construction of Pond at place Seu in GP Seu APO Ghumarwin	110213	45 days
25		93/25-26	Construction of Pond at place Dangar in GP Dangar APO Ghumarwin	110213	45 days

26		94/25-26	Construction of Pond at place Dadhol in GP Dadhol APO Ghumarwin	110213	45 days
27		95/25-26	Construction of Pond at place Padyalag in GP Padyalag APO Ghumarwin	110213	45 days
28		96/25-26	Construction of Pond at place Dangar in GP Dangar APO Ghumarwin	121180	45 days
29		97/25-26	Construction of Pond at place Kotlu brahmna in GP Kotlu brahmna APO Ghumarwin	110213	45 days
	Total Pond			672245	
30	Sump Well	98/25-26	Construction of Sump well primary Structure at place Dehra (near land of Sh Kuldeep) in GP Hatwar APO Ghumarwin	312755	45 days
31		99/25-26	Construction of Sump well primary Structure at place Chhat (near land of Sh Mahender Singh) in GP Chhat APO Ghumarwin	339212	45 days
			Total Sump well	651967	
32	CC Water Harvesting Structure/CC Gravity Check Dam	100/25-26	Construction of CC gravity check Dam at place Dhaloh in GP Paplah APO Ghumarwin	452607	45 days
			CC Water Harvesting Structure	452607	
33	Storage Structure	101/25-26	Construction of Storage structure at place Takrera (Near land of Smt. Gaytri Devi) from (Natural water source) GP Ghumarwin APO Ghumarwin	73200	45 days
34		102/25-26	Construction of Storage Structure at place Sunali (near land of Sh. Akshay Kumar) GP Karloti APO Ghumarwin	97651	45 days
35		103/25-26	Construction of Storage Structure at place Marol (Near land of Sh. Ashwani Kumar) from (Natural water source) GP Ghumarwin APO Ghumarwin	103370	45 days
36		104/25-26	Construction of Storage Structure at place Junala (Near land of Sh. Vijay Singh) from (Natural water source) GP Paplah APO Ghumarwin	113004	45 days
37		105/25-26	Construction of Storage Structure at place Sunali (Near land of Tilak Raj) from (Natural water source) GP Karloti APO Ghumarwin	103370	45 days
			Total Storage Structure	490595	
38	Renovation of Well	106/25-26	Renovation of well at place Dehra near land of Sh. Ramesh Chand) GP Hatwar APO Ghumarwin	95887	45 days
39		107/25-26	Renovation of well at place Chokhana (Near land of Sh. Gyan Chand) GP Dangar APO Ghumarwin	66299	45 days
40		108/25-26	Renovation of well at place Dehra ward no 10 (near land of Sh. Jagdev Singh) GP Hatwar APO Ghumarwin	86024	45 days

41		109/25-26	Renovation of well at place Kotly bindrya (Natural water source) GP Kotlu brahmna APO Ghumarwin	192742	45 days
	Total Renovation of well			440952	
42	Tank under Lift Scheme	110/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Radda (near land of sh Samsher singh In GP Taron APO Ghumarwin (linked with Storage Structure which was constructed last year)	411154	45 days
43		111/25-26	Construction of secondary structure (LinkageTank) under lift irrigation scheme at place Dehra (near land of Sh Kuldeep) in GP Hatwar APO Ghumarwin (linked with sump well Hatwar)	411154	45 days
44		112/25-26	Construction of secondary structure (LinkageTank) under lift irrigation scheme at place chhat (near land of Sh Mahender) in GP chhat APO Ghumarwin (linked with sump well chhat)	411154	45 days
45		113/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Baldi (Near Land of Sh. Ram Prakash) GP Sue APO Ghumarwin (Linkage with CC gravity check Dam Baldi GP Sue)	467191	45 days
46		114/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Badu (Near Land of Sh. Raj Pal) GP Kothi APO Ghumarwin (Linkage with CC gravity check Dam Badu GP Kothi)	457902	45 days
47		115/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Takrera (Near Land of Smt Gaytri Devi) GP Ghumarwin APO Ghumarwin (Linkage with Storage structure Ghumarwin)	464042	45 days
48		116/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Sunali (near land of Sh. Akshay Kumar) GP Karloti APO Ghumarwin (Linkage with Storage Structure Karloti)	472025	45 days
49		117/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Marol (Near Land of Ashwani Kumar) GP Ghumarwin APO Ghumarwin (Linkage with storage structure ghumarwin)	457495	45 days
50		118/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Junala(Near Land of Sh. Vijay Singh) GP Paplah APO Ghumarwin (Linkage with storage structure Paplah)	457495	45 days
51		119/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Sunali(Near Land of Sh Tilak Raj) GP Karloti APO Ghumarwin (Linkage with storage structure Karloti)	464616	45 days
52		120/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Chokhana (Near land of Sh. Gyan Chand) GP Dangar APO Ghumarwin APO Ghumarwin (Linkage with well Dangar)	472025	45 days

53		121/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme)at place Dehra ward no 10 (near land of Sh. Jagdev Singh) GP Hatwar APO Ghumarwin (Linkage with well Hatwar)	466874	45 days
54		122/25-26	Construction of secondary structure (LinkageTank under lift irrigation scheme) at place Kotlu bindya (near house of Sh Kartar Singh)in GP Kotlu Brahmna APO Ghumarwin (Linkage with Primary structure well)	456477	45 days
	Total Tank under Lift Scheme			5869604	
55	Tank under Gravity Scheme	123/25-26	Construction of secondary structure (LinkageTank under Gravity irrigation scheme)at place Dhaloh (Near Land of Smt. Reeta Devi) GP Paplah APO Ghumarwin (Linkage with CC gravity check Dam Paplah)	458476	45 days
56		124/25-26	Construction of secondary structure (LinkageTank under Gravity irrigation scheme)at place Dehra near land of Sh. Ramesh Chand) GP Hatwar APO Ghumarwin APO Ghumarwin (Linkage with well Hatwar)	472025	45 days
	Total Tank under Gravity Scheme			930501	
			G.TOTAL	15294768	

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.
 - i. Layout Drawings of the works;
 - ii. Structural Details;
 - iii. Detailed Bill of Quantities, with estimated rates and prices;
 - iv. Technical Specifications;
 - v. Instructions to Bidders;
 - vi. Qualification Information
 - vii. Format for Submission of Quotation;
 - viii. Criteria for Evaluation and Award of Contract;
 - ix. Relevant Forms; and
 - x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
3. Quotations, both Technical Part and Financial Part shall be submitted offline on 22.07.2025 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 22.07.2025 at 11:30 AM.

Description As mentioned in Page No. 1

Date 08.07.2025

Date of publication

EMD:

SR. NO.	PR NO	EST. COST	EMD
1	69/25-26	118037	10000/-
2	70/25-26	156711	10000/-
3	71/25-26	200157	10000/-
4	72/25-26	118037	10000/-
5	73/25-26	233976	10000/-
6	74/25-26	118037	10000/-
7	75/25-26	261231	10000/-
8	76/25-26	174352	10000/-
9	77/25-26	174352	10000/-
10	78/25-26	261231	10000/-
11	79/25-26	261231	10000/-
12	80/25-26	435583	10000/-
13	81/25-26	42197	10000/-
14	82/25-26	182649	10000/-
15	83/25-26	115741	10000/-
16	84/25-26	106352	10000/-
17	85/25-26	106352	10000/-
18	86/25-26	173024	10000/-
19	87/25-26	231481	10000/-
20	88/25-26	52495	10000/-
21	89/25-26	343499	10000/-
22	90/25-26	402093	10000/-
23	91/25-26	280152	10000/-
24	92/25-26	110213	10000/-
25	93/25-26	110213	10000/-

Rs 10000/- (Rupees TEN THOUSAND only) of each job through demand

draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.

26	94/25-26	110213	10000/-
27	95/25-26	110213	10000/-
28	96/25-26	121180	10000/-
29	97/25-26	110213	10000/-
30	98/25-26	312755	10000/-
31	99/25-26	339212	10000/-
32	100/25-26	452607	10000/-
33	101/25-26	73200	10000/-
34	102/25-26	97651	10000/-
35	103/25-26	103370	10000/-
36	104/25-26	113004	10000/-
37	105/25-26	103370	10000/-
38	106/25-26	95887	10000/-
39	107/25-26	66299	10000/-
40	108/25-26	86024	10000/-
41	109/25-26	192742	10000/-
42	110/25-26	411154	10000/-
43	111/25-26	411154	10000/-
44	112/25-26	411154	10000/-
45	113/25-26	467191	10000/-
46	114/25-26	457902	10000/-
47	115/25-26	464042	10000/-
48	116/25-26	472025	10000/-
49	117/25-26	457495	10000/-
50	118/25-26	457495	10000/-
51	119/25-26	464616	10000/-
52	120/25-26	472025	10000/-
53	121/25-26	466874	10000/-
54	122/25-26	456477	10000/-
55	123/25-26	458476	10000/-

56	124/25-26	472025	10000/-	
<u>Bid Submission Start Date</u>				08.07.2025
<u>Last Date for Submission of Bid</u>				22.07.2025 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>				22.07.2025 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>				22.07.2025 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>				Will be notified after finalization of technical scrutiny and intimated in due course of time.

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO GHUMARWIN on any working day during the office hours w.e.f. 08.07.2025 at 10.00 hours to 21.07.2025 up to 17:00 Hours.*

Name: Sourabh, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 781-87 / Dated, Bilaspur at Lakhanpur, the/ 08-07-2025

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. APO Berthin under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website www.hpdp.org

Name: Sourabh, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com