REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

E-Procurement Notice
(Two-Envelope with e-Procurement Bidding Process)

No. IDP/DPO/sml (F) 4/2020/ > - Dated: 21-07-2025
Project: Integrated Development Project (IDP) for Source Sustainability And
Climate Resilient Rain-fed Agriculture

Contract title: Construction of Drainage Line Treatment Structures

RFQ No: IN-DPO, SHIMLA-495077-CW-RFQ

Date: 21-07-2025

Applicable Procurement Guidelines/Regulations Date: July 2016, revised in

November 2017 and August 2018.
Government of India has received/has applied for/intends to apply for financing from
the World Bank towards the cost of the US$ 100,000 Project and intends to apply part
of the proceeds of this credit to eligible payments under the contract for which this
request for quotations is issued. The District Project Officer (Integrated Dev. Project)
Shimla at Shoghi invites quotations electronically from all eligible bidders for
execution of the following works:

Job No. Name of Works Estimated Period of
cost (Rs.) Completion
DLT/03/25-26 Cl/o Vegetative Check Barriers and Dry | 4,62,500/- 60 Days

Stone Check Barriers at Chawai Nala in
GP-Tikker, under Sainj unit for the F.Y.

2025-26

DLT/04/25-26 C/o Crate Wire Structure at Chawai Nala | 3,90,000/- 60 Days
in GP- Tikker, under Sainj unit for the
F.Y.2025-26

DLT/05/25-26 | Clo Vegetative Check Barriers and Dry | 4,62,100/- 60 Days

Stone Check Barriers at Katyana-II Nala
in GP-Balghar, under Sainj unit for the
F.Y.2025-26

DLT/06/25-26 Cl/o Crate Wire Structure at Katyana-Il | 3,67,200/- 60 Days
Nala in GP-Balghar, under Sainj unit
for the F.Y. 2025-26

DLT/09/25-26 Clo Vegetative Check Barriers and Dry | 4,54,400/- 60 Days
Stone Check Barriers at Riyundru Nala
in GP-Dharech, under Sainj unit for the
F.Y.2025-26

DLT/10/25-26 Clo Crate Wire Structure at Riyundru | 3,83,900/- 60 Days
Nala in GP-Dharech, under Sainj unit
for the F.Y. 2025-26

DLT/13/25-26 Clo Vegetative Check Barriers and Dry | 4,58,700/- 60 Days
Stone Check Barriers at Sajna Nala in
GP-Deothi, under Sainj unit for the F.Y.

2025-26

DLT/14/25-26 C/o Crate Wire Structure at Sajna Nala in | 3,77,700/- 60 Days
GP-Deothi, under Sainj unit for the F.Y.
2025-26

DLT/15/25-26 Cl/o Vegetative Check Barriers and Dry | 4,64,200/- 60 Days

Stone Check Barriers at Chaloti Nala in
GP-Deothi, under Sainj unit for the F.Y.

2025-26

DLT/18/25-26 C/o Crate Wire Structure at Naranti Nala | 3,83.900/- 60 Days
in GP-Balghar, under Sainj unit for the
F.Y.2025-26




(OS]

DLT/19/25-26 C/o Vegetative Check Barriers and Dry | 4,71,400/- 60 Days
Stone Check Barriers at Ali Dhar Nala in
GP-Deothi, under Sainj unit for the F.Y.
2025-26

DLT/20/25-26 C/o Crate Wire Structure at Ali Dhar | 3,48,800/- 60 Days
Nala in GP-Deothi, under Sainj unit for
the F.Y. 2025-26

This e-Procurement notice includes the following documents to facilitate preparation
and submission of quotations, criteria for qualification, evaluation, and for award of
contract; and relevant forms to be filled by the bidders. Implementing Agency has not
issued a separate RFQ document for this purchase. The e-Procurement notice
including the various documents and forms to be filled etc. can be downloaded free of
cost by logging on to the website https://www.hpidp.org/.The bidders would be
required to register in the website which is free of cost.

ik Layout Drawings of the works;

il. Structural Details;

1il. Detailed Bill of Quantities;

iv. Technical Specifications;

V. Instructions to Bidders;

Vi. Qualification Information;

Vii. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

iX. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the

agreement for this Contract.

For submission of Quotation, the Bidder is required to have Digital Signature
Certificate (DSC) from one of the Certifying Authorities authorized by Government of
India for issuing DSC. Bidders can see the list of licensed CA’s from the link
(www.cca.gov.in). Bidders who have not obtained the user ID and password for
participating in e-procurement in this Project, may obtain the same from the above
website.

Quotations, both Technical Part and Financial Part shall be submitted on
https://hptenders.gov.in/ on or before11:00 hours on 28-07-2025. Any quotation or
modifications to quotation received outside e-procurement system will not be
considered. The electronic bidding system would not allow late submission of
quotations. The ‘Technical Part’ of the Quotations will be opened online on 28-07-
2025 at 12:30 hours, this can also be viewed by the bidders online. The electronic
summary of quotation opening of technical part will be generated and uploaded online.

Description Construction of Drainage Line Treatment
Structures

Date of publication 21-07-2025

EMD: As applicable as per (clause 10.2), drawn
in favour of DPO, IDP Shimla, payable at
Shimla.

Bid Submission Start Date 21-07-2025

Last Date for Submission of Bid 28-07-2025 at 11.00 hours

Last Date of Physical submission of 28-07-2025 at 12.00 hours

EMDY/ cost of tender & technical bids

Date of opening of the Technical Bids 28-07-2025 at 12.30 hours

3%



Date of opening of Financial Bids Will be notified after finalization of
technical scrutiny and intimated in due
course of time.

Cost of Tender Form Rs. 500/- for each form (non refundable)
(Nationalized Bank) in form of demand
draft payable at SBI Shimla or through e-
Challan to District Project Officer,
Integrated Development Project, Shimla
D.D.O. Code 980 Treasury Code : SML0O
in the revenue Head 0070-60-800-17-
eprocurement of tender fee.

If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the
next working day at the same time. The Financial Parts of the Quotations shall remain
unopened in the e-procurement system, until the subsequent online opening, following
the evaluation of the Technical Parts of the Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be
held liable for any delays due to system failure beyond its control. A Bidder requiring
any clarification of the RFQ document may notify the Implementing agency online or
may visit the office of the implementing agency at the address given below.

Q-

District Project Officer (IDP),
Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmal.com
www.hpidp.org

)



