REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: DISTRICT PROJECT OFFICER, IDP UNA

Contract title: RFQ FOR THE 1% Year Lantana MAINTENANCE and 3'% Year
Plantation MAINTENANCE UNDER DPO IDP UNA

- RFQ (STEP REF No) : IN-DPQO, UNA-493678-CW-RFQ
Date: 28.07.2025
Applicable Procurement Guidelines/Regulations Date: April, 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued.

District Project Officer, Integrated Development Project, Una, HP invites item rate
quotations on behalf of Governor of HP (visit www.hpidp.org in tenders link) from the eligible
contractors holding valid PAN, GST No & contractor who have experience of doing similar
nature work on standard W-5 bid Performa (Schedule of quantity), for execution of following

works as tabulated below, as:-

Sr. | Job No. Brief Description of the Works Approxima | Period of
No. te value of | Completio
Works (Rs.) | n

1 W/lantana I# year maint of lantana for 73800.00 | Up to 28"
Maint/Thk/1/ | cutting/removal/disposal of lantana 50-75% by CRS Feb 2026
2025-2026 method in UPF Samlara 10ha. GP Jasana C-II under

APOQO Thanakalan during the year 2025-26.

2 W/lantana Estimate st year maintenance for 73800.00 | Up to 28"
Maint/Thk/2/ | cutting/removal/disposal of lantana (50-75%) by Feb 2026
2025-2026 CRS method) in UPF Ghaloon [0 ha. GP Piploo C-

Il under APO Thanakalan during the financial year
2025-26.

3 W/Lantana 1% year maintenance for cutting/removal/disposal of 70800.00 | Up to 28
Maint/Thk/3/ lantana 25-50% by CRS method in DPF Dheunsar Feb 2026
2025-2026 12ha. GP Kharyalta C-1 under APO Thanakala

during 2025-26,

4 W/Lantana [¥ year maintenance for cutting/removal/disposal of 59000.00 | Up to 28"
Maint/Thik/4/ lantana 25-50% by CRS method in UPF Krishna Feb 2026
2025-2026 Nagar C2 10 haGP Barian C-l1I under APO

Thanakalan during 2025-26

5 W/lLantana I* year maintenance for cutting/removal/disposal of 47200.00 | Up to 28"
Maint/Thk/3/ lantana 25-50% by CRS method in UPF Gharoh 8 Feb 2020
2025-2026 ha GP Muchhali C-II under APO Thanakalan

during 2025-26. ‘

6 W/lantana I* year maintenance for cutting/removal/disposal of 29500.00 | Up to 28t
Maint/Thk/6/ lantana 25-50% by CRS method in DPF Solah Singi Feb 2026
2025-2026 5ha,GP Muchhali C-Il under APO Thanakalan

during 2025-26.

7 W/lantana [ year maintenance for cutting/removal/disposal of 14700.00 | Up to 28"
Maint/Thk/7/ lantana 0-25% by CRS method in UPF Luder 3 ha, Feb 2026
2025-2026 GP Moh Maniyar C-I under APO Thanakalan

during 2025-26.

8 W/Lantana [* year maintenance for cutting/removal/disposal of 73800.00 | Up to 28
Maint/Thk/8/ lantana 50-57% by CRS method un DPF Bohru Feb 2026
2025-2026 {C2b) 10 ha. GP Bohru C-I under APO Thanakalan

during 2025-26




9 W/Lantana 1# year maintenance for cutting/removal/disposal of 73800.00 | Up to 28t
Maint/Thk/9/ | lantana 50-75% by CRS method in DPF Thapal Feb 2026
2025-2026 (C2b) 10 ha. GP Bohru C-I under APQO Tharakala

during 2025-26

I¢ | W/Lantana 1% year maintenance for cutting/removal/disposal of 59000.00 | Up to 28t
Maint/Thk/10/ | lantana 25-50% by CRS method in UPF Muchhali Feb 2026
2025-2026 10 ha. GP Muchhali under APO Thanakala during

2025-26.

Il | W/Lantana £* year maintenance for cutting/removal/disposal of 59000.00 | Up to 28"
Maint/Thi</L I/ | lantana 25-50% by CRS method in DPF Chauki Feb 2026
2025-2026 Khas Cla 10ha. GP Chauki Khas C-I under APO

Thanakalan during 2025-26.

12| W/Plantation | 3 year Maint. Of plantation under enrichment 6000.00 { Up to 10%
Maint/Thk/12/ | Scheme (400 Plant/ha) in DC Land Bharmoti area 2 September
2025-2026 ha. GP Changer C-1 under APO Thanakalan during 2025

2025-26.

This Procurement notice includes the following documents (o facilitate preparation and submission of
quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filted by
the bidders. Implementing Agency has not issued a separate RFQ documen: for this purchase. The
Procurement notice including the various documents and forms to be filled etc.

I Layout Drawings of the works;

il Structural Details;

iii. Detailed Bill of Quantities, with estimated rates and prices;

iv. Technical Specifications;

. Instructions to Bidders;

vi. Qualification Information;

vil. Format for Submission of Quotation;

viii. Criteria for Evaluation and Award of Contract;

ix. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

. Quotations, both Technical Part and Financial Part shall be submitted offline on 12.08.2025 on or before
E[:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will
not be considered. The “Technical Part” of the Quotations will be opened offiine on 12.08.2025 at
11:30 AM.

Description Pate 28.07.2025
Date of publication
28.07.2025
EMD: FDR_Pledged_in favour of DPO
SR. | Job No EST. EMD IDP UNA HP The tender
NO. COST document ig non-transfterable,
l W/lantana Maint/Thk/1/ 73800.00
2025-2026 10000
2 W/Lantana Maint/Thk/2/ 73800.00 | 10000
2025-2026
3 W/Lantana Maint/Thk/3/ 70800.00 | 10000
2025-2026
4 W/lantana Maint/Thk/4/ 59000.00 | 10000
2025-2026
5 W/Lantana Maint/Thk/5/ 47200.00 | 10000
2025-2026
) W/Lantana Maint/Thk/6/ 29500.00 | 10000
2025-2026
7 W/Lantana Maint/Thk/7/ 14700.00 ¢ 10000
2025-2026
8 W/Lantana Maint/Thl</8/ 73800.00 | 10000
2025-2026
9 W/Lantana Maint/Thk/9/ 73800.00 { 10000
2025-2026




e

10 | W/Lantana Maint/Thk/10/ 59000.00 | 10000 |
2025-2026
11 W/Lantana Maint/Thk/11/ 59000.00 | 10000
2025-2026
12 W/Plantation Maint/Thk/12/ 6000.00 | 10000
2025-2026

3id Submission Start Date

28.,07.2025

Last Date for Submission of Bid 12.08.2025 up to 11:00 AM

Last Date of Physical submission of EMD 12.08.2025 up to 11:00 AM

Last Dale for obtain tender Form (W-5) 11.08.2025 up to 05:00 PM

Date of opening of the Technical Bids

Date of opening of Financial Bids 12.08.2025 at 11:30 AM

[” the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the next
working day at the same time. The Financial Parts of the Quotations shall remain
tnopened, until the subsequent opening, following the evaluation of the Technical Parts of
tae Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be

held liable for any delays which are beyond its control. A Bidder requiring any

clarification of the RFQ document may notify the [mplementing agency offline or may
visit the office of the implementing agency at the address given below.

“he standard quotation/bid form W-5(Schedule of Quantity) along with instructions to
bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 350/- through
E-Challan GoHP payable under Receipt Head 0406 Forestry and Wildlife -01-800-18-other
miscellaneous receipts under DDO Code 0984 District Project Officer, IDP, Una and
Treasury Code UNAOQO. The Standard W-5 Proforma can be obtained from the office of
A20 IDP Thanakalan on submitting E-Challan on any working day w.e.f. 28.07.2025 at
1C.00 hours to 11.08.2025 up to 17:00 Hours.

1 but not more than two jobs will be awarded to a single contractor.
Only Separate Original FDRs for each Job are to be submitted with the bids,
otherwise bid will not be considered or rejected straightway.

District Project Officer,

Integrated Development Project,
na Distt. Una, HP.
g



Instructions to Bidders

SECTION - A
1. Scope of Works
The District Project Officer, IDP, Una invites quotations for the construction of works as detailed in the
table given below:-

Sr. | Job No. Brief Description of the Works Approximate Period of

No. value of Works | Completion

(Rs.) including
GST

1 W/Lantana 1# year maint of lantana for cutting/removal/disposal of 73800.00 | Up to 28"
Maint/Thk/1/ lantana 50-75% by CRS method in UPF Samlara [0ha. Feb 2026
2025-2026 GP Jasana C-1I under APO Thanakalan during the year

2025-26.

2 W/Lantana I*t year maintenance for cutting/removal/disposal of 73800.00 | Upto 28
Maint/Thik/2/ lantana (50-75%) by CRS method) in UPF Ghaloon 10 Feb 2026
2025-2026 ha. GP Piploo C-1l under APO Thanakalan during the

financial year 2025-26.

3 W/Lantana 1¥ year maintenance for cutting/removal/disposal of 70800.00 | Up to 28"
Maint/Thk/3/ tantana 25-50% by CRS method in DPF Dheunsar Feb 2026
2025-2026 12ha. GP Kharyalta C-1 under APO Thanakala during

2025-26.

4 W/Lantana ¥ year maintenance for cutting/removal/disposal of 59000.00 | Up to 28"
Maint/Thlk/4/ | lantana 25-50% by CRS method in UPF Krishna Nagar Feb 2026
2025-2026 C2 10 ha.GP Barian C-II under APO Thanakalan

during 2025-26

5 W/Lantana [$ year maintenance for cutting/removal/disposal of 47200.00 | Up to 28"
Maint/Thk/5/ lantana 25-50% by CRS methed in UPF Gharoh 8 ha Feb 2026
2025-2026 GP Muchhali C-II under APQO Thanakalan during

2025-26.

6 W/Lantana 1% year maintenance for cutting/removal/disposal of 29500.00 | Up to 28"
Maint/Thk/6/ lantana 25-50% by CRSmethod in DPF Solah Singi Feb 2026
2025-2026 5ha.GP Muchhali C-11 under APO Thanakalan during

2025-26.

7 W/Lantana 1% year maintenance for cutting/removal/disposal of 14700.00 | Up to 28"
Maint/Thk/7/ | lantana 0-25% by CRS method in UPF Luder 5 ha. GP Feb 2026
2025-2026 Moh Maniyar C-1 under APQ Thanakalan during 2025-

20.

8 W/l.antana 1% year maintenance for cuiting/removal/disposal of 73800.00 | Up to 28"
Maint/Thk/8/ lantana 30-57% by CRS method un DPF Bohru {C2b) Feb 2026
2025-2026 10 ha. GP Bohru C-I under APO Thanakalan during

2025-26

9 W/Lantana I1# year maintenance for cutting/removal/disposal of 73800.00 | Up to 28"
Maint/Thk/9/ lantana 50-75% by CRS method in DPF Thapal (C2b) Feb 2026
2025-2026 10 ha. GP Bohru C-1 under APO Thanakala during

2025-26

10 | W/lLantana ¥ year maintenance for cutting/removal/disposal of 59000.00 | Up to 28"
Maint/Thik/10/ | lantana 25-50% by CRS method in UPF Muchhali 10 Feb 2026
2025-2026 ha. GP Muchhali under APO Thanakala during 2025-

26.

11 W/Lantana [ year maintenance for cuitingfremoval/disposal of 59000.00 | Up to 28"
Maint/Thk/11/ | lantana 25-50% by CRS method in DPF Chauki Khas Feb 2026
2025-2026 Cla |10ha. GP Chauki Khas C-1 under APO Thanakalan

during 2025-26,

12 | W/Plantation 3% year Maint. Of plantation under enrichment Scheme 6000.00 | Upto 10™

Maint/Thk/12/ | (400 Plant/ha) in DC Land Bharmeti area 2 ha. GP September

4




2025-2026 Changer C-[ under APO Thanakalan during 2025-26, 2025

The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule
of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of
the area; and thus bidder(s} is (are) advised to visit the site of works, prior to bidding for said work at his own
expense, for obtaining all relevant information that may be necessary for preparing the quotation,
The contractor will be responsible for the safety, health and environmental aspects at work place or section of the
work place for the contract period. He will be responsible for maintaining the Social distance between labor/worker
and provide them the required kit including Masks, Hand gloves etc. and will abide by the advisory being issued by
the Govt. regarding Novel Corona Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion date specified
above.

2, Qualification of the bidder
2.1.  Qualification Information to be provided by the Bidder: The bidder shall provide
information on his qualification which shall include:-
(a) Total monetary value of works executed by him for each year of the last 3 years;
b) List of works (similar to the works described in Para i) completed satisfactorily. as a prime
contractor during the last 3 years, enclosing certificates from the respective Employers in support of
experience claimed along with the Employers’ contact numbers;

(c) Report on his financiat standing, along with last 3 years’ financial statements/Profit and Loss
Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties
concerned, and disputed amount or award in each case (Give details of both completed and pending
cases).

The bidder shall provide gualification information at the time of submission_of quotation form on standard W-
3(Schedule of quantity), which shall include :-

Self Attested copy of his/her PAN card,

Self Attested copyv of the Bank Account duly covered under RTGS/NEFT.

Self Attested of GS'T number

Income Tax return for last two year must be attached, failing which the tenders are liable 1o be rejected

2.2.  Qualification Criteria: to qualify for award of the contract the bidder:-

{(a) Should have satisfactorily completed as a prime contractor at least one or more works of similar
nature, The value of the work/works should not be less than Rs. 80% in the last three two years;
) Should possess valid electrical license for executing building electrification works (in the event of
the works being sub-contracted, the sub-contractor should have the necessary license);
(c) Should possess required valid license for executing the water supply/sanitary works (in the event of
the works being sub-contracted, the sub-contractor should have the necessary license);
3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; (b) shall not

have conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two
options]; and (¢) should not have been (i) temporarily suspended or debarred by the World Bank Group in
compliance with the Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (ii} blacklisted or
suspended by Central or any State Government Departments in India.

4. Clarifications & Amendments: !f the Employer receives any request for clarification of this RFQ document,
it will update its response together with any amendment to this document, on the notice board for information
of all Bidders. Bidders should check on the notice board, for any amendments to this RFQ document.

5. Quotation_Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings
and technical specifications. Corrections, if any, in the quotation shall be carried out by editing the
information before offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in
the total price. ]

b} The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account,

c) The rates should be quoted in Indian Rupees only.

d) All the Tools/ Equipment’s for the execution of work will be arranged by the contractor for  which
N0 extra payment can be claimed

e) That, bidder shatl bid /quote for each item of work as described in the schedule of quantities and

correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting
the cutting(s) and neatly re-write the same,
6. Preparation of Quotations




6.1
62
6.3

6.4

6.5

6.6

6.7

6.8

The bidder is advised to visit the site of works at his own expense and obtain all information that may be
necessary for preparing the quotation.

Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating to
this quotation.

The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both Parts shall
be submitted offline simultaneously.

The Technical Part of Quotation shall comprise the following:

(a) Letter ol Quotation ~ Technical Part as per Format given in Section B;

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of Qualification
Information);

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering construction
works of similar naturg in the last three financial years. [ITB Clause 2.1 (a)]

(d) Qualifications:

() Qualification information and supporting documents relating to similar nature of works
executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of Qualification
Information);

(ii)  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); and

(i) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form;

(e) Complete address and contact details of the Bidder having the following information:

Name of Firm

Address for communication

Telephone No(s): Office

Mobile No.

Facsimile (FAX) No.

Electronic Mail Identification (E-mail 1D)

(H The Technical Part of Quotation shali not include any financial informaticn related to the Quotation
price. Where material financial information related to the Quotation price is contained in the
Technical Part of Quotation, the Quotation shall be declared non-responsive.

The Financial Part of Quotation shall comprise the following:

{(a) Letter of Quotation - Financial Part;

{b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the rates
shall be entered.

Signing of Quotations: The name and position held by each person signing the quotation and related

documents must be typed or printed befow the signature.

Deadline for Submission of Quetations: Quotations must be submitted no later than the deacline for

submission of quotations viz. time 11:00 AM (hours) and date 12.08.2025. A Bidder may modify its

Quotation any number of times, before the deadline for submission of Quotations.

Validity of Quotation: Quolation shall remain valid for & period not less than 45 days afier the deadline

H

date specified for submission, The Rate(s) quoted by the successful bidder in his/her Bid document shall remain
validupto __90 _ days; and in case, if for any reason the rates for procurement of works could not be approved
before the expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ enforced over an
extended period up to the date of approval of the Tenders/Bids invited by this office for the procurement of same
during the next Financial Year if both parties agreed to it.

7.

Quotation Submission:

(a)  The Letter of Quotation — Technical Part, and Letter of Quotation — Financial Part shall be filled,
signed and scanned copies shall be submitted along with the Priced Bill of Quantities that shall be
entered using the Forms available offline, without any alterations. All blank spaces shall be filled in
with the information requested. Copies of all other documents shall also be submitted.

(b}  All documents are required to be signed by the Bidder.

(c)  That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

{d)  That, the bidder/contractor shafl furnish complete address and all other information in the relevant
space provided in W-3 and shall strike off whichever is not relevant.

{¢}  That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional
quotations, quotation received after the last date & time for submission of guotations and quotations
received through Fax or E-mail shall not be entertained / considered.

() That, those bidder(s) who submit their quotations by post shall have to submit signed copy of quotation
notice, appending his/her signature, in the given box in Quotation notice, in token of accepting /
agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the
W-5 standard quotation Proforma (Schedule of Quantity). The bidders or their representatives who



9.

wish to present in the quotation opening process shall sign the office copy of the quotation notice at
the time of opening quotations,

(g) That, the bidder shall seal the quotation in an envelope addressed to the ---- (IDP) Office and the outside
of the envelope will also bear the following identification on the top of the envelope:-

Quotation for Name of the Job/Contract/Work)

(h) Do not open before _ (time and date of quotation opening).

(i)._ That in case, the last day of tendering of quotations happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate notice or order
shall be issued

(j) That, in case of there is overlapping in schedule for submission of quotations on such deemed date
assumed for submission of quotations “on next working day” due to postponement of the date of
submission of quotations invited vide another notice issued separately, the revised time schedule for
submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice
board of this office.

(k) Bid/Tender documents including required EMD, should reach in this office before the expiry of the last
date and time fixed for submission of Tender /Bids

Q) That, the bidder shall seal the quotation in an envelope addressed to the DPO, IDP, Una and
put in to the tender box in the office of DPO IDP Una as per prescribed date and time

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offline on the specified date and time, The Financial Parts of the Quotations shall

remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the

Quotations.

(a)  The Employer shali examine the technical part of the quotation to determine whether the quotation (a)
has been properly signed (Clause 6.6); (b) meets the eligibility criteria (Clause 3); (c) is substantially
responsive to the requitements of the RFQ document; and (d) meets the qualification criteria specified
in ITB Clause 2,

(b) Only Quotations that are both substantially responsive to the RFQ document, and meet all
Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at the second
offline opening,

(c)  Employer shall notify in writing those Bidders who have failed to meet the Qualification Criteria or
whose Quotations were considered non-responsive to the requirements in the RFQ document, advising
them that their Technical Part of Quotation failed to meet the requirements of the RFQ document; and
that their Financial Part of the Quotation shall not be opened.

(d) Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of Quotations
have been evaluated as substantiaflly responsive and meeting the Qualification Criteria that their
Quotation has been evaluated as substantially responsive to the RFQ document and that their Financial
Part of Quotation will be opened offline at 12.08.2025,

(e} Bidders should not submit the financial bids/ format along with Technical part otherwise bid be termed
as invalid/ non-responsive.

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence
on the next working day with same time & schedule for which no separate notice or order shall be
issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who choose to attend
on the date and time and at the place specified in the letter of invitation. [n case none of the bidders or
their representatives present at the time of opening of quotations the committee will open the
quotations at exact time fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. *lowever, quotations with
cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into
tender box, shall be considered by the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the thotallons determined to be substantially
responsive i.e. which (a)-are duly signed; (b)-cenform to other terms and conditions of the Quotation.

(i) That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be
substantially responsive keeping in view the criteria as specified in clause 5 & 6 above.

Opening and Evalunation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time.

(a) The Employer shall examine and confirm that Letter of Quotation — Financial Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document. If any of these
documents or information is missing, the offer shall be rejected.




10.

10.1

10.2

(b)

(c)

(d)
(e)

0

(2)

During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the Quotations
will be further determined with respect to those RFQ conditions that were not examined in evaluation
of Technical Parts of Quotations.

That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have
sufficient / more experience of similar nature of work.

That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to
them after the evaluation of bids / quotation is over/complete

After completion of the ‘opening and evaluation® process, the EMD of all other unsuccessful bidder
shall be returned to them under proper receipt on the Register. Whereas, the EMD of the successful
bidder(s) shail be converted in to ‘Performance Security’ or shall be retained by this office until the
required Performance Security as taid down in the foliowing clauses, is deposited by the successful
bidder in the desired manner.

That, information relating to evaluation of quotations and recommendations for the award of contract
shall not be disclosed to bidders or any other persons not officially concernec with the process until the
award to the successful bidder is announced.

That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of
security/earnest money to the Govt. and disqualification of such bidders without prejudice to criminal
proceedings against the bidder/contractor :

Award of contract and Execution of Work

The Employer will award the contract to the bidder whose quotation has been determined to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria,

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel
the bidding process and reject all quotations at any time prior to the award of contract.

The bidder whose quotation is accepted will be notified of the award of contract by the Employer prior to
expiration of the quotation validity period.

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) have been
determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets
the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior
to expiry of the quotation validity period,

¢. That the successful bidder(s) / contractors shall have to sign an agreement within 3 days of acceptance of
offer letter. The contractor / bidders shall have to complete the work within the specified / allowed period
in writing and within agreed costs and nothing extra shail be payable on account of escalation of cost in
material, labour ete. in the course of time, which may be due to unforeseen reasons.

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit required
performance security as per table below in the shape of Draft/ TDR/FDR pledged in favour of District
Project Officer (IDP) at the time of signing the agreement,

¢. That, the successful bidder(s) shall be notified of award of work shall have to deposit required
additional performance Security @ 5%. If the bid price offered by the lowest bidder is upto 10% below the
amount put to tender. No additional performance security is required if the bid price offered by the lowest
bidder is lower than 10% but put up 20 % of the amount put to the tender, then the additional performance
security shall be caleulated @ 20% of the difference in the (a) project cost as per working estimate — 10%
of project cost as per working estimate and (b) the bid price offered by the lowest bidder. If the bid price
offered by the lowest bidder is lower than 20% of the amount put to the tender then the additional
performance security shall be calculated @ 30% of the difference in the (a) project cost as per working
estimate — 10% of project cost as per working estimate and (b) the bid price offered by the lowest bidder.
The lowest bidder has to deposit Additional performance security in the shape of draft/TDR/FDR pledged
in favour of under signed before award of work within five days

Value of the contract Amount of Amount of the
the Earnest Performance
Money Security

Up to Rs. 5.00 lakh. ' Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. Rs.15,000/- Rs.30,000/-
10.00 lakh

Exceeds Rs. 10.00 lakh & up to Rs. Rs.30,000/- Rs.60,000/-
20,00 lakh




Exceeds Rs. 20.00 lakh & up to Rs. Rs.60,000/- Rs.2,50,000/-
50.00 fakh

Above Rs. 50.00 lakh Rs.5,00,000/- | Rs.10,00,000/-

e. That the bid security of the successful bidder 15 already with employer and the same may be converted
into performance security.
[ That, The contractor shall have to start the awarded work within the 3 days of award of work to
him/them and shall have to complete the same within the stipulated period. And in case, the work is not
started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.
g. That, the Contractor / bidder shall have to execute and complete the work under the supervision and
technical guidance of project staff of the concerned Thanakalan Unit. The work has to be completed
within days of award of work.
h. In case the work is stopped /left in between, because of any region / circumstances no claim for the
partial work will be accepted
i. That, for insuring quality and specifications, besides carrying out the regular inspections by the project
officer/officials, it shall be the responsibility of the contractor to document the execution of works in the
desired manner as provided in the schedule of quantity and also, get the work inspected from competent
authority of the project, by giving intimation in the wriling (o the concerned APO or this office at least 3
days in advance, for carrying out the mandatory inspections, on achieving/during the different stages of
execution of work.
J- That, in case mandatory inspection as laid down vide condition (10.2-i) above, has not been got
conducted/done by the contractor from the APQ’s concerned or other authorized officials of the project, the
contractor shall not be eligible to seek the payment of the work done,
k. That the Income Tax / GST as applicable will be deducted from the total amount of the contract/ work,
L. That, under normal circumstance, no extension in working period will be granted and the decision of the
Employer in this regard shall be final,
m. Since the work is seasonal/time bound nature and If the contractor fajls to complete the work within
stipulated time and delays the execution work beyond stipulated peried, a penalty / liquidated damages
@0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted
from the payment of the contractor. However, in case delay in completion of allotted work exceeds 30
days, Employer shall be authorized to penalize the contractor up to 10% of the total cost of the allotted
work. [n case, the amount of recovery exceeds the dues of the bidder, we shall have the right to effect the
recovery of the remaining outstanding amount from the contractor by way of recovery of Revenue arrears
or through other available means as per faw of the land.
n. That, the employer shall be authorized to cancel the award of work and forfeit the performance security
to the Govt. under following circumstances:-
i) That, the contractor fails to start the work within stipufated period.
if) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
iii) That, the contractor abandon the work at any stage,
0. That, If the contractor delays the start of work beyond the stipulated period or abandons the work in
between or project is convinced that due to undue slow pace of work, contractor will not be able to
complete the work within a stipulated period, the project staff will take over the execution of this work and
complete the remaining work at the risk and cost of the contractor.,
p. That, no advance payment will be made to the bidder/contractor and payment shall be made only for the
work executed of different stages by the contractor as per the detail bill prepared after measurement of the
work done by the authorized official of the project on spot and on fulfillment of all dther terms and
conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the
project,
q. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time
to time,
t. Tendering authority reserve the right to execute any part of work or whole work mentioned in tender and
the contractor shall not have any right to object to it.
s. No advance payment will be made to the contractor, However, Contractor shall be paid 80% of the work
done amount on running bills and 20% amount shall be paid after successful completion of the awarded
work
t. That submission of false information(s) and/or document(s} shall automatically lead to forfeiture of
security/earnest money to the Govt. and cancellation of contract of such bidder without prejudice to
criminal proceedings against the bidder/contractor
u. All the sampling and testing are to be done by the contractor with the help of field staff of HPIDP as
per the prescribed CPWD or PWD. No extra cost wiil be given for the same,
V- Contractor has to submit transit pass in form ‘X’ or form * W’ as mandatorily required under the
provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal mining Transportation
9
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11.

12.

13,

and storage) Rules 2015, This is in accordance with the Orderg passed by the Hon’ble High Court of HP
at Shimla in CWP No 2395/2020 titles as Daljeet Singh V/s union of India and others. Absence of which
1o payment will be made. The whole payment will be withheld,

w)  Procurement of the cement has to be carried out from HP Civil Supply by the contractor at their own. The .

bill of the HP Civil Supply has to be attached with the final bill by the contractor and the payment will be
made as per actual as compared to the total estimated market value of the cemert in the detailed estimate.
The differential amount to be deducted from the final bil] of the contractor accordingly.
Performance Security
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the DPO, IDP, Una
the performance security {either a or a bank drafi in favour of the Employer) for an amount equivalent of as
per clause 10.2 d of the contract price. The Performance Security shall be valid till the expiry of the period
of maintenance of the work, specified in Clause [2.Failure of the successful Bidder to furnish performance
security and to sign the agreement within the perjod stipulated shall constitute sufficient grounds for
annulment of award and debarring the bidder from participation in bidding for works by the Employer for a
period of one year, in which case the Employer may make the award to the next lowest evaluated bidder or
seek quotations afiesh.
Period of Maintenance:
The “Period of Maintenance” for the work is six months from the date of taking over possession or one full
monsoon season whichever occurs later. During the period of maintenance, the contractor will be
responsible for rectifying any defects in construction free of cost to the Employer. Or The contractor will
be responsible for rectifying any defects noticed free of cost, within 20 days of the date of intimation of
such defect by us, Any defects can be pointed after completion of 1 rainy season (upto 15 September) or
six months from the date of completion of work whichever is later ‘
Supply of all construction materials including cement and steel as per the specifications (IST certification
marked goods wherever avaitable) shall be the responsibi lity of the contractor.

14. Miscellaneous:

15.

a. The contractor / bidder will pay the minimum wages to the laborers and shatl be bound to abide
by/comply all other provisions of the labor laws, applicable in this regard and as may be notified by the
GOI/GHP from time to time.

b. The contractor/bidder shall eive lirst preference o the logal labor of the concerned G.Ps.

¢. Notwithstanding the above, the Employer reserves the vight to accept or reject any quotations and to
cancel the bidding process and reject all quotations at any time prior to the award of contract without
assigning any reasons.

d. In case of any dispute. the -Grievances and redressal committee for contractor’s work will_be the final

authority (o decide the matter and the decision will be binding on hoth the parties,
e All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, will be
settled within the jurisdiction ofthe Judicial Court(s) at Una
f. The contractor shail be responsible for any loss or damage caused directly or indirectly, to the property
of the project, and shall be bound to pay for such loss/damage.
g In case of breach of any condition of the Tender Notice for which no specific provisions have been
made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every such breach. However
before imposing such penalty, the Contractor wil] be given an opportunity for explaining his position. The
decision of the undersigned in thig regard will be final and thereafter, no correspondence/objection will
entertained.
h. The forfeiture of performance security for breack of “Terms and conditions’, or non completion or not
starting execution of allotted work within stipulated period, shall not prejudice any other just and proper
action against the Contractor. ' ‘ )
Environmental and Social Guidelines : Environmental and Social Guidelines are placed below:-
To address inunediate soil erosion risk arising from construction, soil conservation measures (embankments,
retaining structures, etc.) around the planned area will need to be conducted.
Plastic waste should not be burned.
Construction waste should be disposed properly, away from the site, or at 4 collection centre. Construction
waste may also be re-purposed.
While conducting construction work on drainage lines, stones shall not be removed from water channels,
and will be sourced from appropriate places.
Original stream/ channel beds should not be disturbed.
While renovating bauris or wells, proper care will need to be taken to ensure original scurces of water are
not disturbed.,
Fencing of water impounding structures close to habitation is mandatory. _
While constructing primary water harvesting structures, stairs, ramps, or any other feasible measures for
animals to easily access water will need to be provided.

to




9. In perennial streams with fish or other aquatic species, care should be taken to ensure drainage line treatment

structure

s include measures 1o allow free movement of aquatic life,

10. Structures being built under IDP will need to factor in natural hazards and extreme weather events (flash
floods, etc.),

1. When construction activities require movement of heavy vehicles and equipment, proper work safety
measures for workers and people of the community should be followed — appropriate signs (falling rocks,
constriction ahead, etc.), personal safety equipment for workers (hard hats, ete.) should be provided.

12. Use of ¢l

hild (the Child Labour Act, 1986 identifies the child as ap individual that has not completed 14

years if age), bonded, and forced labour is prohibited. However, the age of employment for the project is 18

years, an

d if any contractor employs a person under the age of [8 years, the contract will be terminated.

13, Contractors are expected to promote the use of local labour,
[4. 1t is the duty of the contractor to pay equal remuneration to men and women for same work or work of a

simitar n
15. To avoid
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16, Further t
liable for

ature.
work related accidents and injuries, the contractor will:
Periodically train working staff on workplace safety,
Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as appropriate,
Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.
Ensure availability of a first aid box.
Provide employees with access to toilets and potable water.
Properly dispose of solid waste that is not being repurposed, at designated permitted siies allocated
by local authorities and cleaning funds and attach the receipt of waste from the relevant landfill
authority,
Carry out all procedures to prevent leakage of generator oil into the site.
Ensure that the head of the wel] js covered tightly,
Provide secondary tank for oil and grease to avoid spills.
Provide on going health and safety supervision of worksites through use of relevant personnel,
0 enforcing the compliance of environmental management, contractors will be responsible and
" safety of site equipment, labourers and daily workers attending to the construction site, and safety

of citizens for each work site, as mandatory measures,

17. It is man

datory for contractors to undergo training on labour management, applicable legal frameworks

while handling labourers, and environmental and social safeguards.

18. Incase 1

raditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) are being

renovated/ rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site
of religious significance, etc.) following activities need to be conducted:

a.

d.

c.

f.
19. Contract

Contractors must undergo mandatory training on how to deal with sites tha have cultural
significance and ensure there is supervision from their side for the management of such sites.
All traditional sites or physical cultural resources (PCR) are to be restored to their original shape
after constructions {before picture are required to be taken to ensure that the site is not disturbed
after the intervention), '
ldentification of most appropriate time to undertake construction to minimise disturbance, e.g.
avoid any special prayers / festivals for consiructing in the vicinity of the PCR or on its access
route.

Avoid keep power backup systems such as generators near the PCR.

ldentify appropriate sits for waste storage and disposal of any waste generated by construction/
renovation/ rejuvenation,

[dentify appropriate sites for material storage,

ors are also required to be cognizant of any chance finds. The fol lowing chanc find procedures are

to be followed in case any artefacts or sites of cultural heritage are discovered by chance while undertaking
excavation during construction activities. The steps in case of chance finds to be followed are:




a. Immediately intimate project staff, who will begin the necessary chain of communication.
b.  Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by
the District Magjstrate or Commissioner as the case might be and the Archaeological Department.

Read Over the terms & Conditions and Accepted
Name of Bidder...... .

Signature of Bidder..................

District Project Of icer,
Integrated Development Project,
Una Distt. Una, HP,

Telephone no:-01975-292077

‘ E-mail: dpoidpuna gmail.co
Endst. No 3‘“ l - ;'6] '4 /Dél: »Una__ & ! 9o

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/act’on please.
Office Supdt. /Chairman tender opening committee for favour of i formation and fiecessary action as per bid
condition of the tender notice in true spirit and compliance

3. Both APO’s under DPO Ung for favour of information & wide publicity in the concerned GP and for

informing eligible bidders.

Accountant for information and necessary action,

Notice Board. DPO office

Official Website of IDP L.e.hpidp.org

SRR

-
L]

District Project Officer,
Integrated Development Project,
UE"I Distt. Una, HP, H.P




