

### INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (0), email-dpoidpkullu@gmail.com

No.	IDP/RFQ/2025-26/	•
		Charles and the Control of the Contr

Dated 2/8/2025

## LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 11(A&B)/SMS)

STEP Ref. No. 492085 and 492043

To

Sh. Mahinder Singh S/O Sh Devi Ram, Village Thrass PO Hurla Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs,

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of Secondary Structure of water storage tank at "Pedag", W-05 in G.P Dunkhrigarh and Primary Water Structure at Kungi Nalah for MGI at Pedag Ward No. 05 GP Dunkhrigarh under APO IDP unit Shamshi for the year 2025-26 for the contract prices of Rupees ₹3,90,513/- [Rupees: Three Lakhs ninety thousand five hundred & thirteen] only and Rupees ₹52,586/- [Rupees: Fifty two thousand five hundred & eighty six] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

	District Project Officer, Integrated Development Project Kullu
Endst. No.	Dated Kully the /
Copy alongwith of Shamshi for information & necessary	<u>에서 하는 사람들은 경기를 하는 것이 되었다. 역단하다면 사람이 사용하는 사람들은 사람들이 되었다. 그렇게 되었다. 그렇게 되었다. 그렇게 되었다. 그렇게 되었다. 그렇게 되었다. 그렇게 되었다.</u>



### INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (O), email- dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated
	Direction

#### LETTER OF ACCEPTANCE **CUM NOTICE TO PROCEED WITH THE WORK** (Job No. - 14(A&B)/SMS)

STEP Ref. No. 492085 and 492043

To

Sh. Inder Jeet S/o Sh. Joginder Lal, Village & PO Sachani, Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs.

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Lohandi ward No. -4 GP Sachani and Primary Water Structure at Lohandi (Kufri) ward No. -4 vill. Rambi GP Sachani under APO IDP unit Shamshi for the year 2025-26 for the contract prices of Rupees ₹4,39,096/- [Rupees: Four Lakhs thirty nine thousand & ninety six] only and Rupees ₹23,840/- [Rupees: Twenty three thousand eight hundred & forty] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within 7 days of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto six months after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than 7 days under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

District Project Officer, Integrated Development Project Kullu Dated Kullu, the / \_ Copy alongwith comparative statement is forwarded to APO, IDP unit Endst. No. Shamshi for information & necessary action.



### INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (0), email-dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated	
	Dated	

# LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 25/SMS)

STEP Ref. No. 492085

To

Sh. Hukam Singh S/O Sh Giridhar, Village Barogi PO Dhara Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs,

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Chaknat, GP Ratocha under APO IDP unit Shamshi for the year 2025-26 for the contract price of Rupees ₹2,85,440/- [Rupees: Two Lakhs eighty five thousand four hundred & forty] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

District Project Officer,
Integrated Development Project Kullu
ted Kullu, the / \_\_\_\_\_

Copy alongwith comparative statement is forwarded to APO, IDP unit Shamshi for information & necessary action.



INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (O), email- dpoidpkullu@gmail.com

'Na http://www.ta		
VV. CLEPTR'FD /2008 061		
%. IDP/RTQ/2025-26/		
Shitting	m f	
	Dated	

#### LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. - 52/SMS)

To

STEP Ref. No. 492085

Sh. Vaibhav Gautam S/o Sh. Ved Prakash, R/o House No. 224, Ward No. 6 Khori Ropa P.O. Dhalpur Tehsil & Distt. Kullu (H.P.).

Dear Sirs.

Endst. No. \_

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Nautor, Ward No. 05 vill. (Talari) GP Ratocha under APO IDP unit Shamshi for the year 2025-26 for the contract price of Rupees ₹2,66,878/- [Rupees: Two Lakhs sixty six thousand eight hundred & seventy eight] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within 7 days of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto six months after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than 7 days under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

	District Project Officer,
	Integrated Development Project Kullu
Dated	Kullu, the /

Copy alongwith comparative statement is forwarded to APO, IDP unit Shamshi for information & necessary action.



#### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

For Source Sustainability And Climate Resilient Rain-fed Agriculture Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (0), email- dpoidpkullu@gmail.com

Dated

No. IDP/RFQ/2025-26/	Dated
LETT	ER OF ACCEPTANCE
	O PROCEED WITH THE WORK
	ob No. – 53/SMS)
	STEP Ref. No. 492085
То	
Sh. Trilok Singh S/O	Sh Khimi Ram,
Village Malhar PO Se	eo Bagh Tehsil & Distt. Kullu (H.P.).
Dear Sirs,	
execution of Const. of MGI Scheme (s Dhargani ward No. 03 GP Ratocha under	ou that your quotation dated 02/08/2025 for econdary structure) of Water storage tank at APO IDP unit Shamshi for the year 2025-26 for 7- [Rupees: Two Lakhs eighty four thousand two by us.
amount of ₹15,000/- (as per clause 10.2 receipt of the letter. The Performance S draft in favour of District Project Office valid till the expiry of the period of many statements.)	quested to furnish performance security for an d of Instructions to Bidders) within <b>7 days</b> of the Security in the form of Bank guarantee or a Bank r, Integrated Development Project Kullu shall be aintenance & defect liability period i.e. upto <b>six</b> re to furnish the Performance Security will entail
You are also request the work not later than <b>7 days</b> under the ensure its completion within the contract	tted to sign the agreement form and proceed with e instructions of the Engineer/concern APO's, and t period.
With the issuance required Performance Security, the contr	of this acceptance letter and your furnishing the ract, for the above said work, stands concluded.
	Yours faithfully,
	District Project Officer, Integrated Development Project Kullu
Endst. No.	Dated Kullu, the /
Copy alongwith cor	nparative statement is forwarded to APO, IDP unit
Shamshi for information & necessary ac	tion.
	District Project Officer, Integrated Development Project Kullu



### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (0), email-dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated
	The second secon

## LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 54/SMS)

STEP Ref. No. 500949

To

Sh. Rajiv Kumar S/O Sh Giridhar, Village Tharass PO Hurla Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs,

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Kochhad in ward No. -02 GP Bhallan-I under APO IDP unit Shamshi for the year 2025-26 for the contract price of Rupees ₹4,10,948/- [Rupees: Four Lakhs ten thousand nine hundred & forty eight] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

District Project Officer, Integrated Development Project Kullu

Endst. No	Dated Kullu, the /
	Copy alongwith comparative statement is forwarded to APO, IDP unit
Shamshi for inf	ormation & necessary action.

#### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (0), email-dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated

### LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 55/SMS)

STEP Ref. No. 500949

To

Sh. Ishan Rana S/o Sh. Pratap Rana,, Village and PO Jia Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs,

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Bhreal in ward No. -04 GP Bhallan-I under APO IDP unit Shamshi for the year 2025-26 for the contract price of Rupees ₹3,48,330/- [Rupees: Three Lakhs forty eight thousand three hundred & thirty] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

	District Project Officer, Integrated Development Project Kullu
Endst. No.	Dated Kullu, the /
Copy Shamshi for information 8	alongwith comparative statement is forwarded to APO, IDP unit a necessary action.



#### INTEGRATED DEVELOPMENT PROJECT (IDP)

Tor

Source Sustainability And Climate Resilient Rain-fed Agriculture

Para Barana	Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (O), email- dpoidpkullu@gmail.com
No. 1DI	P/RTQ/2025-26/
	LETTER OF ACCEPTANCE
	CUM NOTICE TO PROCEED WITH THE WORK
	(Job No 56/SMS)
	STEP Ref. No. 500949
То	
10	Sh. Surender Sharma S/o Sh. Totam Ram,
	Village Tharass PO Hurla Tehsil Bhunter Distt. Kullu (H.P.).
Dear Sirs,	1 00 100 12025 500
Kashigarh Nal	This is to notify you that your quotation dated 02/08/2025 for Const. of MGI Scheme (secondary structure) of Water storage tank at a to Parara ward No. 05 GP Sachani under APO IDP unit Shamshi for the year the contract price of Rupees <b>₹2,94,652/-</b> [Rupees: Two Lakhs ninety four nundred & fifty two] only, is hereby accepted by us.
receipt of the draft in favou valid till the months after	You are hereby requested to furnish performance security for an 5,000/- (as per clause 10.2 d of Instructions to Bidders) within <b>7 days</b> of the letter. The Performance Security in the form of Bank guarantee or a Bank or of District Project Officer, Integrated Development Project Kullu shall be expiry of the period of maintenance & defect liability period i.e. upto <b>six</b> completion of work. Failure to furnish the Performance Security will entail of the award of contract.
the work not	You are also requested to sign the agreement form and proceed with later than 7 days under the instructions of the Engineer/concern APO's, and appletion within the contract period.
	With the issuance of this acceptance letter and your furnishing the ormance Security, the contract, for the above said work, stands concluded.
	그리는 그 보다 하고 하는 아니는 그는 아내가 되었다면 하면 생각하는 것 같아. 그는 사람들은 사람들은 사람들은 사람들은 사람들이 되었다는 것이 없는 것이다.

Yours faithfully,

District Project Officer, Integrated Development Project Kullu

Endst. No.	Dated Kullu, the /
	Copy alongwith comparative statement is forwarded to APO, IDP unit
Shamshi for in	formation & necessary action.

# THE THE PARTY AND THE PARTY AN

#### H.P. Forest Department

#### INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
est Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (O), email- dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated
TOTAL TOTAL CONTRACTOR AND A STATE OF THE PROPERTY OF THE PROP	

### LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 57/SMS)

STEP Ref. No. 500949

To

M/S Jai Bir Nath Const. Pvt. Ltd.
Village & PO Kasol Tehsil Bhunter Distt. Kullu (H.P.).

Dear Sirs.

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Kutla in Vill. Gramang GP Dhunkhrigahar under APO IDP unit Shamshi for the year 2025-26 for the contract price of Rupees ₹4,28,367/- [Rupees: Four Lakhs twenty eight thousand three hundred & sixty seven] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

District Project Officer, Integrated Development Project Kullu

Endst. No.	Dated Kullu, the /	
Сору	alongwith comparative statement is forwarded to APO, IDP unit	
Shamshi for information &	necessary action.	



Endst. No.

Shamshi for information & necessary action.

#### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

For Source Sustainability And Climate Resilient Rain-fed Agriculture Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

काम विधान	01902-226627 (O), ema	iil- dpoidpkullu@gmail.com
No. IDP	/RFQ/2025-26/	Dated
	LETTER C	OF ACCEPTANCE
		ROCEED WITH THE WORK
	(Job No	o. – 58/SMS)
		STEP Ref. No. 492043
То		
	M/S Jai Bir Nath Const. F Village & PO Kasol Tehs	Pvt. Ltd. sil Bhunter Distt. Kullu (H.P.).
Dear Sirs,		
Gramang GP D contract price of	onst. of Primary Water Structu hunkhrigahar under APO IDP	hat your quotation dated 02/08/2025 for tre at Kuttla Dugu for MGI at Kutla in Vill unit Shamshi for the year 2025-26 for the s: One Lakh eighteen thousand three hundred
receipt of the led draft in favour valid till the ex months after c	000/- (as per clause 10.2 d of letter. The Performance Securion of District Project Officer, Interpret of the period of mainten	ted to furnish performance security for an Instructions to Bidders) within <b>7 days</b> of the ity in the form of Bank guarantee or a Bank gegrated Development Project Kullu shall be nance & defect liability period i.e. upto six furnish the Performance Security will entain
the work not la	You are also requested to ter than <b>7 days</b> under the inst oletion within the contract perio	o sign the agreement form and proceed with ructions of the Engineer/concern APO's, and od.
required Perfor	With the issuance of thi mance Security, the contract, for	s acceptance letter and your furnishing the or the above said work, stands concluded.
		Yours faithfully,
		District Project Officer, Integrated Development Project Kullu

District Project Officer, **Integrated Development Project Kullu** 

Dated Kullu, the / \_\_\_\_\_

Copy alongwith comparative statement is forwarded to APO, IDP unit



#### INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (0), email-dpoidpkullu@gmail.com

a c. reminate lagar acl	Dated
No. IDP/RTQ/2025-26/	Datea

## LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK (Job No. – 59(A&B)/NGR)

STEP Ref. No. 500949 and 492043

To

Sh. Rajesh Kumar S/o Deen Dyal, Village & PO Haripur Tehsil Manali Distt. Kullu (H.P.).

Dear Sirs,

This is to notify you that your quotation dated 02/08/2025 for execution of Const. of MGI Scheme (secondary structure) of Water storage tank at Chakladi Village Haripur, Ward No. 02 GP Soyal and Primary Water Structure near Soyal Kuhl for MGI Mansari from at Chakladi Village Haripur, Ward No. 02 GP Soyal under APO IDP unit Naggar for the year 2025-26 for the contract price of Rupees ₹4,01,941/- [Rupees: Four Lakhs one thousand nine hundred & forty one] and Rupees ₹23,867/- [Rupees: Twenty three thousand eight hundred & sixty seven] only, is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of ₹15,000/- (as per clause 10.2 d of Instructions to Bidders) within **7 days** of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. upto **six months** after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than **7 days** under the instructions of the Engineer/concern APO's, and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the required Performance Security, the contract, for the above said work, stands concluded.

Yours faithfully,

	District Project Officer, Integrated Development Project Kullu
Endst. No	Dated Kullu, the /
Сору	alongwith comparative statement is forwarded to APO, IDP unit
Naggar for information &	necessary action.
	District Product Office

# H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP) For



Endst. No. \_

Naggar for information & necessary action.

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226627 (O). email-dpoidpkullu@gmail.com

01702-220027 (0), cman upomp	
No. IDP/RFQ/2025-26/	Dated
LETTER OF ACCEPTA	NCE
CUM NOTICE TO PROCEED WI	
(Job No 60(A&B)/	
\$7	TEP Ref. No. 500949 and 492043
To Sh. Rakesh Kumar S/o Sh. Kedar Na	th
Village Trambli PO Bari Tehsil &	
Dear Sirs,	
This is to notify you that your of execution of Const. of MGI Scheme (secondary structure Gummidhar at Mehapende ward No. 04 GP Pangran and source Pangran Nalah for Gummidhar at Mehapende was IDP unit Naggar for the year 2025-26 for the contra [Rupees: Three Lakhs thirty nine thousand nine hu₹22,467/- [Rupees: Twenty two thousand four hundred accepted by us.	cture) of Water storage tank at I Primary Water Structure at near ard No. 04 GP Pangran under APC act price of Rupees ₹3,39,955/ ndred & fifty five] and Rupees
You are hereby requested to furnamount of ₹15,000/- (as per clause 10.2 d of Instruction receipt of the letter. The Performance Security in the formal draft in favour of District Project Officer, Integrated Devalid till the expiry of the period of maintenance & domonths after completion of work. Failure to furnish the cancellation of the award of contract.	s to Bidders) within <b>7 days</b> of the form of Bank guarantee or a Bank evelopment Project Kullu shall be efect liability period i.e. upto <b>six</b>
You are also requested to sign the a the work not later than <b>7 days</b> under the instructions of ensure its completion within the contract period.	agreement form and proceed with the Engineer/concern APO's, and
With the issuance of this acceptance required Performance Security, the contract, for the above	ce letter and your furnishing the re said work, stands concluded.
Yours fa	ithfully,
	Project Officer, ted Development Project Kullu

District Project Officer, Integrated Development Project Kullu

Dated Kullu, the / \_\_\_\_\_

Copy alongwith comparative statement is forwarded to APO, IDP unit



#### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

For Source Sustainability And Climate Resilient Rain-fed Agriculture Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (0), email- dpoidpkullu@gmail.com

No. 1DP/RFQ/2025-26/	Duteu
LET	TER OF ACCEPTANCE
	TO PROCEED WITH THE WORK
	No 61(A&B)/BJR)
	STEP Ref. No. 500949 and 492043
То	The Control of the Co
Sh. Ashish Bishat,	
	ch Teh. Banjar Distt. Kullu (H.P.)
Dear Sirs,	
	you that your quotation dated 02/08/2025 for
Kotla Nallah for village Ropa Dhar ward Kotla Nallah for MGI Ropa Dhar from Ko Plach under APO IDP unit Banjar for th ₹2,84,037/- [Rupees: Two Lakhs eight	ructure) of Water storage tank at Ropa Dhar from I No04 GP Plach and Primary Water Structure at otla Nallah for village Ropa Dhar ward No04 GP ne year 2025-26 for the contract prices of Rupees ty four thousand and thirty seven] and Rupees d seven hundred & eighty six] only, is hereby
amount of ₹15,000/- (as per clause 10.2 receipt of the letter. The Performance draft in favour of District Project Office valid till the expiry of the period of n	equested to furnish performance security for an 2 d of Instructions to Bidders) within <b>7 days</b> of the Security in the form of Bank guarantee or a Bank er, Integrated Development Project Kullu shall be naintenance & defect liability period i.e. upto <b>six</b> ure to furnish the Performance Security will entail
You are also reque the work not later than <b>7 days</b> under th ensure its completion within the contract	sted to sign the agreement form and proceed with ne instructions of the Engineer/concern APO's, and of period.
With the issuance required Performance Security, the cont	of this acceptance letter and your furnishing the tract, for the above said work, stands concluded.
	Yours faithfully,
	District Project Officer, Integrated Development Project Kullu
Endst. No	Dated Kullu, the /
Copy alongwith co Banjar for information & necessary action	mparative statement is forwarded to APO, IDP unit
	District Project Officer,

Integrated Development Project Kullu



#### **INTEGRATED DEVELOPMENT PROJECT (IDP)**

For
Source Sustainability And Climate Resilient Rain-fed Agriculture Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101 01902-226627 (0), email- dpoidpkullu@gmail.com

No. IDP/RFQ/2025-26/	Dated
	LETTER OF ACCEPTANCE
CUM NOT	ICE TO PROCEED WITH THE WORK
	(Job No. – 62/BJR)
	STEP Ref. No. 500949
То	
	S/o Sh. Jeet Ram,
Vill. Seri, PO Dh	augi Teh. Sainj Distt. Kullu (H.P.)
Dear Sirs,	
execution of Const. of MGI Scheme (s Bai in village Seri from Bouri Ward I Banjar for the year 2025-26 for the o	Ty you that your quotation dated 02/08/2025 for secondary structure) of Water storage tank at Thata No. 4 ward No04 GP Dhaugi under APO IDP unit contract price of Rupees ₹3,71,155/- [Rupees: Three dred & fifty five] only, is hereby accepted by us.
amount of ₹15,000/- (as per clause 1 receipt of the letter. The Performan draft in favour of District Project Of valid till the expiry of the period of	requested to furnish performance security for an 0.2 d of Instructions to Bidders) within <b>7 days</b> of the ce Security in the form of Bank guarantee or a Bank ficer, Integrated Development Project Kullu shall be f maintenance & defect liability period i.e. upto <b>six</b> ailure to furnish the Performance Security will entail
	uested to sign the agreement form and proceed with the instructions of the Engineer/concern APO's, and ract period.
	ce of this acceptance letter and your furnishing the ontract, for the above said work, stands concluded.
	Yours faithfully,
	District Project Officer, Integrated Development Project Kullu
Endst. No.	Dated Kullu, the /
	comparative statement is forwarded to APO, IDP unit
Banjar for information & necessary ac	tion.
	District Project Officer, Integrated Development Project Kullu