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REQUEST FOR QUOTATIONS 

Procurement of Works under RFQ/Shopping Procedures 

Procurement Notice 

(Single-Envelope with Offline Procurement Bidding Process) 
 

Project  :  DISTRICT PROJECT OFFICER, IDP KULLU 
 

Contract title             :  RFQ FOR CONSTRUCTION OF SECONDARY TANKS FOR 

DRY STONE AND CRATE WIRE CHECK BARRIER UNDER 

APO IDP UNIT NAGGAR FOR THE YEAR 2025-26. 
 

RFQ No(Step Ref. No.) :  492034 & 492035 
 

Date   : 11-08-2025 
 

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018 
 

1. Government of India has received/has applied for/intends to apply for financing from the World 

Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to 

eligible payments under the contract for which this request for quotations is issued. The District 

Project Officer, Integrated Development Project Kullu invites quotations offline from 

eligible registered contractors having experience of executing the work of similar nature on 

standard W-5 Proforma (Schedule of quantity) for execution of the following works as tabulated 

below as:-. 
 

Sr. 

No. 

Job No. Brief Description 

of the Works 

Approximate 

value of 

Works (Rs.) 

Cost of 

Form-W-5 

(Non- 

refundable) 

Period of 

Completion 

STEP Ref. No. 492034 (Dry Stone Check Barrier) 

1 

 

92/NGR 

 

Construction  of Dry Stone Check Barrier over 

Lingni Nallah Ward No.  in GP Riyara under 

APO Naggar 

123600.00 350 

 

90 Days 

 

2 93/NGR 

 

Construction of Dry Stone Check Barrier over 

Chabad Nallah Ward No. 4 in GP Soyal under 

APO Naggar. 

394500.00 350 

 

90 Days 

 

3 

 

94/NGR 

 
Construction of Dry Stone Check Barrier over 

Chach  Nallah Ward No. 5 in GP Soyal under 

APO Naggar. 

370700.00 350 

 

90 Days 

 

4 95/NGR 

 
Construction of Dry Stone Check Barrier over 

Karjan Nala in GP Karjan under APO Naggar. 

225000.00 350 

 

90 Days 

 

5 96/NGR 

 
Construction of Dry Stone Check Barrier over 

Gojra Nala in GP Gojra under APO Naggar. 

238400.00 350 

 

90 Days 

 

6 97/NGR 

 
Construction of Dry Stone Check Barrier over 

Jagatsukh Nala in GP Jagatsukh under APO 

Naggar. 

238400.00 350 

 

90 Days 

 

7 98/NGR 

 
Construction of Dry Stone Check Barrier over 

Chachogi Nala in GP Naggar under APO Naggar. 

164600.00 350 

 

90 Days 

 



  

  STEP Ref. No. 492035 (Crate Wire Check Barrier)    

8 99/NGR 

 
Construction of Crate Wire  Check Barrier over 

Chach  Nallah Ward No. 5 in GP Soyal under 

APO Naggar. 

433300.00 350 

 

90 Days 

 

9 100/NGR Construction of Crate Wire  Check Barrier over 

Chabad Nallah Ward No. 4 in GP Soyal under 

APO Naggar. 

477800.00 350 

 

90 Days 

 

10 101/NGR Construction  of Crate Wire  Check Barrier over 

Lingni Nallah Ward No.  in GP Riyara under 

APO Naggar 

412300.00 350 

 

90 Days 

 

11 102/NGR Construction of Crate  Wire Check Barrier over 

Chachogi Nala in GP Naggar under APO Naggar. 

215200.00 350 

 

90 Days 

 

12 103/NGR Construction of Crate  Wire Check Barrier over 

Jagatsukh Nala in GP Jagatsukh under APO 

Naggar. 

398500.00 350 

 

90 Days 

 

13 104/NGR Construction of Crate  Wire Check Barrier over 

Karjan Nala in GP Karjan under APO Naggar. 

222000.00 350 

 

90 Days 

 

14 105/NGR Construction of Crate  Wire Check Barrier over 

Gojra Nala in GP Gojra under APO Naggar. 

211300.00 350 

 

90 Days 

 

 

2. This Procurement notice includes the following documents1 to facilitate preparation and 

submission of quotations, criteria for qualification, evaluation, and for award of contract; and 

relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ 

document for this purchase. The Procurement notice including the various documents and forms 

to be filled etc..  

 i. Layout Drawings of the works; 

 ii. Structural Details; 

 iii. Detailed Bill of Quantities, with estimated rates and prices; 

 iv. Technical Specifications; 

 v. Instructions to Bidders; 

 vi. Qualification Information; 

 vii. Format for Submission of Quotation; 

 viii. Criteria for Evaluation and Award of Contract; 

 ix. Relevant Forms; and 

 x. Draft Contract Agreement format which will be used for finalizing the agreement for 

this Contract. 
 

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to 

bidders (quotation notice) can be obtained/ procured by the bidders from this office on any working day 

during the office hours w.e.f. 12-08-2025 to 21-08-2025 upto 5.00 PM on cash payment or e-Challan in 

the favour of District Project Officer, Integrated Development Project, Kullu D.D. Code 981 Treasury 

Code : KLU00 in the revenue Head 0070-60-800 : Other Receipt 17: E-procurement of Tender Fee. The 

original copies (e-Challan) shall be submitted enclosed with the bids (non-refundable) as shown 

above. 

 

3.  Quotations, both Technical Part and Financial Part shall be submitted offline on 22.08.2025 on 

or before 11:00 AM. Any quotation or modifications to quotation received after last date of 

quotation submission will not be considered. The „Technical Part‟ of the Quotations will be 

opened offline on 22.08.2025  at 11:30 AM.  

                                                        

 



  

 

Description Date 

Date of publication 
12-08-2025 

EMD: Rs 10,000/- (Rupees Ten Thousand only) of 

each Job through demand 

draft from a Nationalized Bank, drawn in 

favour of District Project Officer, IDP 

Kullu, payable at Kullu. The tender 

document is non-transferable. 

Bid Submission Start Date  12-08-2025 at 10:00 AM to  

Last Date for Submission of Bid 22-08-2025 at 11:00 AM 

Last Date of Physical submission of EMD/ cost 

of  tender & technical bids 

22-08-2025 at 11:00 AM 

Date of opening of the Technical Bids 22-08-2025 at 11:30 AM 

Date of opening of Financial Bids 22-08-2025 after opening of technical bid 

for successful bidder 

 

6. If the implementing agency‟s office happens to be closed on the date of opening of the 

Quotations as specified, the „Technical Part‟ of the Quotations will be opened on the next 

working day at the same time. The Financial Parts of the Quotations shall remain unopened, 

until the subsequent opening, following the evaluation of the Technical Parts of the Quotations. 

 

7. Other details can be seen in the RFQ document. The implementing agency shall not be held 

liable for any delays which are beyond its control. A Bidder requiring any clarification of the 

RFQ document may notify the Implementing agency offline or may visit the office of the 

implementing agency at the address given below. 

 
 (Purchaser) 

    Sd/- 

   District Project Officer, 

   Integrated Development Project 

   Forest Complex, Uppar Dhalpur Kullu 

   Distt. Kullu H.P. 175101. 

   Phone No. Office: 01902-226627 



  

 

Instructions to Bidders  
 

SECTION - A 
 

1. Scope of Works 

 
 The District Project Officer, Integrated Development Project invites quotations for the 

construction of works as detailed in the table given below :- 

 
Sr. 

No. 

Job No. Brief Description 

of the Works 

Approximate 

value of 

Works (Rs.) 

Period of 

Completion 

STEP Ref. No. 492034 (Dry Stone Check Barrier)  

1 

 

92/NGR 

 

Construction  of Dry Stone Check Barrier over Lingni 

Nallah Ward No.  in GP Riyara under APO Naggar 

123600.00 90 Days 

 

2 93/NGR 

 

Construction of Dry Stone Check Barrier over Chabad 

Nallah Ward No. 4 in GP Soyal under APO Naggar. 

394500.00 90 Days 

 

3 

 

94/NGR 

 
Construction of Dry Stone Check Barrier over Chach  

Nallah Ward No. 5 in GP Soyal under APO Naggar. 

370700.00 90 Days 

 

4 95/NGR 

 
Construction of Dry Stone Check Barrier over Karjan 

Nala in GP Karjan under APO Naggar. 

225000.00 90 Days 

 

5 96/NGR 

 
Construction of Dry Stone Check Barrier over Gojra Nala 

in GP Gojra under APO Naggar. 

238400.00 90 Days 

 

6 97/NGR 

 
Construction of Dry Stone Check Barrier over Jagatsukh 

Nala in GP Jagatsukh under APO Naggar. 

238400.00 90 Days 

 

7 98/NGR 

 
Construction of Dry Stone Check Barrier over Chachogi 

Nala in GP Naggar under APO Naggar. 

164600.00 90 Days 

 

  STEP Ref. No. 492035 (Crate Wire Check Barrier)   

8 99/NGR 

 
Construction of Crate Wire  Check Barrier over Chach  

Nallah Ward No. 5 in GP Soyal under APO Naggar. 

433300.00 90 Days 

 

9 100/NGR Construction of Crate Wire  Check Barrier over Chabad 

Nallah Ward No. 4 in GP Soyal under APO Naggar. 

477800.00 90 Days 

 

10 101/NGR Construction  of Crate Wire  Check Barrier over Lingni 

Nallah Ward No.  in GP Riyara under APO Naggar 

412300.00 90 Days 

 

11 102/NGR Construction of Crate  Wire Check Barrier over Chachogi 

Nala in GP Naggar under APO Naggar. 

215200.00 90 Days 

 

12 103/NGR Construction of Crate  Wire Check Barrier over Jagatsukh 

Nala in GP Jagatsukh under APO Naggar. 

398500.00 90 Days 

 

13 104/NGR Construction of Crate  Wire Check Barrier over Karjan 

Nala in GP Karjan under APO Naggar. 

222000.00 90 Days 

 

14 105/NGR Construction of Crate  Wire Check Barrier over Gojra 

Nala in GP Gojra under APO Naggar. 

211300.00 90 Days 

 

 

The scope of work is as per the schedule of quantity attached / supplied with the 

prescribed W-5, containing schedule of quantities. The details of works is tentative, which may 

vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)  

advised to visit the site of works, prior to bidding for said work at his own expense, for 

obtaining all relevant information that may be necessary for preparing the quotation. 

The contractor will be responsible for the safety, health and environmental 

aspects at work place or section of the work place for the contract period. He will be responsible 



  

for maintaining the Social distance between labor/worker and provide them the required kit 

including Masks, Hand gloves etc. and will abide by the advisory being issued by the Govt. 

regarding Novel Corona Virus Disease (COVID-19)   

The successful bidder will be expected to complete the works by the intended completion date 

specified above.  

2. Qualification of the bidder 
2.1. Qualification Information to be provided by the Bidder: The bidder shall provide 

information on his qualification which shall include:-  

(a) Total monetary value of works executed by him for each year of the last 3 years; 

(b) List of works (similar to the works described in Para 1) completed satisfactorily as a 

prime contractor during the last 3 years, enclosing certificates from the respective 

Employers in support of experience claimed along with the Employers‟ contact 

numbers; 

(c)  Report on his financial standing, along with last 3 years‟ financial statements/Profit and 

Loss Statements; and   

(d)  Details of any litigation, during the last 3 years in which the bidder is involved, the 

parties concerned, and disputed amount or award in each case (Give details of both 

completed and pending cases). 

The bidder shall provide qualification information at the time of submission of quotation form on 

standard W-5(Schedule of quantity), which shall include :- 

Self Attested copy of his/her PAN card.  

Self Attested copy of the Bank Account duly covered under RTGS/NEFT. 

Self Attested of GST number 

Income Tax, CGST & SGST and other applicable Taxes clearance certificates for the preceding year 

must be attached, failing which the tenders are liable to be rejected  

2.2. Qualification Criteria: to qualify for award of the contract the bidder:- 

(a)  Should have satisfactorily completed as a prime contractor at least or more works of 

similar nature. The value of the work/works should not be less than 80% in the last two 

years; 

3. Eligibility – Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; 

(b) shall not have conflict of interest as defined in the Bank‟s Procurement Regulations/ 

Guidelines [select one of the two options]; and (c) should not have been (i) temporarily 

suspended or debarred by the World Bank Group in compliance with the Bank‟s Anti-Corruption 

Guidelines and its Sanctions Framework; or (ii) blacklisted or suspended by Central or any State 

Government Departments in India. 

4. Clarifications & Amendments: If the Employer receives any request for clarification of this 

RFQ document, it will update its response together with any amendment to this document, on the 

notice board for information of all Bidders. Bidders should check on the notice board, for any 

amendments to this RFQ document. 

5. Quotation Prices 

The quotation shall be for construction of the whole works as described in the Bill of quantities, 

drawings and technical specifications.  Corrections, if any, in the quotation shall be carried out 

by editing the information before offline submission of quotation. 

a) All duties, taxes and other levies payable by the contractor under the contract shall be 

included in the total price. 

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall 

not be subject to adjustment on any account. 

c) The rates should be quoted in Indian Rupees only. 

d) All the Tools/Equipments for the execution of work will be arranged by the contractor 

for   which no extra payment can be claimed   



  

e) That, bidder shall bid /quote for each item of work as described in the schedule of 

quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by 

crossing out, duly attesting the cutting(s)  and neatly re-write the same.   

6. Preparation of Quotations 

6.1 The bidder is advised to visit the site of works at his own expense and obtain all information 

that may be necessary for preparing the quotation. 

6.2 Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters 

relating to this quotation 

6.3 The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both 

Parts shall be submitted offline simultaneously. 

6.4 The Technical Part of Quotation shall comprise the following: 

(a) Letter of Quotation – Technical Part as per Format given in Section B; 

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of 

Qualification Information); 

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering 

construction works of similar nature in the last three financial years. [ITB Clause 2.1 

(a)]; 

(d) Qualifications: 

(i)  Qualification information and supporting documents relating to similar nature of 

works executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of 

Qualification Information); 

(ii)  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); 

and 

(iii)  Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information 

Form; 

(e) Complete address and contact details of the Bidder having the following information:  

Name of Firm 

Address for communication  

Telephone No(s):  Office 

Mobile No. 

Facsimile (FAX) No. 

Electronic Mail Identification (E-mail ID) 

 (f) The Technical Part of Quotation shall not include any financial information related to 

the Quotation price. Where material financial information related to the Quotation price 

is contained in the Technical Part of Quotation, the Quotation shall be declared non-

responsive. 

6.5 The Financial Part of Quotation shall comprise the following: 

(a) Letter of Quotation - Financial Part; 

(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein 

the rates shall be entered. 

6.6 Signing of Quotations: The name and position held by each person signing the quotation and 

related documents must be typed or printed below the signature. 

6.7 Deadline for Submission of Quotations: Quotations must be submitted no later than the 

deadline for submission of quotations viz. time 11:00 AM and date 22/08/2025. A Bidder may 

modify its Quotation any number of times, before the deadline for submission of Quotations.  

6.8      Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the 

deadline date specified for submission.  The Rate(s) quoted by the successful bidder in his/her Bid document 
shall remain valid upto 31.03.2026; and in case, if for any reason the rates for procurement of works could not 
be approved before the expiry of the stipulated period, the above quoted rates shall be deemed to remain 

valid/ enforced over an extended period up to the date of approval of the Tenders/Bids invited by this office 
for the procurement of same during the next Financial Year if both parties agreed to it. 



  

 

7. Quotation Submission:  

(a) The Letter of Quotation – Technical Part, and Letter of Quotation – Financial Part shall be 

filled, signed and scanned copies shall be submitted along with the Priced Bill of 

Quantities that shall be entered using the Forms available offline, without any alterations. 

All blank spaces shall be filled in with the information requested. Copies of all other 

documents shall also be submiited. 

(b) All documents are required to be signed by the Bidder.  

(c) That, each bidder shall submit only one quotation on standard W-5 proforma, for each 

Work/Job. 

(d) That, the bidder/contractor shall furnish complete address and all other information in the 

relevant space provided in W-5 and shall strike off whichever is not relevant.  

(e)   That, the Quotations not received on given W-5 proforma, incomplete quotations, 

Conditional quotations, quotation received after the last date & time  for submission of 

quotations and quotations received through Fax or E-mail shall not be entertained / 

considered. 

(f)  That, those bidder(s) who submit their quotations by post shall have to submit signed copy 

of quotation notice, appending his/her signature, in the given box in Quotation notice, in 

token of accepting / agreeing to the terms and conditions of the quotation notice and shall 

submit/attach the same with the W-5  standard quotation Proforma (Schedule of Quantity). 

The bidders or their representatives who wish to present in the quotation opening process 

shall sign the office copy of the quotation notice at the time of opening quotations.  

(g)  That, the bidder shall seal the quotation in an envelope addressed to the District Project 

Officer, Integrated Development Project, Forest Complex Kullu Distt. Kullu and the 

outside of the envelope will also bear the following identification on the top of the 

envelope:- 

QUOTATION FOR CONST. DRY AND CRATE CHECK BARRIERS (Name of the 

Job/Contract/Work)  

(h)  Do not open before 11:30 AM on 22/08/2025 (time and date of quotation opening).  

(i)   That in case, the last day of tendering of quotations happens to be a holiday, the whole 

process will commence on the next working day with same time & schedule for which no 

separate notice or order shall be issued  

(j)  That, in case of there is overlapping in schedule for submission of quotations on such 

deemed date assumed for submission of quotations “on next working day” due to 

postponement of the date of submission of quotations invited vide another notice issued 

separately, the revised time schedule for submission of quotations shall be notified to the 

bidders through the „notice‟ pasted on the notice board of this office. 

(k)  Bid/Tender documents including required EMD, should reach in this office before the 

expiry of the last date and time fixed for submission of Tender /Bids 

8. Opening and Evaluation of Technical Parts of Quotations: The „Technical Part‟ of the 

Quotations will be opened offline on the specified date and time. The Financial Parts of the 

Quotations shall remain unopened, until the subsequent opening, following the evaluation of the 

Technical Parts of the Quotations. 

(a) The Employer shall examine the technical part of the quotation to determine whether the 

quotation (a) has been properly signed (Clause 6.6); (b) meets the eligibility criteria 

(Clause 3); (c) is substantially responsive to the requirements of the RFQ document; and 

(d) meets the qualification criteria specified in ITB Clause 2. 

(b) Only Quotations that are both substantially responsive to the RFQ document, and meet all 

Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at 

the second offline opening.  



  

(c) Employer shall notify in writing those Bidders who have failed to meet the Qualification 

Criteria or whose Quotations were considered non-responsive to the requirements in the 

RFQ document, advising them that their Technical Part of Quotation failed to meet the 

requirements of the RFQ document; and that their Financial Part of the Quotation shall not 

be opened. 

(d) Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of 

Quotations have been evaluated as substantially responsive and meeting the Qualification 

Criteria that their Quotation has been evaluated as substantially responsive to the RFQ 

document and that their Financial Part of Quotation will be opened offline after scrutiny of 

technical bids . 

(e) Bidders should not submit the financial bids/ format along with Technical part otherwise 

bid be termed as invalid/ non-responsive. 

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will 

commence on the next working day with same time & schedule for which no separate 

notice or order shall be issued. 

(g) That, quotations will be opened in the presence of bidders or their representatives who 

choose to attend on the date and time and at the place specified in the letter of invitation. In 

case none of the bidders or their representatives present at the time of opening of quotations 

the committee will open the quotations at exact time fixed for the process. 

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, 

quotations with cutting/overwriting, duly attested by the bidder(s) before submission / 

tendering of quotation into tender box, shall be considered by the purchaser. 

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be 

substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and 

conditions of the Quotation. 

(j)  That, the Quotations would be evaluated for all the items together. 

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations 

determined to be substantially responsive keeping in view the criteria as specified in clause 

5 & 6 above. 

9. Opening and Evaluation of Financial Parts of Quotations: The „Financial Part‟ of the 

Quotations will be opened offline on the specified date and time.  

(a) The Employer shall examine and confirm that Letter of Quotation – Financial Part and 

Priced Bill of Quantities are in accordance with the requirements specified in the RFQ 

document. If any of these documents or information is missing, the offer shall be rejected. 

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the 

Quotations will be further determined with respect to those RFQ conditions that were not 

examined in evaluation of Technical Parts of Quotations. 

(c) That, in case of tie on quoted rates among bidders, work order shall be awarded to the 

bidder have sufficient / more experience of similar nature of work. 

(d) That the quotation / bid security deposited by the unsuccessful bidder shall be returned / 

refunded to them after the evaluation of bids / quotation is over/complete  

(e) After completion of the „opening and evaluation‟ process, the EMD of all other 

unsuccessful bidder shall be returned to them under proper receipt on the Register. 

Whereas, the EMD of the successful bidder(s) shall be converted in to „Performance 

Security‟ or shall be retained by this office until the required Performance Security as laid 

down in the following clauses, is deposited by the successful bidder in the desired manner. 

(f) That, information relating to evaluation of quotations and recommendations for the award 

of contract shall not be disclosed to bidders or any other persons not officially concerned 

with the process until the award to the successful bidder is announced. 



  

(g) That submission of false information(s) and/or document(s) shall automatically lead to 

forfeiture of security/earnest money to the Govt. and disqualification of such bidders 

without prejudice to criminal proceedings against the bidder/contractor 

10.  Award of contract and Execution of Work 

 The Employer will award the contract to the bidder whose quotation has been determined to be 

substantially responsive and who has offered the lowest evaluated quotation price and who 

meets the specified qualification criteria. 

10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any quotations 

and to cancel the bidding process and reject all quotations at any time prior to the award of 

contract. 

10.2 The bidder whose quotation is accepted will be notified of the award of contract by the 

Employer prior to expiration of the quotation validity period.  

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) 

have been determined to be substantially responsive and who has offered the lowest evaluated 

quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of 

his/her bid by the Employer . 

b.  That, the bidder whose bid is accepted will be notified for the award of contract by the 

Employer prior to expiry of the quotation validity period. 

c. That the successful bidder(s) / contractors shall have to sign an agreement within 5 days of 

acceptance of offer letter. The contractor / bidders shall have to complete the work within the 

specified / allowed period in writing and within agreed costs and nothing extra shall be payable 

on account of escalation of cost in material, labour etc. in the course of time, which may be due 

to unforeseen reasons.        

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit 

required performance security as per table below in the shape of Draft/TDR/FDR pledged in 

favour of District Project Officer (IDP) Kullu at the time of signing the agreement. 

 Value of the contract Amount of the 

Earnest Money 

Amount of the 

Performance Security 

Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/- 

Exceeds Rs. 5.00 lakh & up to Rs. 10.00 lakh Rs.15,000/- Rs.30,000/- 

Exceeds Rs. 10.00 lakh & up to Rs. 20.00 

lakh 

Rs.30,000/- Rs.60,000/- 

Exceeds Rs. 20.00 lakh & up to Rs. 50.00 

lakh 

Rs.60,000/- Rs.2,50,000/- 

Above Rs. 50.00 lakh Rs.5,00,000/- Rs.10,00,000/- 
 

e. That the bid security of the successful bidder is already with employer and the same may be 

converted into performance security.   

f. That, The contractor shall have to start the awarded work within the 7 days of award of work 

to him/them and shall have to complete the same within the stipulated period. And in case, the 

work is not started within stipulated period, the award of work is liable to be cancelled and 

security may be forfeited.  

g. That, the Contractor / bidder shall have to execute and complete the work under the 

supervision and technical guidance of project staff of the concerned APO, IDP Unit.  The work 

has to be completed within days of award of work. 

h. In case the work is stopped /left in between, because of any region / circumstances no claim 

for the partial work will be accepted    

i. That, for insuring quality and specifications, besides carrying out the regular inspections by 

the project officer/officials, it shall be the responsibility of the contractor to document the 

execution of works in the desired manner as provided in the schedule of quantity and also, get 

the work inspected from competent authority of the project, by giving intimation in the writing 



  

to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory 

inspections, on achieving/during the different stages of execution of work. 

j. That, in case mandatory inspection as laid down vide condition (10.2-i.) above, has not been 

got conducted/done by the contractor from the APO‟s concerned or other authorized officials 

of the project, the contractor shall not be eligible to seek the payment of the work done. 

k. That the Income Tax / GST as applicable will be deducted from the total amount of the 

contract/ work.  

l. That, under normal circumstance, no extension in working period will be granted and the 

decision of the Employer in this regard shall be final. 

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the 

work within stipulated time and delays the execution work beyond stipulated period, a penalty 

/ liquidated damages @0.05% per day,  of the total bid/quoted amount,  will be imposed for 

such delay and will be deducted from the payment of the contractor. However, in case delay in 

completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the 

contractor up to 10% of the total cost of the allotted work. In case, the amount of recovery 

exceeds the dues of the bidder, we shall have the right to effect the recovery of the remaining 

outstanding amount from the contractor by way of recovery of Revenue arrears or through 

other available means as per law of the land.  

n. That, the employer shall be authorized to cancel the award of work and forfeit the 

performance security to the Govt. under following circumstances:- 

 i)  That, the contractor fails to start the work within stipulated period. 

 ii) That, undue delay is being caused in execution of the awarded work due to slow pace of 

work. 

 iii) That, the contractor abandon the work at any stage. 

o. That, If the contractor delays the start of work beyond the stipulated period or abandons the 

work in between or project is convinced that due to undue slow pace of work, contractor will 

not be able to complete the work within a stipulated period, the project staff will take over the 

execution of this work and complete the remaining work at the risk and cost of the contractor. 

p. That, no advance payment will be made to the bidder/contractor and payment shall be made 

only for the work executed of different stages by the contractor as per the detail bill prepared 

after measurement of the work done by the authorized official of the project on spot and on 

fulfillment of all other terms and conditions of the quotation notice/award of work and its 

execution/completion to the satisfaction of the project, 

q. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable 

from time to time.  

r. Tendering authority reserve the right to execute any part of work or whole work mentioned 

in tender and the contractor shall not have any right to object to it. 

s. No advance payment will be made to the contractor. However, Contractor shall be paid 80% 

of the work done amount on running bills and 20% amount shall be paid after successful 

completion of the awarded work 

t.  That submission of false information(s) and/or document(s) shall automatically lead to 

forfeiture of security/earnest money to the Govt. and cancellation of contract of such bidder 

without prejudice to criminal proceedings against the bidder/contractor 

11. Performance Security  

 Within 5 days of receiving letter of acceptance, the successful bidder shall deliver to the 

District Project Officer, IDP Kullu the performance security (either a or a bank draft in 

favour of the Employer) for an amount equivalent of as per clause 10.2 d of the contract price. 

The Performance Security shall be valid till the expiry of the period of maintenance of the 

work, specified in Clause 12.Failure of the successful Bidder to furnish performance security 

andto sign the agreement within the period stipulated shall constitute sufficient grounds for 

annulment of award and debarring the bidder from participation in bidding for works by the 



  

Employer for a period of one year,in which case the Employer may make the award to the next 

lowest evaluated bidder or seek quotations afresh. 

12. Period of Maintenance: 

 The “Period of Maintenance” for the work is six months from the date of taking over 

possession or one full monsoon season whichever occurs later. During the period of 

maintenance, the contractor will be responsible for rectifying any defects in construction free 

of cost to the Employer. Or The contractor will be responsible for rectifying any defects 

noticed free of cost, within 20 days of the date of intimation of such defect by us. Any defects 

can be pointed after completion of 1
st
 rainy season (upto 15

th
 September) or six months from 

the date of completion of work whichever is later 

 13. Supply of all construction materials including cement and steel as per the specifications (ISI 

certification marked goods wherever available) shall be the responsibility of the contractor. 

14. Miscellaneous: 

a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to 

abide by/comply all other provisions of the labor laws, applicable in this regard and as may be 

notified by the GOI/GHP from time to time. 

b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.  

c. Notwithstanding the above, the Employer reserves the right to accept or reject any 

quotations and to cancel the bidding process and reject all quotations at any time prior to the 

award of contract without assigning any reasons. 

d. In case of any dispute, the  Grievances and redressal committee for contractor‟s work will 

be the final authority to decide the matter and the decision will be binding on both the parties. 

e. All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, 

will be settled within the jurisdiction of the Judicial Court(s) at Kullu 

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to 

the property of the project, and shall be bound to pay for such loss/damage. 

g. In case of breach of any condition of the Tender Notice for which no specific provisions 

have been made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every 

such breach. However before im-posing such penalty, the Contractor will be given an 

opportunity for explaining his position. The decision of the undersigned in this regard will be 

final and thereafter, no correspondence/objection will entertained. 

h. The forfeiture of performance security for breach of „Terms and conditions‟, or non 

completion or not starting execution of allotted work within stipulated period, shall not 

prejudice any other just and proper action against the Contractor. 

15. Environmental and Social Guidelines :  

1. To address immediate soil erosion risk arising from construction, soil conservation measures 

(embankments, retaining structures, etc.) around the planned area will need to be conducted. 

2. Plastic waste should not be burned.  

3. Construction waste should be disposed properly, away from the site, or at a collection centre. 

Construction waste may also be re-purposed. 

4. While conducting construction work on drainage lines, stones shall not be removed from water 

channels, and will be sourced from appropriate places. 

5. Original stream/ channel beds should not be disturbed. 

6. While renovating bauris or wells, proper care will need to be taken to ensure original sources of 

water are not disturbed. 

7. Fencing of water impounding structures close to habitation is mandatory. 

8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible 

measures for animals to easily access water will need to be provided. 

9. In perennial streams with fish or other aquatic species, care should be taken to ensure drainage 

line treatment structures include measures to allow free movement of aquatic life. 



  

10. Structures being built under IDP will need to factor in natural hazards and extreme weather 

events (flash floods, etc.). 

11. When construction activities require movement of heavy vehicles and equipment, proper work 

safety measures for workers and people of the community should be followed – appropriate 

signs (falling rocks, construction ahead, etc.), personal safety equipment for workers (hard hats, 

etc.) should be provided. 

12. Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not 

completed 14 years if age), bonded, and forced labour is prohibited. However, the age of 

employment for the project is 18 years, and if any contractor employs a person under the age of 

18 years, the contract will be terminated.  

13. Contractors are expected to promote the use of local labour. 

14. It is the duty of the contractor to pay equal remuneration to men and women for same work or 

work of a similar nature. 

15. To avoid work related accidents and injuries, the contractor will: 

a. Periodically train working staff on workplace safety. 

b. Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as 

appropriate. 

c. Provide workers in high noise areas with earplugs or equipment to prevent auditory 

damage. 

d. Ensure availability of a first aid box. 

e. Provide employees with access to toilets and potable water. 

f. Properly dispose of solid waste that is not being repurposed, at designated permitted 

sites allocated by local authorities and cleaning funds and attach the receipt of waste 

from the relevant landfill authority. 

g. Carry out all procedures to prevent leakage of generator oil into the site. 

h. Ensure that the head of the well is covered tightly. 

i. Provide secondary tank for oil and grease to avoid spills. 

j. Provide ongoing health and safety supervision of worksites through use of relevant 

personnel. 

16. Further to enforcing the compliance of environmental management, contractors will be 

responsible and liable for safety of site equipment, labourers and daily workers attending to the 

construction site, and safety of citizens for each work site, as mandatory measures. 

17. It is mandatory for contractors to undergo training on labour management, applicable legal 

frameworks while handling labourers, and environmental and social safeguards. 

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, 

etc.) are being renovated/ rejuvenated, or construction is taking place at or near sites of cultural 

significance (temples, site of religious significance, etc.) following activities need to be 

conducted: 

a. Contractors must undergo mandatory training on how to deal with sites that have 

cultural significance and ensure there is supervision from their side for the management 

of such sites. 

b. All traditional sites or physical cultural resources (PCR) are to be restored to their 

original shape after constructions (before picture are required to be taken to ensure that 

the site is not disturbed after the intervention). 

c. Identification of most appropriate time to undertake construction to minimise 

disturbance, e.g. avoid any special prayers / festivals for constructing in the vicinity of 

the PCR or on its access route. 

d. Avoid keep power backup systems such as generators near the PCR. 

e. Identify appropriate sits for waste storage and disposal of any waste generated by 

construction/ renovation/ rejuvenation. 

f. Identify appropriate sites for material storage 
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