H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainabifity And Climate Resifient Rain-fed. Agricultyre
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
Tel & Fax: - 01902-226627 email- dpoidpkullu@gmail.com
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REQUEST FOR QUOTATIONS
Procurement of Works under RE'Q/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project DISTRICT PROJECT OFFICER, IDP KULLU

Contract title RFQ FOR CONSTRUCTION OF SECONDARY TANKS FOR DRY
STONE AND CRATE WIRE CHECK BARRIER UNDER APO IDI
UNIT BANJAR FOR THE YEAR 2025-26.

RFQ No(Step Ref. No.): 492034,500941,492035 &

Date 13-08-2025

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued. The District
Project Officer, Integrated Development Project Kullu invites quotations offline from eligible
registered contractors having experience of executing the work of similar nature on standard W-5

Proforma (Schedule of quantity) for execution of the following works as tzbulated below as:-.

Sr. Job No. Brief Description Approximate Cost of Period of
No. of the Works value of Form-W-5 Completion
' Works (Rs.) (Non-
o _ S ' _ refundable)
STEP Ref. No. 492034 (Dry Stone Che fer)

1 | 106/BIR Construction of Dry Stone check barrier over 226900.00 350 60 Days
Khatela Nalla Ward No GP ‘Banogi under APO
Banjar for the year 2025-26.

2 | 107/BIR Construction of Dry Stone check barrier over 254100.00 350 60 Days
Manyashi Nalla Ward No GP Banogi under APO
Banjar for the year 2025-26,

3 | 108/BJR Construction of Dry Stone check barrier over 243400.0C 350 60 Days
Ghartgad Nalla Ward No GP Dhaugi under APO
Banjar for the year 2025-26.

4 | 109/BJR | Construction of Dry Stone check barrier over Telnga 279400.00 350 60 Days
Nalla Ward No GP Shrikot under APO Banjar for
the year 2025-26. !

5 110/BJR Construction of Dry Stone check barrier over 264900.00 350 60 Days
Checha Nalla Ward No GP Tung under APO Banjar
for the year 2025-26. :

6 | 111/BIR Construction of Dry Stone check barrier over 279400.00 350 60 Days
Kandhi Nalla Ward No GP Mashiyar under APO
Banjar for the year 2025-26,

7 | 112/BJIR Construction of Dry Stone check barrier over Shalda 260500.00 350 60 Days
Nalla Ward No GP Deutha under APO Banjar for
the year 2025-26. {




8§ | 113/BIR Construction of Dry Stone check barrier over 261300.00 350 60 Days
Kelotanddi Nalla Ward No GP Deutha under APO
Banjar for the year 2025-26.

9 | 114/BJR Construction of Dry Stone check barrier over 279400.00 350 60 Days
Dhingli Nalla Ward No GP Deutha under APO
Banjar for the year 2025-26.

10 | 115/BIR Construction of Dry Stone check barrier over Rao 194600.00 350 60 Days
Nalla Ward No GP Kandhidhar under APO Banjar
for the year 2025-26.

11 | 116/BIR Construction of Dry Stone check barrier over 145700.00 | 350 60 Days
Sathanu Nalla Ward No GP Dhaugi under APO
Banjar for the year 2025-26.

12 | 117/BIR Construction of Dry Stone check barrier over Duggi 122800.00 | 350 60 Days
Nalla Ward No GP Gopalpur under APO Banjar for
the year 2025-26.

13 | 118/BIR Construction of Dry Stone check barrier over 171400.00 | 350 60 Days
Karashu Nalla Waed No GP Chanon under APO
Banjar for the year 2025-26.

STEP Ref. No. 492035 (Crate Wire Check Barrier)

14 | 119/BJR Construction of Crate Wire structure over Shalda 285300.00 350 60 Days
Nalla Ward No GP Deutha under APO Banjar for
the year 2025-26.

15 | 120/BIR Construction of Crate Wire structure over Kelotandi 286800.00 350 60 Days
Nalla Ward No GP Deutha under APO Banjar for
the year 2025-26.

16 | 121/BJR | Construction of Crate Wire structure over Karashu 222200.00 350 60 Days
Nalla Ward No GP Chanon under APO Banjar for
the year 2025-26.

17 | 122/BIR Construction of Crate Wire structure over Checha 285800.00 350 60 Days
Nalla Ward No GP Tung under APO Banjar for the
year 2025-26.

18 | 123/BIR Construction of Crate Wire structure over Kandhi 286800.00 350 60 Days
Nalla Ward No GP Mashiyar under APO Banjar for
the year 2025-26.

19 | 124/BIR Construction of Crate Wire structure over Sathanu 221100.00 350 60 Days
Nalla Ward No GP Dhaugi under APO Banjar for
the year 2025-26.

20 | 125/BIR Construction of Crate Wire structure over Ghartgad 279700.00 350 60 Days
Nalla Ward No GP Dhaugi under APO Banjar for
the year 2025-26.

21 | 126/BIR Construction of Crate Wire structure over Telnga 276300.00 350 60 Days
Nalla Ward No GP Shrikot under APO Banjar for
the year 2025-26.

22 | 127/BIR Construction of Crate Wire structure over Manyashi 243500.00 350 60 Days
Nalla Ward No GP Banogi under APO Banjar for
the year 2025-26.

23 | 128/BIR Construction of Crate Wire structure over Khatela 248300.00 350 60 Days
Nalla Ward No GP Banogi under APO Banjar for
the year 2025-26.

STEP Ref, No. 500942 (Crale Wit Chieck Barrien]

24 | 129/BIR Construction of Crate Wire structure over Rao Nalla 184500.00 350 60 Days
Ward No GP Kandhidhar under APO Banjar for the
year 2025-26.

This Procurement notice includes the following documents’ to facilitate preparation and submission of
quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by
the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The
Procurement notice including the various documents and forms to be filled etc..

i Layout Drawings of the works;




ii. Structural Details;

1ii. Detailed Bill of Quantities, with estimated rates and prices;

iv. Technical Specifications;

V. Instructions to Bidders;

Vi. Qualification Information;

Vii. Format for Submission of Quotation;

Viil. Criteria for Evaluation and Award of Contract;

ix. Relevant Forms; and

X Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

The standard quotation/bid form W-5/Schedule of quantity) along with instructions to bidders

(quotation notice) can be obtained/ procured by the bidders from this office on any working day during the office

hours w.e.f, 14-08-2025 to 25-08-2025 upto 1.30 PM on cash payment or e-Chaillan in the faveur of District
Project Officer, Integrated Development Proje Kullu D.D. Code 981 Tr de : KLUOO in the revenu

Head 0070-60-800 : Other Receipt 17: E-procur: ment of Tender Fee, The original copies (e-Challan) shall

be submitted enclosed with the bids {non-refun ble) as shown above.

3. Quotations, both Technical Part and Financial Part shall be submitted offlinz on 26.08.2025 on or before

11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will

not be considered. The ‘Technical Part’ of the Quotations will be opened offline on 26.08.2025 at 11:30 AM.

Description ' Date
Date of publication
14-08-2025
EMD: Rs 10,000/- (Rapees Ten Thousand only) of

each Job through demand

draft from a Nationalized Bank, drawn ir favour
of District Project Officer, IDP Kullu, pavable
at Kullu. The tender docament is non-

Bid Submission Start Date ; 14-08-2025 at 10:00 AM to
Last Date for Submission of Bid 26-08-2025 at 11:00 AM
Last Date of Physical submission of EMD/ cost.of 26-08-2025 at 11:00 AM
tender & technical bids ;
Date of opening of the Technical Bids ; 26-08-2025 at 11:30 AM

Dafe of opening of Financial Bids ; 26-08-2025 after opening of technical bid for
successful bidder

6. If the implementing agency’s office happens to be closed on the date of opening of the Quotations as
specified, the “Technical Part’ of the Quotations will be opened on the next work'ng day at the same time. The
Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the
¢valuation of the Technical Parts of the Quotations.

7.} Other details can be seen in the RFQ document. The implementing agency shall not be held l‘able for any
delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the
Implementing agency offline or may visit the office of the implementing agency at the address given below.

(Purchaser)

District %&‘ Officer,
Integrat evelopment Project
Forest Complex, Uppar Dhalpur Kullu

Distt. Kullu H.P. 175101.
Phone No. Office: 0190 6627



Instructions to Bidders

SECTION - A
Scope of Works

The District Project Officer, Integrated Development Project invites quotations for the construction of
works as detailed in the table given below :-

Sr. Job No. Brief Description Approximate | Period of
No. of the Works value of Completion
Works (Rs.)

STEP Ret. No. 492034 (Dry Stone Check Barrier)

1 | 106/BJR Construction of Dry Stone check barrier over Khatela Nalla Ward 226900.00 | 60 Days
No GP Banogi under APO Banjar for the year 2025-26.

2 | 107/BIR | Construction of Dry Stone check barrier over Manyashi Nalla Ward 254100.00 | 60 Days
No GP Banogi under APO Banjar for the year 2025-26.

3 | 108/BJR | Construction of Dry Stone check barrier over Ghartgad Nalla Ward 243400.00 | 60 Days
No GP Dhaugi under APO Banjar for the year 2025-26.

4 | 109/BJR | Construction of Dry Stone check barrier over Telnga Nalla Ward No 279400.00 | 60 Days
GP Shrikot under APO Banjar for the year 2025-26.

5 | 110/BJR | Construction of Dry Stone check barrier over Checha Nalla Ward No 264900.00 | 60 Days
GP Tung under APO Banjar for the year 2025-26.

6 | 111/BIR | Construction of Dry Stone check barrier over Kandhi Nalla Ward No 279400.00 | 60 Days
GP Mashiyar under APO Banjar for the year 2025-26.

7 | 112/BIR Construction of Dry Stone check barrier over Shalda Nalla Ward No 260500.00 | 60 Days
GP Deutha under APO Banjar for the year 2025-26.

8 | 113/BIR Construction of Dry Stone check barrier over Kelotanddi Nalla Ward 261300.00 | 60 Days
No GP Deutha under APO Banjar for the year 2025-26.

9 | 114/BIR Construction of Dry Stone check barrier over Dhingli Nalla Ward 279400.00 | 60 Days
No GP Deutha under APO Banjar for the year 2025-26.

10 | 115/BJR Construction of Dry Stone check barrier over Rao Nalla Ward No 194600.00 | 60 Days
GP Kandhidhar under APO Banjar for the year 2025-26.

i1 | 116/BIR Construction of Dry Stone check barrier over Sathanu Nalla Ward 145700.00 | 60 Days
No GP Dhaugi under APO Banjar for the year 2025-26.

12 | 117/BIR Construction of Dry Stone check barrier over Duggi Nalla Ward No 122800.00 | 60 Days
GP Gopalpur under APO Banjar for the year 2025-26.

13 | 118/BJIR | Construction of Dry Stone check barrier over Karashu Nalla Waed 171400.00 | 60 Days
No GP Chanon under APO Banjar for the year 2025-26.

STEP Ref. No. 492035 (Crate Wire Check Barrier)

14 | 119/BIR Construction of Crate Wire structure over Shalda Nalla Ward No 285300.00 | 60 Days
GP Deutha under APO Banjar for the year 2025-26.

15 | 120/BIR Construction of Crate Wire structure over Kelotandi Nalla Ward No 286800.00 | 60 Days
GP Deutha under APO Banjar for the year 2025-26.

16 | 121/BJR Construction of Crate Wire structure over Karashu Nalla Ward No 222200.00 | 60 Days
GP Chanon under APO Banjar for the year 2025-26.

17 | 122/BIR Construction of Crate Wire stricture over Checha Nalla Ward No 285800.00 | 60 Days
GP Tung under APO Banjar for the year 2025-26.

18 | 123/BIR Construction of Crate Wire stricture over Kandhi Nalla Ward No 286800.00 | 60 Days
GP Mashiyar under APO Banjar, for the year 2025-26.




19 | 124/BIR Construction of Crate Wire structure over Sathanu Nalla Ward No 221100.00 | 60 Days
GP Dhaugi under APO Banjar for the year 2025-26. ;

20 | 125/BJR Construction of Crate Wire structure over Ghartgad Nalla Ward No 279700.00 | 60 Days
GP Dhaugi under APO Banjar for the year 2025-26.

21 | 126/BJR Construction of Crate Wire structure over Telnga Nalla Ward No GP 276300.00 | 60 Days
' Shrikot under APO Banjar for the year 2025-26.

22 | 127/BIR Construction of Crate Wire structure over Manyashi Nalla Ward No 243500.00 | 60 Days
GP Banogi under APO Banjar for the year 2025-26.

23 | 128/BIR Construction of Crate Wire structure over Khatela Nalla Ward No 248300.00 | 60 Days
GP Banogi under APO Banjar for the year 2025-26.
STEP Re 10! ate Wire Chieck Barrier)
24 | 129/BIR Construction of Crate Wire structure over Rao Nalla Ward No GP 184500.00 | 60 Days
Kandhidhar under APO Banjar for the year 2025-26.

The scope of work is as per the schedule of quantity attached / supplied with the prescribed
W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the
geographical conditions/terrain of the area; and thus bidder(s) is (are) advised -o visit the site of works, prior
to bidding for said work at his own expense, for obtaining all relevant informazion that may be necessary for
preparing the quotation.

The contractor will be responsible for the safety, health and environmental aspects at work
place or section of the work place for the contract period. He will be responsible for maintaining the Social
distance between labor/worker and provide them the required kit including Masks, Hand gloves etc. and will
abide by the advisory being issued by the Govt. regarding Novel Corona Virus Disease (COVID-19)

The successful bidder will be expected to complete the works by the intenced completion date specified
above.
2. Qualification of the bidder _
| 2.1.  Qualification Information to be provided by the Bidder:_The bidder shall provide information on his
qualification which shall include:-
(a) Total monetary value of works executed by him for each year of the last 3 years;
(b) List of works (similar to the works descrived in Para 1) completed satisfactorily as a prime contractor
during the last 3 years, enclosing certificates from the respective Employers in support of experience
claimed along with the Employers” contact numbers;

(c) Report on his financial standing, along with last 3 years’ financial statements/Profit and Loss
Statements; and
(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties concerned,

and disputed amount or award in each case (Give details of both completed and pending cases).

The bicder shall provide gualification information at the time_ of submission of quotation form on standard W-

S(Schecule of quantity), which shall include ;-

Self Attested copy of his/her PAN card.

Self Attested copy of the Bank Account duly covered under RTGS/NEFT.

Self Attested of GST number ;

lncome Tax, CGST & SGST and other applicable Taxes clearance certificates for the preceding vear must be attached,

failing which the tenders are liable to be rejected

2.2.  Qualification Criteria: to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as 2 prime contractor at least or more works of similar nature,
The value of the work/works should not be less than 80% in the last two years;

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; (b) shall not
kave conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two
cptions]; and (c) should not have been (i) temporarily suspended or debarred by the World Bank Group in
compliance with the Bank’s Anti-Corruption Guidelines and its Sanctions Frarmework; or (ii) blacklisted or
suspended by Central or any State Government Departments in India.

4. Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ document,
it will update its response together with any amencment to this document, on the notice board for information
cf all Bidders. Bidders should check on the notice toard, for any amend-ments to this RFQ document.




6.2
6.3

6.4

6.5

6.6

6.7

| 6.8

Quotation_Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings and
technical specifications. Corrections, if any, in the quotation shall be carried out by editing the information
before offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in the
total price.

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account.

c) The rates should be quoted in Indian Rupees only.

d) All the Tools/Equipments for the execution of work will be arranged by the contractor for which no-
extra payment can be claimed :

€) That, bidder shall bid /quote for each jtem of work as described in the schedule of quantities and

correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the
cutting(s) and neatly re-write the same.,
Preparation of Quotations '
The bidder is advised to visit the site of works at his own expense and obtain all information that may be
necessary for preparing the quotation.
Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating to
this quotation :
The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both Parts shall be
submitted offline simultaneously.
The Technical Part of Quotation shall comprise the following:

(a) Letter of Quotation — Technical Part as per Format given in Section B;

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of Qualification
Information);

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering construction works

of similar nature in the last three financial years. [ITB Clause 2.1 (a)];
(d) Qualifications:
(i)  Qualification information and supporting documents relating to similar nature of works
executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of Qualification
Information);
(i)  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); and
(iii) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form;
(e) Complete address and contact details of the Bidder having the following information:
Name of Firm
Address for communication
Telephone No(s): Office
Mobile No.
Facsimile (FAX) No.
Electronic Mail Identification (E-mail ID)
® The Technical Part of Quotation shall not include any financial information related to the Quotation
price. Where material financial information related to the Quotation price is contained in the
Technical Part of Quotation, the Quotation shall be declared non-responsive.
The Financial Part of Quotation shall comprise the following:

(2) Letter of Quotation - Financial Part;
(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the rates shall
be entered.

Signing of Quotations: The name and position held by each person signing the quotation and related
documents must be typed or printed below the signature.

Deadline for Submission of Quotations: Quotations must be submitted no later than the deadline for
submission of quotations viz. time 11:00 AM and date 26/08/2025. A Bidder may modify its Quotation any
number of times, before the deadline for submission of Quotations.

Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the deadline date

specified for submission. The Rate(s) quoted by the successful bidder in his/her Bid document shall remain valid
upto 31.03.2026; and in case, if for any reason the rates for procurement of works could not be approved before the
expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ enforced over an extended



period up to the date of approval of the Tenders/Bids invited by this office for the procurement of same during the
next Financial Year if both parties agreed to it.

s

8.

Quotation Submission:

(a)  The Letter of Quotation — Technical Part, and Letter of Quotation — Financial Part shall be filled, signed
and scanned copies shall be submitted along with the Priced_Bill of Quantities that shall be entered
using the Forms available offline, without any alterations. All blank spaces shall be filled in with the
in“ormation requested. Copies of all other documents shall also be submii-ed.

(b)  All documents are required to be signed by the Bidder.

(c)  That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

(d)  That, the bidder/contractor shall furnish complete address and all other in“ormation in the relevant space
provided in W-5 and shall strike off whichever is not relevant.

(e) _That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations,
quotation received after the last date & time for submission of quotations and quotations received
through Fax or E-mail shall not be entertained / considered.

(f) That, those bidder(s) who submit their quotations by post shall have to su>mit signed copy of quotation
notice, appending his/her signature, in the given box in Quotation notice, in token of accepting /
agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the
W-5 standard quotation Proforma_(Schedule of Quantity). The bidders or their representatives who
wish to present in the quotation opening process shall sign the office copv of the quotation notice at the
time of opening quotations,

(g) _That, the bidder shall seal the quotation in an envelope addressed to -he District Project Officer,
Integrated Development Project, Forest Complex Kullu Distt. Kullu and the outside of the envelope
will also bear the following identification on the top of the envelope:-

QUOTATION FOR CONST. DRY AND CRATE CHECK BARRIERS (Name of the
Job/Contract/Work) -

(h) Do not open before 11:30 AM on 26/08/2025 (time and date of quotation opening).

(i)..._That in case, the last day of tendering of quotations happens to be a hcliday, the whole process will
commence on the next working day with same time & schedule for which no separate notice or order
shall be issued

(j) _That, in case of there is overlapping in schedule for submission of quotations on such deemed date
assumed for submission of quotations “on next working day” due to postponement of the date of
submission of quotations invited vide another notice issued separately, the revised time schedule for
submission of quotations shall be notified to the bidders through the ‘notize’ pasted on the notice board
of this office.

(k) _Bid/Tender documents including required EMD, should reach in this office before the expiry of the last
date and time fixed for submission of Terider /Bids

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Fart’ of the Quotations will be

opened offline on the specified date and time. The Financial Parts of the Quotations shall remain unopened,

until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.

(a) The Employer shall examine the technical part of the quotation to determine whether the quotation (a)
has been properly signed (Clause 6.6); (b) meets the eligibility criteria (Clause 3); (c) is substantially
responsive to the requirements of the RFQ document; and (d) meets the qualification criteria specified in
ITB Clause 2. ;

(b)  Only Quotations that are both substantially responsive to the RFQ document, and meet all Qualification
Criteria shall qualify for opening of the Financial Parts of their Quotations at the second offline opening.

() Employer shall notify in writing those Bidders who have failed to meet the Qualification Criteria or
whose Quotations were considered non-responsive to the requirements in the RFQ document, advising
them that their Technical Part of Quotation failed to meet the requirements of the RFQ document; and
that their Financial Part of the Quotation shall not be opened.

(d) Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of Quotations have
been evaluated as substantially responsive and meeting the Qualification Criteria that their Quotation has
been evaluated as substantially responsive to the RFQ document and that their Financial Part of
Quotation will be opened offline after scrutiny of technical bids .

€) Bidders should not submit the financial bids/ format along with Technical part otherwise bid be termed
as invalid/ non-responsive.




10.

10.1

10.2

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence
on the next working day with same time & schedule for which no separate notice or order shall be issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who choose to attend on
the date and time and at the place specified in the letter of invitation. In case none of the bidders or their
representatives present at the time of opening of quotations the committee will open the quotations at
exact time fixed for the process. :

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with
cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender
box, shall be considered by the purchaser. .

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially
responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

(j) That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be
substantially responsive keeping in view the criteria as specified in clause 5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’” of the Quotations will be

opened offline on the specified date and time.

(a) The Employer shall examine and confirm that Letter of Quotation — Financial Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document. If any of these
documents or information is missing, the offer shall be rejected.

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the Quotations
will be further determined with respect to those RFQ conditions that were not examined in evaluation of
Technical Parts of Quotations.

(c) That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have
sufficient / more experience of similar nature of work.

(d) That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to
them after the evaluation of bids / quotation is over/complete

(e) After completion of the ‘opening and evaluation’ process, the EMD of all other unsuccessful bidder shall
be returned to them under proper receipt on the Register. Whereas, the EMD of the successful bidder(s)
shall be converted in to ‘Performance Security’ or shall be retained by this office until the required
Performance Security as lajd down in the following clauses, is deposited by the successful bidder in the
desired manner. :

(f) That, information relating to evaluation of quotations and recommendations for the award of contract
shall not be disclosed to bidders or any other persons not officially concerned with the process until the
award to the successful bidder is announced.

(g) That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of
security/earnest money to the Govt. and disqualification of such bidders without prejudice to criminal
proceedings against the bidder/contractor

Award of contract and Execution of Work
The Employer will award the contract to the bidder whose quotation has been determined to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel

the bidding process and reject all quotations at any time prior to the award of contract.

The bidder whose quotation is accepted will be notified of the award of contract by the Employer prior to

expiration of the quotation validity period.

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) have been
determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets
the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior to
expiry of the quotation validity period. j

c. That the successful bidder(s) / contractors shall have to sign an agreement within 5 days of acceptance of
offer letter. The contractor / bidders shall have to complete the work within the specified / allowed period in
writing and within agreed costs and nothing extra shall be payable on account of escalation of cost in material,
labour etc. in the course of time, which may be due to unforeseen reasons.



d. That, the successful bidder(s) shall be notified of award of work shall have to deposit required
performance security as per table below in the shape of Draft/TDR/FDR pledged in favour of District Project
Officer (IDP) Kullu at the time of signing the agreement.

Value of the contract Amount of the Amount of the
Earnest Money Performance Security
Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. 10.00 lakh Rs.15,000/- Rs.30,000/-
Exceeds Rs. 10.00 lakh & up to Rs. 20.00 lakh Rs.30,000/- Rs.60,000/-
Exceeds Rs. 20.00 lakh & up to Rs. 50.00 lakh Rs.60,000/- Rs.2,50,000/-
Above Rs. 50.00 lakh RS.S,OU,GO(}/? Rs.10,00,000/-

e. That the bid security of the successful bidder is already with employer and the same may be converted
into performance security.

f. That, The contractor shall have to start the awarded work within the 7idays of award of work to him/them
and shall have to complete the same within the stipulated period. Ard in case. the work is not started within
stipulated period, the award of work is liable to be cancelled and security may be forfeited.

g. That, the Contractor / bidder shall have to execute and complete the work under the supervision and
technical guidance of project staff of the concerned APO, IDP Unit. The work has to be completed within
days of award of work.

h. In case the work is stopped /left in between, because of any region / circumstances no claim for the partial
work will be accepted

i. That, for insuring quality and specifications, besides carrying out the regular inspections by the project
officer/officials, it shall be the responsibility of the contractor to decument -he execution of works in the
desired manner as provided in the schedule of quantity and also, get the work inspected from competent
authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3
days in advance, for carrying out the mandatory inspections, on achieving/during the different stages of
execution of work.

J- That, in case mandatory inspection as laid down vide conditior (10.2-i.) above, has not been got
conducted/done by the contracter from the APO’s concerned or other zuthorized officials of the project, the
contractor shall not be eligible to seek the payment of the work done.

k. That the Income Tax / GST as applicable will be deducted from the total amount of the contract/ work.

L. That, under normal circumstance, no extension in working period wll be granted and the decision of the
Employer in this regard shall be final.

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the work within
stipulated time and delays the execution work beyond stipulated period, a penalty / liquidated damages
@0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from
the payment of the contractor. However, in case delay in completion of allotted work exceeds 30 days,
Employer shall be authorized to penalize the contractor up to 10% of the total cost of the allotted work. In
case, the amount of recovery exceeds the dues of the bidder, we shall have the right to effect the recovery of
the remaining outstanding amount from the contractor by way of recovery of Revenue arrears or through
other available means as per law of the land. .

n. That, the employer shall be authorized to cancel the award of work and forfeit the performance security to
the Govt. under following circumstances:-

i) That, the contractor fails to stzrt the work within stipulated period.

if) That, undue delay is being cavsed in exccution of the awarded work due to slow pace of work.

iii) That, the contractor abandon the work at any stage.

0. That, If the contractor delays the start of work beyond the stiptiazed period or abandons the work in
between or project is convinced that due to undue slow pace of work, zontractcr will not be able to complete
the work within a stipulated period, the project staff will take over the execution of this work and complete
the remaining work at the risk and cost of the contractor.

p. That, no advance payment wil be made to the bidder/contractor and payment shall be made only for the
work executed of different stages by the contractor as per the detail biil prepered after measurement of the
work done by the authorized official of the project on spot and on fulfillment of all other terms anc
conditions of the quotation notice/award of work and its execution,completion to the satisfaction of the
project, '



11.

12.

13.

g. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to
time.

r. Tendering authority reserve the right to execute any part of work or whole work mentioned in tender and
the contractor shall not have any right to object to it.

s. No advance payment will be made to the contractor. However, Contractor shall be paid 80% of the work
done amount on running bills and 20% amount shall be paid after successful completion of the awarded
work

t. That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of
security/earnest money to the Govt. and cancellation of contract of such bidder without prejudice to criminal
proceedings against the bidder/contractor

Performance Security

Within 5 days of receiving letter of acceptance, the successful bidder shall deliver to the District Project
Officer, IDP Kullu the performance security (either a or a bank draft in favour of the Employer) for an
amount equivalent of as per clause 10.2 d of the contract price. The Performance Security shall be valid till
the expiry of the period of maintenance of the work, specified in Clause 12.Failure of the successful Bidder
to furnish performance security andto sign the agreement within the period stipulated shall constitute
sufficient grounds for annulment of award and debarring the bidder from participation in bidding for works
by the Employer for a period of one year,in which case the Employer may make the award to the next lowest
evaluated bidder or seek quotations afresh.

Period of Maintenance:

The “Period of Maintenance” for the work is six months from the date of taking over possession or one full
monsoon season whichever occurs later. During the period of maintenance, the contractor will be responsible
for rectifying any defects in construction free of cost to the Employer. Or The contractor will be responsible
for rectifying any defects noticed free of cost, within 20 days of the date of intimation of such defect by us.
Any defects can be pointed after completion of 1* rainy season (upto 15" September) or six months from the
date of completion of work whichever is later

Supply of all construction materials including cement and steel as per the specifications (ISI certification
marked goods wherever available) shall be the responsibility of the contractor.

14. Miscellaneous:

15:

1

2,
3.

a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to abide
by/comply all other provisions of the labor laws, applicable in this regard and as may be notified by the
GOI/GHP from time to time. ;
b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.

¢. Notwithstanding the above, the Employer: reserves the right to accept or reject any quotations and to
cancel the bidding process and reject all quotations at any time prior to the award of contract without
assigning any reasons. _

d. In case of anv dispute, the ~Grievances and redressal committee for contractor’s work will be the final
authority to decide the matter and the decision will be binding on both the parties.

e. All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, will be settled
within the jurisdiction of the Judicial Court(s) at Kullu

f, The contractor shall be responsible for any loss or damage caused directly or indirectly, to the property of
the project, and shall be bound to pay for such‘loss/damage.

g. In case of breach of any condition of the Tender Notice for which no specific provisions have been made
in this notice, a penalty not exceeding Rs.5000/- may be imposed for every such breach. However before
im-posing such penalty, the Contractor will be:given an opportunity for explaining his position. The decision
of the undersigned in this regard will be final and thereafter, no correspondence/objection will entertained.

h. The forfeiture of performance security for ‘breach of “Terms and conditions’, or non completion or not
starting execution of allotted work within stipulated period, shall not prejudice any other just and proper
action against the Contractor. i

Environmental and Social Guidelines : :
To address immediate soil erosion risk arising from construction, soil conservation measures (embankments,
retaining structures, etc.) around the planned area will need to be conducted.
Plastic waste should not be burned.
Construction waste should be disposed properly, away from the site, or at a collection centre. Construction
waste may also be re-purposed.



4. While conducting construction work on drainage lines, stones shall not be removed from water channels, and
will be sourced from appropriate places.

5. Original stream/ channel beds should not be disturbed.

6. While renovating bauris or wells, proper care will need to be taken to ensure original sources of water are not
disturbed.

7. Fercing of water impounding structures close to habitation is mandatory.

8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible measures for

animals to easily access water will need to be provided.

9. In perennial streams with fish or other aquatic species, care should be tzken to ensure drainage line treatment
structures include measures to allow free movement of aquatic life.

10. Structures being built under IDP will need to factor in natural hazards and extreme weather events (flash
floads, etc.).

I1. When construction activities require movement of heavy vehicles and equipment, proper work safety
measures for workers and people of the community should be followed — appropriate signs (falling rocks,
construction ahead, etc.), personal safety equipment for workers (hard hats, etc.) should be provided.

12. Use of child (the Child Labour Act, 1986 identifies the child as an individual tkat has not completed 14 years
if age), bonded, and forced labour is prohibited. However, the age of employment for the project is 18 years,
and if any contractor employs a person under the age of 18 years, the contract will be terminated.

13. Contractors are expected to promote the use of local labour.

14. It is the duty of the contractor to pay equal remuneration to men and women for same work or work of a
similar nature.

15. To avoid work related accidents and injuries, the contractor will:

Periodically train working staff on workplace safety.

Provide protective masks, helmets, overalls and safety shoes, anc safety goggles, as appropriate.

Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.

Ensure availability of a first aid box.

Provide employees with access to toilets and potable water.

Properly dispose of solid waste that is not being repurposed, at designated permitted sites allocated by

local authorities and cleaning funds and attach the receip: of waste from the relevant landfill

authority.

g. Carry out all procedures to prevent leakage of generator oil into t1e site.

h.  Ensure that the head of the well is covered tightly.

L. Provide secondary tank for oil and grease to avoid spills.

j-  Provide ongoing health and safety supervision of worksites through use of relevant personnel,

16. Further to enforcing the compliance of environmental management, ccntractors will be responsible and liable
for safety of site equipment, labourers and daily workers attending to the construction site, and safety of
citizens for each work site, as mandatory measures.

17. It is mandatory for contractors to undergo training on labour management, applicable legal frameworks while
handling labourers, and environmental and social safeguards.

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) are being
renovated/ rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site of
religious significance, etc.) following activities need to be conducted:

a. Contractors must undergo mandatory training on how to deal with sites that have cultural significance
and ensure there is supervision from their side for the management of such sites.

b.  All traditional sites or physical cultural resources (PCR) are to be restored to their original shape after
constructions (before picture are required to be taken to ensure that the site is not disturbed after the
intervention).

¢. Identification of most appropriate time to undertake construction to mirimise disturbance, e.g. avoid
any special prayers / festivals for constructing in the vicinity of the PCR or on its access route.

. Avoid keep power backup systems such as generators near the PCR.

e. Identify appropriate sits for waste storage and disposal of any waste generated by construction/
renovation/ rejuvenation. '

f.  Identify appropriate sites for material storage

19. Contractors are also required to be cognizant of any chance finds. The following chance find procedures are
to be followed in case any artefacts or sites of cultural heritage are discovered 5y chance while undertaking
excavation during construction activities. The steps in case of chance finds to be followed are:

Mo oo o



a. Immediately intimate project staff, who will begin the necessary chain of communication.
b._Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by the
District Magistrate or Commissioner as the case might be and the Archaeological Department.

Read over and accepted

Name of Bidder : Signature of Bidder

District Qt{%:t Officer(IDP),

Integrated Development Wﬂllu

Endst.No No. IDP/A-1-6/Civil] RFQ/2025-26/ _[e? 4~ 7 /Dated, Kullu the/_L’S_}_%?L:Ln@s/

Copy forwarded to the:-

(Purchaser)

1 Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.

Z. APO IDP unit Banjar favour of information and further n/action.

3 Chairman, tender opening committee for favour of information and necessary action as per bid
condition of in true spirit and compliance.

4, I.T. Section Incharge for favour of information and n/action. He is directed to upload the same on
Project Web site for wide publicity.

5. Notice Board for vide publicity.

District@%ia:fOfﬁcer(IDP),
Integrated Development Wt Kullu.



