

## REQUEST FOR QUOTATION (RFQ) FOR WORKS

### REQUEST FOR QUOTATIONS

#### Procurement of Works under RFQ/Shopping Procedures

#### Procurement Notice

*(Single-Envelope with Offline Procurement Bidding Process)*

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)

Contract title: Construction of Cement concrete check barrier under APO Berthin and Ghumarwin.

RFQ No: 506120-CW-RFQ

Date: 03.09.2025.

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	PR-181/25-26	Construction of Cement concrete check barrier at place Tikar nalla in GP Bharoli Kallan APO Berthin	175108	45 days
2	PR-182/25-26	Construction of Cement concrete check barrier at place Dhangu Bangad ward no 6 in GP Koserian APO Berthin	289499	45 days
3	PR-183/25-26	Construction of Cement concrete check barrier at place Balhi nalla in GP Bharoli Kallan APO Berthin	342054	45 days
4	PR-184/25-26	Construction of Cement concrete check barrier at place Ambay ka cho in GP Koserian APO Berthin	130366	45 days
		<b>Total Berthin</b>	<b>937027</b>	
1	PR-185/25-26	Construction of Cement concrete check barrier at place near existing cc dam Radda in GP Taroun APO Ghumarwin	118947	45 days
2	PR-186/25-26	Construction of Cement concrete check barrier at place uprla dakhut nalla in GP Dangar APO Ghumarwin	92805	45 days
3	PR-187/25-26	Construction of Cement concrete check barrier at place Takrera in GP Ghumarwin APO Ghumarwin 2 No.	386774	45 days
4	PR-188/25-26	Construction of Cement concrete check barrier at place bramli Nalla in GP Bam APO Ghumarwin	193637	45 days
5	PR-189/25-26	Construction of Cement concrete check barrier at place nichala dakhut nalla (near land of Sh. Pyar chand) in GP Dangar APO Ghumarwin	262729	45 days
6	PR-190/25-26	Construction of cement concrete check barrier at place Nalla Bam (Near Land of Sh. Madan Kumar) in GP Bam APO Ghumarwin (20 mtr)	462301	45 days
7	PR-191/25-26	Construction of cement concrete check barrier at place Gohar Nalla (Near Land of Smt. Lalita) in GP Bam APO Ghumarwin (4mtrx3 no)	222973	45 days
8	PR-192/25-26	Construction of Cement concrete check barrier at place Jantot nalla in GP Hambot APO Ghumarwin	299186	45 days



9	PR-193/25-26	Construction of cement concrete check barrier at place Sambhu nalla in GP Pantehra APO Ghumarwin (20 mtr)	244463	45 days
10	PR-194/25-26	Construction of cement concrete check barrier at place Kyari nalla in GP Ghumarwin APO Ghumarwin (15 mtr)	346859	45 days
11	PR-195/25-26	Construction of cement concrete check barrier at place Nihari nalla near Guard hut GP Seu APO Ghumarwin (4 mtr)	74324	45 days
12	PR-196/25-26	Construction of Cement concrete check barrier at place Chehar nalla (Near land of Sh. omkar Chand) in GP Dadhol APO Ghumarwin	88406	45 days
13	PR-197/25-26	Construction of Cement concrete check barrier at place Haritalyanger nalla in GP Dągar APO Ghumarwin	113661	45 days
14	PR-198/25-26	Construction of Cement concrete check barrier at place Kallar nalla in GP Luharwin APO Ghumarwin	67593	45 days
15	PR-199/25-26	Construction of Cement concrete check barrier at place Near samshan ghat Kanjyana nalla in GP Kot APO Ghumarwin	350216	45 days
16	PR-200/25-26	Construction of Cement concrete check barrier at place Balh nalla Near Land of Suresh Kumar in GP Seu APO Ghumarwin (2 no)	173421	45 days
17	PR-201/25-26	Construction of Cement concrete check barrier at place Balh nalla near sardar basti in GP Kot APO Ghumarwin	202846	45 days
18	PR-202/25-26	Construction of Cement concrete check barrier at place paryai nalla Near Harijan Basti ward no4 in GP Kot APO Ghumarwin	173421	45 days
19	PR-203/25-26	Construction of Cement concrete check barrier at place chaldu kot nalla Near land of Sh Balwant ward no 1 in GP Kot APO Ghumarwin	355073	45 days
20	PR-204/25-26	Construction of Cement concrete check barrier at place balhi nalla Hear land of Sh Hari Ram ward no 1 in GP Kot APO Ghumarwin	118947	45 days
21	PR-205/25-26	Construction of Cement concrete check barrier at place bhadrog nalla Near land of Sh Jagdish in GP Seu APO Ghumarwin	102012	45 days
22	PR-206/25-26	Construction of Cement concrete check barrier at place Harijan Basti Samahan Ghat nalla ke pass in GP Pantehra APO Ghumarwin	118947	45 days
23	PR-207/25-26	Construction of Cement concrete check barrier at place vill Kotlu nalla in GP Bam APO Ghumarwin	118947	45 days
24	PR-208/25-26	Construction of Cement concrete check barrier at place vill Gilah nalla in GP Bam APO Ghumarwin	118947	45 days
		<b>Total Ghumarwin</b>	<b>4807435</b>	
		<b>G. Total</b>	<b>5744462</b>	

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;
- iv. Technical Specifications;
- v. Instructions to Bidders;



- vi. Qualification Information
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 17.09.2025 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 17.09.2025 at 12:00 Noon.

Description As mentioned in Page No. 1				Date 03.09.2025
Date of publication				
EMD:				Rs 10000/- (Rupees TEN THOUSAND only )of each job through demand draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.
SR. NO.	PR NO	EST. COST	EMD	
1	181/2025-26	175108	10000/-	
2	182/2025-26	289499	10000/-	
3	183/2025-26	342054	10000/-	
4	184/2025-26	130366	10000/-	
5	185/2025-26	118947	10000/-	
6	186/2025-26	92805	10000/-	
7	187/2025-26	386774	10000/-	
8	188/2025-26	193637	10000/-	
9	189/2025-26	262729	10000/-	
10	190/2025-26	462301	10000/-	
11	191/2025-26	222973	10000/-	
12	192/2025-26	299186	10000/-	
13	193/2025-26	244463	10000/-	
14	194/2025-26	346859	10000/-	
15	195/2025-26	74324	10000/-	
16	196/2025-26	88406	10000/-	
17	197/2025-26	113661	10000/-	
18	198/2025-26	67593	10000/-	
19	199/2025-26	350216	10000/-	
20	200/2025-26	173421	10000/-	
21	201/2025-26	202846	10000/-	
22	202/2025-26	173421	10000/-	
23	203/2025-26	355073	10000/-	
24	204/2025-26	118947	10000/-	
25	205/2025-26	102012	10000/-	
26	206/2025-26	118947	10000/-	
27	207/2025-26	118947	10000/-	
28	208/2025-26	118947	10000/-	
Bid Submission Start Date				03.09.2025
Last Date for Submission of Bid				17.09.2025 UPTO 11:00AM
Last Date of Physical submission of EMD/ cost of tender & technical bids				17.09.2025 UPTO 11:00AM
Date of opening of the Technical Bids				17.09.2025 UPTO 12:00 Noon.



Date of opening of Financial Bids	Will be notified after finalization of technical scrutiny and intimated in due course of time.
-----------------------------------	--

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO BERTHIN AND GHUMARWIN on any working day during the office hours w.e.f. 03.09.2025 at 10.00 hours to 16.09.2025 up to 17:00 Hours.*

Name: Sourabh, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur. H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 1385-92 / Dated, Bilaspur at Lakhanpur, the/ 03-09-25

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. Both APO's under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website [www.hpdp.org](http://www.hpdp.org)

Name: Sourabh, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur. H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com