

# REQUEST FOR QUOTATION (RFQ) FOR WORKS

## REQUEST FOR QUOTATIONS

### Procurement of Works under RFQ/Shopping Procedures

#### Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)

Contract title: Construction of Tank under Gravity RFQ No: 506142-CW-RFQ

Construction of Tank Lift Scheme RFQ No: 506144-CW-RFQ

under APO Ghumarwin.

Date: 09.09.2025.

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	244/2025-26	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place Haritalyanger (near land of Sh Jager Nath in GP Dangar APO Ghumarwin(linkage with cwhs haritalyanger )	412129	45 Days
2	245/2025-26	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at placeTaroun (near land of Sh Kamal Rao in GP Taroun APO Ghumarwin (linkage with cwhs Taroun )	412129	45 Days
3	246/2025	Construction of secondary structure linkage Circular Tank at place Luhar Basti (Near land of Sh. Kuldeep) under Gravity irrigation Scheme GP Hambot APO Ghumarwin (linked with sump well Hambot )	331587	45 Days
4	247/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place chhat (near land of Smt Vidya Devi) in GP Chhat APO Ghumarwin (linkage with well)	396056	45 Days
5	248/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place Haritalyanger (near land of Sh Vishal Kumar ) GP Dangar APO Ghumarwin (linkage with R/o well)	382303	45 Days
6	249/2025	Construction of secondary structure (LinkageTank under Gravity irrigation scheme )at place Gehra( near house of Sh. Pinku Ram ) in GP Luharwin APO Ghumarwin ( Linkage with CC WHS Structure Luharwin )	456477	45 Days
7	250/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place ward no 4 (near land of Sh Sameer Chand ) in GP Dadhol APO Ghumarwin	412129	45 Days
8	251/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place Galasi (near land of Sh sanjay Kumar) in GP Dabla APO Ghumarwin (linkage with cc whs Dabla )	412985	45 Days



9	252/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place Naswal (Near land of Sh. Rajesh Kumar) GP Seu APO Ghumarwin	364924	45 Days
10	253/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place Khwari (Near land of Sh. Sher Singh ) GP Luharwin APO Ghumarwin	382303	45 Days
11	254/2025	Construction of secondary structure LinkageTank under (Gravity irrigation Scheme) at place (near land of Sh. Shiv Kumar) Luharwin GP Luharwin APO Ghumarwin	382303	45 Days
12	255/2025	Construction of secondary structure (LinkageTank under gravity irrigation scheme ) at place Barota ( near land of Smt.Kanta Devi) in GP Luharwin APO Ghumarwin ( Linkage with CC WHS Luharwin)	412985	45 Days
13	256/2025	Construction of secondary structure (LinkageTank under gravity irrigation scheme ) at place Silh ( near land of Sh. Hem Raj) in GP Luharwin APO Ghumarwin ( Linkage with CC WHS Luharwin)	412985	45 Days
14	257/2025	Construction of secondary structure (LinkageTank under gravity irrigation scheme ) at place Barota ( near land of Sh. Ggarib Singh) in GP Luharwin APO Ghumarwin ( Linkage with CC WHS Luharwin)	382303	45 Days
		<b>Total gravity irrigation</b>	<b>5553598</b>	
15	258/2025	Construction of linkage tank secondary Structure under Lift irrigation scheme Mundkhar (Near land of Sh Naresh Kumar) in GP Paplah APO Ghumarwin	360124	45 Days
16	259/2025	Construction of secondary Structure under Lift irrigation scheme at place Jadi (naswal) (Near land of Sh Baldev Singh) in GP Seu APO Ghumarwin	360124	45 Days
17	260/2025	Construction of secondary Structure under Lift irrigation scheme at place Galasi in GP Dabla APO Ghumarwin	360124	45 Days
18	261/2025	Construction of linkage tank secondary Structure under lift irrigation scheme at place Panyala (Near land of Smt. Bhawana Pathania in GP Kothi APO Ghumarwin )Linked with storage structure)	360124	45 Days
19	262/2025	Construction of secondary structure (LinkageTank under Lift irrigation scheme )at place ward no 4 in GP Hatwar APO Ghumarwin ( Linkage with Large storage structure Hatwar allready existing.)	463187	45 Days
		<b>Total lift irrigation</b>	<b>1903683</b>	
		<b>G. Total</b>	<b>74,57,281.00</b>	

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;



- iv. Technical Specifications;
- v. Instructions to Bidders;
- vi. Qualification Information
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 22.09.2025 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 22.09.2025 at 12:00 Noon.

<u>Description</u> As mentioned in Page No. 1				<b>Construction of Tank under Gravity and Lift Scheme under APO Ghumarwin.</b>
<u>Date of publication</u>				<u>Date</u> 09.09.2025
<u>EMD:</u>				Rs 10000/- (Rupees TEN THOUSAND <u>only</u> ) of each job through demand  draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is <u>non-transferable</u> .
SR. NO.	PR NO	EST. COST	EMD	
1	244/2025-26	412129	10000/-	
2	245/2025-26	412129	10000/-	
3	246/2025	331587	10000/-	
4	247/2025	396056	10000/	
5	248/2025	382303	10000/	
6	249/2025	456477	10000/	
7	250/2025	412129	10000/-	
8	251/2025	412985	10000/-	
9	252/2025	364924	10000/-	
10	253/2025	382303	10000/	
11	254/2025	382303	10000/	
12	255/2025	412985	10000/	
13	256/2025	412985	10000/	
14	257/2025	382303	10000/	
15	258/2025	360124	10000/	
16	259/2025	360124	10000/	
17	260/2025	360124	10000/	



18	261/2025	360124	10000/	
19	262/2025	463187	10000/	
<u>Bid Submission Start Date</u>				09.09.2025
<u>Last Date for Submission of Bid</u>				22.09.2025 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender &amp; technical bids</u>				22.09.2025 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>				22.09.2025 UPTO 12:00 Noon.
<u>Date of opening of Financial Bids</u>				Will be notified after <u>finalization of technical scrutiny and intimated in due course of time.</u>

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO GHUMARWIN on any working day during the office hours w.e.f. 09.09.2025 at 10.00 hours to 20.09.2025 up to 17:00 Hours.*

Name: Sourabh, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur. H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 1477-84 / Dated, Bilaspur at Lakhanpur, the/ 09-09-25

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. APO Ghumarwin under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website [www.hpdp.org](http://www.hpdp.org)

Name: Sourabh, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur. H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com