

**REQUEST FOR QUOTATION (RFQ) FOR WORKS****REQUEST FOR QUOTATIONS****Procurement of Works under RFQ/Shopping Procedures****Procurement Notice***(Single-Envelope with Offline Procurement Bidding Process)***Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)****Contract title: Construction of Tank under Gravity RFQ No: 506142-CW-RFQ****Construction of Tank Lift Scheme RFQ No: 506144-CW-RFQ**  
**under APO Berthin.****Date: 09.09.2025.****Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.**

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	263/2025-26	Construction of secondary structure Linkage Tank under ( Gravity irrigation Scheme) at place (near land of Sh Ram pal) in GP Sanihra APO Berthin	349572	45 days
2	264/2025-26	Construction of Secondary structure Linkage Tank at place Tihari (near land of Sh. Irfan Mohmad )under Gravity irrigation scheme in GP Kalol APO Berthin	349573	45 days
		<b>Total Gravity irrigation tank</b>	<b>699145</b>	
3	265/2025-26	Construction of Secondary structure Linkage Tank at place Tihari Bangiari (near land of Sh.Sanjay S/o Sh Rattan Lal) under lift irrigation scheme in GP Badgoan APO Berthin	350753	45 days
4	266/2025-26	Construction of Secondary structure Linkage Tank at place Dharoti (near land of Sh.Surender ) under lift irrigation scheme in GP Berthin APO Berthin	349573	45 days
5	267/2025-26	Construction of Secondary structure Linkage Tank at place Daroh (near land of Sh. Narender Kumar) under lift irrigation scheme in GP Jejwin APO Berthin	349573	45 days
6	268/2025-26	Construction of Secondary structure Linkage Tank at place Dalog (near land of Sh. Shyam Lal) under lift irrigation scheme in GP Dudian APO Berthin	363672	45 days
7	269/2025-26	Construction of Secondary structure Linkage Tank at place Ree (near land of Sh. Inder Singh) under lift irrigation scheme in GP Badgaon APO Berthin	362639	45 days
8	270/2025-26	Construction of Secondary structure Linkage Tank at place Baloh Nalad nalla vill Rappad (near land of Sh. Nikka Ram) under lift irrigation scheme in GP Baloh APO Berthin	349573	45 days
9	271/2025-26	Construction of Secondary structure Linkage Tank at place Silh makri (near land of Sh. Ramesh Chand) under lift irrigation scheme in GP Jejwin APO Berthin	363181	45 days



10	272/2025-26	Construction of Secondary structure Linkage Tank at place (near land of Sh. Pritam Singh) under lift irrigation scheme in GPJhabola APO Berthin(Primary already existing )	349808	45 days
11	273/2025-26	Construction of Circular Linkage Tank Secondary structure place Gangloh (Near Land of Sh. Rajesh Thakur ) under lift irrigation scheme in GP Sanihra APO Berthin ( Linkage with Storage Structure Gangloh )	360124	45 days
12	274/2025-26	Construction of Secondary structure Linkage Tank at place Tarelu(Near Land of Sh. Ram Parkash ) under lift irrigation scheme in GP Balseena APO Berthin (linked with Makowal Tarelu balseena )	352428	45 days
13	275/2025-26	Construction of Secondary structure Linkage Tank at place Jejwin(Near Land of Sh. Rakesh Dhiman ) under lift irrigation scheme in GP Jejwin APO Berthin (linked with makowal jejwin )	362521	45 days
14	276/2025-26	Construction of Secondary structure Linkage Tank at place Lag (Near Land of Sh. Hans Raj) under lift irrigation scheme in GP Kalol APO Berthin (linked with makowal Lag )	354058	45 days
15	277/2025-26	Construction of secondary structure linkage Circular Tank at place fagog (Near land of Sh. Parkash chand dixit ) under Lift irrigation Scheme GP Baloh APO Berthin (linked with Makowal baloh )	360124	45 days
16	278/2025-26	Construction of secondary structure (LinkageTank under lift irrigation scheme ) at place (near land of Sh Sher Singh ward no 6) in GP Balseena APO Berthin (linked with makowal balseena )	317041	45 days
		<b>Total lift irrigation tank</b>	<b>4945068</b>	
		<b>G total</b>	<b>56,44,213.00</b>	


2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.
  - i. Layout Drawings of the works;
  - ii. Structural Details;
  - iii. Detailed Bill of Quantities, with estimated rates and prices;
  - iv. Technical Specifications;
  - v. Instructions to Bidders;
  - vi. Qualification Information
  - vii. Format for Submission of Quotation;
  - viii. Criteria for Evaluation and Award of Contract;
  - ix. Relevant Forms; and
  - x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
3. Quotations, both Technical Part and Financial Part shall be submitted offline on 22.09.2025 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 22.09.2025 at 12:00 Noon.



<u>Description</u> As mentioned in Page No. 1				<b>Construction of Tank under Gravity and Lift Scheme under APO Berthin..</b>
<u>Date of publication</u>				<u>Date</u> 09.09.2025
<u>EMD:</u>				Rs 10000/- (Rupees TEN THOUSAND only )of each job through demand  draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.
<u>SR. NO.</u>	<u>PR NO</u>	<u>EST. COST</u>	<u>EMD</u>	
1	263/2025-26	349572	10000/-	
2	264/2025-26	349573	10000/-	
3	265/2025-26	350753	10000/-	
4	266/2025-26	349573	10000/	
5	267/2025-26	349573	10000/	
6	268/2025-26	363672	10000/	
7	269/2025-26	362639	10000/-	
8	270/2025-26	349573	10000/-	
9	271/2025-26	363181	10000/	
10	272/2025-26	349808	10000/	
11	273/2025-26	360124	10000/	
12	274/2025-26	352428	10000/	
13	275/2025-26	362521	10000/	
14	276/2025-26	354058	10000/	
15	277/2025-26	360124	10000/	
16	278/2025-26	317041	10000/	
<u>Bid Submission Start Date</u>				09.09.2025
<u>Last Date for Submission of Bid</u>				22.09.2025 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender &amp; technical bids</u>				22.09.2025 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>				22.09.2025 UPTO 12:00 Noon.
<u>Date of opening of Financial Bids</u>				Will be notified after  finalization of technical scrutiny and intimated in due course of time.




6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO Berthin on any working day during the office hours w.e.f. 09.09.2025 at 10.00 hours to 20.09.2025 up to 17:00 Hours.*

  
 Name: Sourabh, IFS  
 Address: District Project Officer,  
 Integrated Development Project,  
 Bilaspur at Lakhanpur. H.P  
 Telephone no:-01978-292569  
 E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 1493-1500 / Dated, Bilaspur at Lakhanpur, the/ 09-09-25

Copy forwarded to the:-

1. Pr. CCF+cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office-Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. APO Berthin under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website [www.hpdp.org](http://www.hpdp.org)

  
 Name: Sourabh, IFS  
 Address: District Project Officer,  
 Integrated Development Project,  
 Bilaspur at Lakhanpur. H.P  
 Telephone no:-01978-292569  
 E-mail: dpoidpblp@gmail.com