



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Una District Una, H.P.

Corrigendum

This office had floated the RFQ for the providing and Laying of Pipelines for the Job No W/Irrigation Scheme/Thk/26/2025-2026 to Job No W/Irrigation Scheme/Thk/39/2025-2026 & Construction of Water Tank for the Job No W/Water Tank/Thk/42/2025-2026 to Job No W/Water Tank/Thk/51/2025-2026 vide this office endorsement No 389-397 & 411 -419 dated 01.09.2025 (total 24 No of Jobs) under APO IDP Thanakalan, under the Jurisdiction of DPO IDP Una in which the interested contractors/applicants had to apply the applications for obtaining the W-5 Forms w.e.f 01.09.2025 to 15.09.2025 up to 05:00 PM and the same shall be opened on dated 16.09.2025 at 11:30 AM.

Now due to administrative reasons the date for issuing the tender form is hereby extended up to 16.09.2025 up to 05:00 PM instead of 15.09.2025. Interested bidders can obtains the W-5 Forms/ tender Forms from the office APO Thanakalan up to 16.09.2025 till 05:00 PM and the same bid documents shall be submitted by the contractors in the office of DPO, IDP, Una on 17.09.2025 up to 11:00 AM. The same tenders shall be opened by the committee designated for the purpose on 17.09.2025 at 11:30 AM. Interested Contractors are advised to check the official website for procurement i.e. hpidp.org and act accordingly. Other term and conditions will remain unchanged.

District Project Officer,
Integrated Development Project, Una
Ph: 01975-292077

Email ID: dpoidpuna@gmail.com

/Dated, Una **10.09.2025**

Endst No. **520-524**

Copy is forwarded to:

- Pr. CCF-cum-Chief Project Director, IDP, Solan.
- All APOs of this division.
- Notice Board for wide publicity.
- Official Website of HPIDP i.e. hpidp.org for wide publicity

District Project Officer,
Integrated Development Project, Una